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REQUEST FOR QUOTATION (RFQ) 
 

NAME & ADDRESS OF FIRM:  
 

DATE: 31 May 2017 
 

REFERENCE: RfQ-17/01527  

 
Dear Sir / Madam: 
 

We kindly request you to submit your quotation for “Provision of Design services for construction 
works and preliminary costs estimation for 9 Sites – 5 LOTs”, as detailed in Annex 1 of this RFQ. When 
preparing your quotation, please be guided by the form attached hereto as Annex 2. 

 
Quotations may be submitted on or before 14 June, 2017, 16:30 (Moldova local time) and via e-

mail or courier mail to the address below: 
 
United Nations Development Programme in Moldova 
131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova 
Attention: Registry Office/Procurement 
tenders-Moldova@undp.org 
 
Quotations shall be submitted in English or Romanian duly signed and stamped and shall be marked 

with the note “RfQ17/01527 – Provision of Design services for construction works and preliminary costs 
estimation for 9 Sites – 5 LOTs”. 

 
Quotations submitted by email must be limited to a maximum of 5MB, virus-free and no more than 

5 email transmissions. They must be free from any form of virus or corrupted contents, or the quotations 
shall be rejected. 

 
It shall remain your responsibility to ensure that your quotation will reach the address above on or 

before the deadline.  Quotations that are received by UNDP after the deadline indicated above, for whatever 
reason, shall not be considered for evaluation.  If you are submitting your quotation by email, kindly ensure 
that they are signed and in the .pdf format, and free from any virus or corrupted files. 

 
Please take note of the following requirements and conditions pertaining to the supply of the 

abovementioned good/s:   
 

Exact Address of Delivery 
Location (identify all, if multiple) 

United Nations Development Programme in Moldova 
131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova  

Latest Expected Delivery Date 
and Time (if delivery time exceeds 
this, quote may be rejected by 
UNDP) 

☒ As per Delivery Schedule described in the Annex 1 

mailto:registry.astana.kz@undp.org
mailto:tenders-Moldova@undp.org
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Delivery Schedule ☒Required 

Preferred Currency of Quotation1 ☒United States Dollars  ☐Euro  ☐Moldovan Lei 

Value Added Tax on Price 
Quotation 

☒ Must be exclusive of VAT and other applicable indirect taxes 

Deadline for the Submission of 
Quotation  

14 June, 2017, 16:30 (Moldova local time) 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English ☒ Others: Romanian/Russian 

Documents to be submitted 
 

☒ Duly Accomplished Form as provided in Annex 2 – Price Schedule 
Form (Table 1 and Table 2), and in accordance with the list of 
requirements in Annex 1 - Technical Specifications and Requirements; 

☒ Company profile (short info up to 1 page); 

☒ Copy of Company’s Registration Certificate together with the 
Annex; 

☒ Technical description of the offered services; 

☒ List of qualified key personnel, together with CVs and professional 
certificates/Licenses for Civil Engineer, Architect, Cost 
engineers/estimators (BoQ developer) 

☒ Statement of Satisfactory Performance from the Top 3 Clients in 
terms of Contract Value during the past 3 years; 

☒ Written Self-Declaration of not being included in the UN Security 
Council 1267/1989 list, UN Procurement Division List or other UN 
Ineligibility List. 

Period of Validity of Quotes 
starting the Submission Deadline 
Date 

☒ 90 days   
In exceptional circumstances, UNDP may request the Vendor to extend 
the validity of the Quotation beyond what has been initially indicated 
in this RFQ. The Proposal shall then confirm the extension in writing, 
without any modification whatsoever on the Quotation.   

Partial Quotes ☒ Permitted by LOT 

Payment Terms 
☒ 100% upon complete delivery of goods/services, according to the 
delivery timeframe 

Liquidated Damages  0.2% of contract for every day of delay, up to a maximum duration of 
20 days.  Thereafter, the contract may be terminated. 

Evaluation Criteria  
 

Minimum qualification criteria 
(failure to comply with these requirements (per each Lot separately) 
will constitute a reason for disqualification) 

☒ Technical responsiveness/Full compliance to requirements (as 
announced in Annex 1) and lowest price2; 

☒ Minimum 5-year experience and expertise in carrying out detailed 
design services; 

☒ 3 (three) completed /or on going contracts for provision of Design 
services for construction works and preliminary costs estimation of 
similar complexity (per the Technical Specifications and Requirements 

                                                           
1 Local vendors must comply with any applicable laws regarding doing business in other currencies.  Conversion of 

currency into the UNDP preferred currency, if the offer is quoted differently from what is required, shall be based only 

on UN Operational Exchange Rate prevailing at the time of UNDP’s issuance of Purchase Order. 
2 UNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price among the 

responsive offer is found to be significantly more superior, and the price is higher than the lowest priced compliant offer 

by not more than 10%, and the budget can sufficiently cover the price difference.  The term “more superior” as used in 

this provision shall refer to offers that have exceeded the pre-determined requirements established in the specifications. 
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Annex 1) performed by the Proposer as main contractor in the past 3 
years; The list with description of the contract and amount to be 
presented per each Lot separately. 

☒ Availability of registration documentation; 

☒ List of qualified key personnel, together with CVs and professional 
certificates/Licenses for Civil Engineer, Architect, Cost 
engineers/estimators (BoQ developer) presented per each Lot 
separately. 

☒ Full acceptance of the PO/Contract General Terms and Conditions  

☒ Delivery period not to exceed the dates indicated in the Annex 1; 

UNDP will award to: 
 

☒ One and only one supplier per each Lot; 

Type of Contract to be Signed ☒ Purchase Order 

Special conditions of Contract 
☒ Cancellation of PO/Contract if the delivery/completion is delayed by 
20 days 

Conditions for Release of 
Payment 

☒ Provision of services 

☒ Written Acceptance of Services based on full compliance with RFQ 
requirements 

Annexes to this RFQ3 

☒ Technical Specifications and Requirements (Annex 1) 

☒ Form for Submission of Quotation (Annex 2) 

☒ General Terms and Conditions / Special Conditions (Annex 3).    

Contact Person for Inquiries 
(Written inquiries only)4 

Leonid Mazilu, Procurement and Contracts Associate, SARD UNDP 
Moldova; 
e-mail: Leonid.mazilu@undp.org  
Any delay in UNDP’s response shall be not used as a reason for 
extending the deadline for submission, unless UNDP determines that 
such an extension is necessary and communicates a new deadline to 
the Proposers. 

 
Services provided shall be reviewed based on completeness and compliance of the quotation with 

the minimum specifications described above and any other annexes providing details of UNDP 
requirements.  
 

The quotation that complies with all of the specifications, requirements and offers the lowest price, 
as well as all other evaluation criteria indicated, shall be selected. Any offer that does not meet the 
requirements shall be rejected. 
 

Any discrepancy between the unit price and the total price (obtained by multiplying the unit price 
and quantity) shall be re-computed by UNDP. The unit price shall prevail and the total price shall be 
corrected. If the supplier does not accept the final price based on UNDP’s re-computation and correction of 
errors, its quotation will be rejected.   

 
After UNDP has identified the lowest price offer, UNDP reserves the right to award the contract 

based only on the prices of the goods in the event that the transportation cost (freight and insurance) is 
found to be higher than UNDP’s own estimated cost if sourced from its own freight forwarder and insurance 
provider.   

 
At any time during the validity of the quotation, no price variation due to escalation, inflation, 

                                                           
3  Where the information is available in the web, a URL for the information may simply be provided. 
4 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or 

address/es, even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the 

query was received. 

mailto:Leonid.mazilu@undp.org
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Provision of professional Detailed Design for construction works services and preliminary costs 
estimation for community potable water supply systems, flood risk reduction measures,   

Road, street lighting, community center and kindergarten facilities in the rural area 
 

 
A. Background 
 
Within the Support to Agriculture and Rural Development Programme, 41 mayoralties of ATU Gagauzia and 
Taraclia district will undergo a community participatory capacity development process aiming to enhance 
good governance and local public management in line with rural development priorities. Technical assistance 
and capacity development support will be provided to local communities to develop and implement local 
development strategies, with specific focus on agriculture and rural development challenges. The action will 
facilitate the establishment and functioning of local partnerships with the participation of community groups, 
district and community administration, NGOs, and other local level stakeholders. 
 
The action will further focus on effective implementation of local development strategies (including their 
update and/or development where missing) and their link to regional development policies and ARDS. 
Particular emphasis will be placed on local public services and rural infrastructure development, and use of 
other national funds (including regional development fund, environment fund, energy efficiency fund etc.).  
Technical assistance will be provided to improve service provision in the areas of LPAs competence like 
communal services, health, social protection, education, and others. Further on, based on competitive 
selection process, technical assistance and support will be provided to improve local service provision and 
upgrade basic infrastructure in 20 municipalities in Gagauzia and Taraclia districts, enhancing cooperation 
across the targeted districts, in line with local development strategies for enhanced rural development. 
 
B. Objective of the assignment: 
 
The overall objective of the assignment is to provide professional engineering/design work with emphasis on 
the development of complete design documentation and estimation of costs, as well as, elaboration of 
tender/construction documents, required for the following five public infrastructure facilities:  
 
LOT #1 
Site1: Capital rehabilitation of street lighting system in the village Dezghinja, UTAG;  
Site2: Capital rehabilitation of street lighting system in the village Aluatu, d. Taraclia; 
 
LOT #2 
Site3: Capital rehabilitation of community central road, in the village Cioc Maidan, UTAG; 
Site4: Construction of a new pedestrian footpath in the village Ferapontevca, UTAG; 
 
LOT #3 
Site5: Roof capital rehabilitation at community kindergarten no. 3, in the village Besalma, UTAG;  
Site6: Capital renovation of community cultural - health center, in the village Svetlii, UTAG; 
 
LOT #4 
Site7: Rehabilitation of artesian well, construction of water distribution nets, waste water treatment plant 
and sewerage from kindergarten, in the village Etulia UTAG;  
Site8: Flood risk reduction measures, along Cahul River, in the town Vulcanesti, UTAG; 
 
LOT #5 
Site9: Capital rehabilitation of regional sport-health center, in the town Taraclia, d. Taraclia; 
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The contractor will develop the design documentation applying the most efficient technical solutions for 
proposed capital rehabilitation of public infrastructures and social facilities, but individually to each of the 
sites, based on the type, technical characteristics and specifications of each infrastructure and required scope 
of rehabilitation works. 
 
The design services will also identify and provide the best opportunities/options for sustainable use, 
operation and functioning of the rehabilitated infrastructure, proposing modern environmentally friendly 
and sustainable materials, equipment, technologies, according to the international standards in the fields. 
 
C. Design requirements: 
 
The content of design documentation shall be set up in corespondance with national building codes: NCM 
A.07.02-99.  
The selected contractors will render their services for development of clear and complete designs including, 
but not limited to, the following: 
 
1. Statement of Works (SOW) with narrative description of designed technological solutions, units of the 
main equipment and materials, technical systems/utilities, specification on how the capacity of water supply 
sources, potable water supply plants and sewerage collectors, road rain water evacuation structures, etc. 
were estimated; 
 
2. Drawings: Complete detailed construction drawings of all works in sufficient detail for tendering, 
contractual and construction purposes. All drawings shall be presented in electronic (PDF) format and on 
appropriate paper support. All drawings should be clear, sharp, and accurate. Symbols and abbreviations 
should be defined in a legend. Isometric drawings for the internal heating, water supply and sewerage 
systems will be also part of the design assignment. 
 
3. Bill of quantities (BOQ): Complete for all items of work with adequate description for each item. The 
quantities for all work items should be based on actual take-off calculation and not based on estimates. All 
BOQs shall be presented in a spreadsheet format, preferably MS Excel;  
 
Important:  

1. The BoQs should be entirely presented (either in Romanian or in Russian), in the following formats: 

Form 7, Form 5, and Form 3 (according to “WinSmeta”). Please note that, Form 7 should be submitted 

in Excel. 

2. The BoQ Form 7 should be translated into English language. The additional cost for translation should 

be included in the Price Schedule Form. 

 
 
4. Specifications: Comprehensive and up to date, in accordance with current best practices, general and 
particular Technical Specifications for all works and equipment based on internationally accepted standards 
and sufficient for procurement, installation and construction works; 
 
5. Documentation of all design literature and design calculations for all civil, planning, connections to utilities, 
structural, electrical, automation and mechanical works. All set of Design documentation shall be elaborated 
in 4 copies, including 3 copies on paper.  
 
Important: Documentation with detailed recommendations and measures for protection of environment will 
be also part of the design assignment. 
 
6. Cost estimations: comprehensive estimation of involved costs taking into account all necessary labor and 
materials based on current prices available on the local market and manpower remuneration, which shall not 
be below the minimum required by the National Legislation. 
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Important: The documents, the Drawings and Specifications, shall be of sufficient detail to enable construction 
works to proceed without need for on-site instructions and selection of materials, construction assembly, 
layout or location of any element or feature. 
 
The designs should comply with the local legislation State building norms and regulations, standards and 
specifications, local building regulations and shall also ensure: 
 
1. reliable and safe operation of recommended equipment, materials, and engineering systems; 
2. water supply and water treatment system’s performance requirements; 
3. optimal energy efficiency measures of rehabilitated facilities and systems; 
4. cost efficiency in terms on construction, operation and maintenance; 
5. compliance with health and safety requirements; 
6. compliance with environmental protection requirements; 
 
D. Key tasks and expected outputs: 
 
In accomplishing the assignment, the contractor commonly shall be responsible for undertaking all the 
necessary activities for turning out complete designs and tender documents for rehabilitation and putting 
into operation the aforementioned Sites, including but not limited to, the following tasks: 
1. Geological site investigations and recommendations in the villages Etulia (Site1), Cioc Maidan (Site6), which 
are needed in particular for the river cleaning and flood protection works, road renovation works and new 
water supply and water distribution facilities, sewerage and wastewater treatment facilities and connections 
with other utilities; 
2. Geotechnical measurements of utilities servicing each project site: water supply and distribution - in Etulia 
(Site 1), road works in Cioc Maidan (Site6) and Ferapontevca (Site7),  river cleaning – in Vulcanesti (Site 8), 
street lighting - in Aluatu (Site 3) and Dezghija (Site 4), community center – in Svetlii (Site 2); 
3. Inspection of premises in order to determine the volume of rehabilitation works and proper location of 
heating, electrical, water supply and sanitary equipment (by case); 
4. Provision of expertise of the existing building in Svetlii (Site 2), Besalma (Site 5), (if necessary); 
6. Project sites’ general plans, structural designs and engineering, incl. (by case) heat, electrical design for all 
electrical equipment including low voltage system design, earth/ground connection system, lightning 
protection, water supply, automation and control; 
7. Evaluate and update the technical conditions for the connection to the water network and electricity grid 
(by case); 
8. Design of organization of construction site (DOC); 
9. Obtain city planning permits (Urbanistic Certificate); 
10. Obtain health and sanitary and environmental permits; 
11. Assist beneficiary in obtaining building permits (Authorization for Construction);  
12. Provision of Detailed Design author supervision; 
13. Development of bill of quantities and preliminary cost estimates; 
14. Participate in the preliminary and final commissioning committee. 
 
EU/SARD Engineers will assist the Contractors in arranging and coordinating site visits with the local public 
authorities and public institutions responsible for the implementation of SARD SIP projects. 
 
Contractors shall properly coordinate the design and engineering process with the local planning authorities, 
community representatives and SARD. Contractor should obtain expertise clearance for design from all 
relevant authorities, when necessary. 
 
Contractors should assist public facilities’ owners in requesting and obtaining from the local authorities 
planning permits, if not obtained. Contractors should assist public facilities’ owners to prepare all necessary 
supporting documentations to obtain construction permit from local planning authorities. 
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All the detailed design documentation shall be subject to mandatory control by the State Verification 
Department or Independent Authorized Verifiers. Design documentation shall undergo an examination (by 
experts), when needed. 
 
The design companies assume the responsibility to make the necessary technical adjustments (appeared in 
the process of construction) to the project documentation. These adjustments will be made within three 
working days upon the official request from the Project’s Engineer. 
 
Upon termination of Construction Works, the Contractors will participate in the works hand-over activities 
and will endorse an author confirmation, certifying the compliance of Works to the design. 
 
E. Implementation timeframe 
 
The Contractors are expected to complete all investigations and present full design documentation, including 
complete drawings, BOQs authorized by verifiers, tender launching documentation, etc. in maximum 60 days 
without “Verification of the designs and Bill of Quantities” item and maximum 90 days including “Verification 
of the designs and Bill of Quantities” and expertise, if required, by the verification department, from the 
contract signature date. 
 
F. Deliverables 
 
Contractors are required to deliver the expected design services by sites, in accordance with the following 
deliverable items and established schedules:  
 
 
F1. Site 1: “Capital rehabilitation of street lighting system in the village Dezghinja, UTAG” 
 

Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design for capital rehabilitation of street lighting nets 
including:  
- technical solutions for 16 connection points of project street 
lighting branches to “Union Fenosa” - 0.4kV power nets;  
- street lighting nets with technical specifications, quantities 
and plans with distribution of street lighting lamps;  
 
Overall length of street lighting nets  – 27km;  
Materials and equipment – EU / National standards:  
Cable – modern  CIP type; 
Street lighting lamps - LED lamps, type LEAF,  Bridgelux of 
equivalent, with capacity - 60W; 

60 days from the date of 
contract signing 
  

2. General Plan with rehabilitated street lighting nets; 
60 days from the date of 
contract signing 

3. Design of Organization of Construction site; 
60 days from the date of 
contract signing 

4. Design of environment protection measures; 
60 days from the date of 
contract signing 

5. Geodesic/land survey (4.1ha); 
20 days from the date of 
contract signing 

6. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

7. 
Verification of the designs by independent Authorized / 
Licensed Experts; 

90 days from the date of 
contract signing 
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8. Design Author’s Supervision during the construction period; N/A 

 
 
Particular requirements for the deliverable items of Site 1: 
 

Item 1 Detailed Design of capital rehabilitation of existing street lighting networks particularly includes design 
of a new power connection points, according to Technical Conditions (TC) issued by “Gas Natural Fenosa” 
SRL., design of CIP cable air nets fixed on the typical concrete pillars, fixing of street lighting lamps technical 
solutions; Architectural concept/terms shall be based on the Urbanistic Certificate for design, obtained 
according to the national legislation. A narrative memo with overall description of project compartments, 
calculations, selected materials, reference to technical norms and standards, technical specifications, etc., 
will also be part of this item;  
Important: Contractor shall coordinate with beneficiary LPA number and distribution of lamps; 
 
Item 2 This plan will particularly cover the community street lighting area, developed with 1:500 scales, and 
short description of new lighting system of streets and existing buildings, as well as, technical specifications 
and compliance with particular EU/National standards.  

Item 3 This particular design documentation shall consider mainly, but not limited to, recommendations for 
organization of construction works, while replacing existing street lighting structures and materials with new 
ones, without disturbing community  normal life processes. 
 
Item 5 Geodesic survey shall mainly provide information on geographical/urban placement of street lighting 
nets vs the existing buildings and other urban structures, as well as, information on existing underground 
and/or air infrastructure water, gas, power supply nets, etc.; 

Item 6 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-
off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 
preferably MS Excel, as mentioned above;  

Item 8 Author’s Supervision during the construction period will, also, include contractor’s participation at 
preliminary and final commissioning of completed works procedures; 

 
F2. Site 2: “Capital rehabilitation of street lighting system in the village Aluatu, district Taraclia” 
 

Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design for capital rehabilitation of street lighting nets 
including:  
- technical solutions for 3 connection points of project street 
lighting branches to “Union Fenosa” - 0.4kV power nets;  
- street lighting nets with technical specifications, quantities 
and plans with distribution of street lighting lamps;  
 
Overall length of street lighting nets  – 9.25km;  
Materials and equipment – EU / National standards:  
Cable – modern  CIP type; 
Street lighting lamps - LED lamps, type LEAF,  Bridgelux of 
equivalent, with capacity - 60W; 

60 days from the date of 
contract signing 
  

2. General Plan with rehabilitated street lighting nets; 
60 days from the date of 
contract signing 

3. Design of Organization of Construction site 60 days from the date of 
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contract signing 

4. Design of environment protection measures; 
60 days from the date of 
contract signing 

5. Geodesic/land survey (1.5ha); 
20 days from the date of 
contract signing 

6. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

7. 
Verification of the designs by independent Authorized / 
Licensed Experts; 

90 days from the date of 
contract signing 

8. Design Author’s Supervision during the construction period 
N/A 
 

 
 
Particular requirements for the deliverable items of Site 2: 
 

Item 1 Detailed Design of capital rehabilitation of existing street lighting networks particularly includes design 
of a new power connection points, according to Technical Conditions (TC) issued by “Gas Natural Fenosa” 
SRL., design of CIP cable air nets fixed on the typical concrete pillars, fixing of street lighting lamps technical 
solutions; Architectural concept/terms shall be based on the Urbanistic Certificate for design, obtained 
according to the national legislation. A narrative memo with overall description of project compartments, 
calculations, selected materials, reference to technical norms and standards, technical specifications, etc., 
will also be part of this item;  
Important: Contractor shall coordinate with beneficiary LPA number and distribution of lamps; 
 
Item 2 This plan will particularly cover the community street lighting area, developed with 1:500 scales, and 
short description of new lighting system of streets and existing buildings, as well as, technical specifications 
and compliance with particular EU/National standards.  

Item 3 This particular design documentation shall consider mainly, but not limited to, recommendations for 
organization of construction works, while replacing existing street lighting structures and materials with new 
ones, without disturbing community  normal life processes. 
 
Item 5 Geodesic survey shall mainly provide information on geographical/urban placement of street lighting 
nets vs the existing buildings and other urban structures, as well as, information on existing underground 
and/or air infrastructure water, gas, power supply nets, etc.; 

Item 6 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-
off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 
preferably MS Excel, as mentioned above;  

Item 8 Author’s Supervision during the construction period will, also, include contractor’s participation at 
preliminary and final commissioning of completed works procedures 

 
F3. Site 3: “Capital rehabilitation of a sector of Main Street in the village Cioc Maidan, UTAG” 
 

Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design for capital rehabilitation of community Main 
Street, including:  
- roadway structural drawings, including footways; 
- topographic plan and calculation of road profiles; 
- rain water evacuation/drainage structure, small bridges, etc.; 
-crossroads with lateral streets;  
- entrances in the courtyards;  

60 days from the date of 
contract signing 
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Main Street –2600m; width – 15.0m; 
Sectors of cross streets – max. 25m (in total 10 cross streets); 
Roadway – basement – ground, local gravel, covering layer – 
asphalt, according to national norms; 
Footways  - width, b=1,5m; basement - gravel; sand-cement 
mix; pavement - concrete stones, δ=60mm; 
Rain water drainage structures – concrete structures - B15; 

2. 
General Plan of the rehabilitated part of Main Street, roadside 
land development; 

60 days from the date of 
contract signing 

3. Design of environment protection measures; 
60 days from the date of 
contract signing 

4. 
Geodesic and geological/land surveys (5.2ha); Hydrogeological 
calculations of the area; 

20 days from the date of 
contract signing 

5. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

6. 
Verification of the designs by independent Authorized / 
Licensed Experts; 

90 days from the date of 
contract signing 

7. Design Author’s Supervision during the construction period 
N/A 
 

 

Particular requirements for the deliverable items of Site 3: 

Item 1 Detailed design of overhaul (capital rehabilitation) of Main Street, in particular, will include technical 

design of roadway, evacuation infrastructure of rain water from the road, calculated based on the 

hydrogeological investigations of the area. Another important part of this item will be creation of conditions 

for moving of pedestrians, including easy access for vulnerable groups of people.  A narrative memo with 

general description of project compartments, calculations, selected materials, reference to technical norms 

and standards, technical specifications, etc., will be also part of this item. Existing trees and pillars for 

installations along the street shall be commonly kept, except cases when it is necessary in respect to 

standards of street road category. Important: While developing this street road design, Contractor shall take 

into consideration all existing town-planning constrains, non-affecting private properties, without necessity 

for demolishing works of expropriation, etc.  

 

Item 2 General Plan, developed with 1:500 scales, will include roadway, rain water evacuation structure, 

footways and land development. Architectural concept/terms shall be based on the Urbanistic Certificate for 

design, obtained according to the national legislation; 

Item 4 Geodesic survey shall mainly provide information on urban placement of existing buildings and 

other structures vs the road, as well as, information on existing underground and/or air infrastructure 

water, gas, power supply nets, etc. along the street; investigation of potential flooded areas; 

Item 5 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-

off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 

preferably MS Excel, as mentioned above;  

Item 7 Author’s Supervision during the construction period will, also, include contractor’s participation at 

preliminary and final commissioning of completed works procedures; 
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F4. Site 4: “Construction of a new pedestrian footpath in the village Ferapontevca, UTAG” 
 

Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design of construction of a new concrete stone 
footpath, along the Main Street of the village, including:  
- footway structural drawings; 
- topographic plan and calculation of footpath profiles; 
- rain water evacuation/drainage structure, small bridges, etc.; 
-crossroads with lateral streets;  
  
Footpath: 1500m; width b=1,5m; basement - gravel; sand-
cement mix; pavement - concrete stones, δ=60mm; 
Rain water drainage structures – concrete structures - B15; 

60 days from the date of 
contract signing 
 

2. 
General Plan of the rehabilitated part of Main Street, roadside 
land development; 

60 days from the date of 
contract signing 

3. Design of environment protection measures; 
60 days from the date of 
contract signing 

4. 
Geodesic /land survey (1.5ha);  
Hydrogeological calculations of the area; 

20 days from the date of 
contract signing 

5. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

6. 
Verification of the designs by independent Authorized / 
Licensed Experts; 

90 days from the date of 
contract signing 

7. Design Author’s Supervision during the construction period 
N/A 
 

 

Particular requirements for the deliverable items of Site 4: 

Item 1 Detailed design of a new footpath, in particular, will include technical design of footway, infrastructure 

for drainage of rain water from the roadside, calculated based on the hydrogeological investigations of the 

connected area. An important part of this item will be creation of conditions for moving of pedestrians, 

including easy access for vulnerable groups of people.  A narrative memo with general description of project 

compartments, calculations, selected materials, reference to technical norms and standards, technical 

specifications, etc., will be also part of this item. Existing trees and pillars for installations along the street 

shall be commonly kept, except cases when it is necessary in respect to standards of street road category. 

Important: While developing this street road design, Contractor shall take into consideration all existing 

town-planning constrains, non-affecting private properties, without necessity for demolishing works of 

expropriation, etc.  

Item 2 General Plan, developed with 1:500 scales, will include the footpath, roadway, rain water evacuation 

structures and land development, along with footpath. Architectural concept/terms shall be based on the 

Urbanistic Certificate for design, obtained according to the national legislation; 

Item 4 Geodesic survey shall mainly provide information on urban placement of existing buildings and 

other structures vs the road/footpath, as well as, information on existing underground and/or air 

infrastructure water, gas, power supply nets, etc. along the street; investigation of potential flooded areas; 

Item 5 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-

off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 

preferably MS Excel, as mentioned above;  
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Item 7 Author’s Supervision during the construction period will, also, include contractor’s participation at 

preliminary and final commissioning of completed works procedures; 

 
F5. Site 5: “Capital rehabilitation of roof of kindergarten No. 3, in the village Besalma, UTAG” 
 

Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design for capital rehabilitation of the roof, including:  
- building/blocks quantity survey (planning drawings);  
- technical investigation/expertise of buildings;  
- new hipped roof - architectural, structural and construction 
solutions; 
- consolidation of wood bearing structures; 
- rain water drainage system; 
 
Kindergarten # 3 consists of 5 blocks ,with total surface – 1300 m2;  

Blocks  A, B1, B2 - two -stored buildings; 
Blocks C1, C2 – one - stored buildings; 
All blocks are inter-connected with a gallery- one -stored building; 
The actual overall roof surface  - 1000m2: 
Materials – EU / National standards; 

60 days from the date of 
contract signing 
 

2. 
General Plan of the rehabilitated kindergarten, main entrance 
land developments; 

60 days from the date of 
contract signing 

3. Detailed Design of Organization of Construction site 
60 days from the date of 
contract signing 

4. Design of environment protection measures; 
60 days from the date of 
contract signing 

5. Geodesic/land survey (0.3ha); 
20 days from the date of 
contract signing 

6. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

7. 
Verification of the designs by independent Authorized / 
Licensed Experts; 

90 days from the date of 
contract signing 

8. Design Author’s Supervision during the construction period 
N/A 
 

 
 
Particular requirements for the deliverable items of Site 5: 
 

Item 1 Detailed Design of capital rehabilitation of existing kindergarten’s roofing particularly includes design 
of a new hipped roof of tile style steel sheets on wood bearing structure; exterior rain water drainage system 
from the roof; rain caps above all the outside doors (entrances); technical investigation/expertise of 
buildings; Architectural concept/terms shall be based on the Urbanistic Certificate for design, obtained 
according to the national legislation. A narrative memo with overall description of project compartments, 
calculations, selected materials, reference to technical norms and standards, technical specifications, etc., 
will also be part of this item; Important: Contractor shall elaborate and coordinate with beneficiary building 
external decoration (facades, scales 1:100); 
 
Item 2 This item will particularly consist of a kindergarten area plan, developed with 1:500 scales, and short 
description of existing buildings, as well as, design of access way for vulnerable people at main kindergarten 
entrance, technical specifications and compliance with particular EU/National standards.  
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Item 3 This particular design documentation shall consider mainly, but not limited to, recommendations for 
organization of construction works, while replacing existing roof structures and materials with new ones, 
without disbursing educational process. 
 
Item 5 Geodesic survey shall mainly provide information on geographical/urban placement of kindergarten 
vs the existing buildings and other urban structures, as well as, information on existing underground and/or 
air infrastructure water, gas, power supply nets, etc.; 

Item 6 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-
off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 
preferably MS Excel, as mentioned above;  

Item 8 Author’s Supervision during the construction period will, also, include contractor’s participation at 
preliminary and final commissioning of completed works procedures 

 
F6. Site 6:  “Capital renovation of community cultural - health center, in the village Svetlii, UTAG”  
 

Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design for capital rehabilitation of the Cultural-Health 
Centre, including:  
- building quantity survey (planning drawings);  
- architectural, structural and construction solutions, including 
replacement of windows and doors; 
- internal decoration schedule and new floors; 
- biomass boiler plant, heating and ventilation;  
- internal water supply, sewerage system and sanitation;  
- electricity, lighting, automation and security and fire control 
systems; 
- building envelope energy saving solutions; 
- access ways into the building for people with disabilities; 
Particular requirements: 
Cultural - Health Centre  - yard surface – 2500 m2; 
Typical two - stored building;  H=6m;  
Heated area: Stot=660.0m2; 
Tentative number of daily users – 65-70 people; 
Two sanitary rooms; 

60 days from the date of 
contract signing 

2. 

Detailed drawings/solutions for connection to existing  water 
supply and power supply nets; sewerage system; 
Particular requirements: 
Water pipes  - PE80/100; sanitation pipes - PVC; 
Self-supported electric conductors CIA-2A; Cable type - СИП 
2*25 mm2,  internal - ВВГ, АПВ; 
Equipment devices - energy efficient;  
EU/National standards 

60 days from the date of 
contract signing 

3. Design of site General Plan and in yard land arrangements; 
60 days from the date of 
contract signing 

4. 
Detailed Design of Organization of Construction site 

60 days from the date of 
contract signing 

5. Design of the fire and environment protection measures; 
60 days from the date of 
contract signing 

6. 
Project site geodesic survey (0.3ha); 
 

20 days from the date of 
contract signing 
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7. 
Second floor ceiling Technical Expertise by relevant state 
verification department; 

90 days from the date of 
contract signing 

8. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

9. 
Verification of the designs and Bill of Quantities by 
independent Authorized / Licensed Experts; 

90 days from the date of 
contract signing 

10. Ecological Expertise by relevant state verification department; 
90 days from the date of 
contract signing 

11. 
Detailed Design Author’s Supervision during the construction 
period; 

N/A 
 

 
 
Particular requirements for the deliverable items of Site 6: 
 
Item 1 Detailed Design of capital rehabilitation of existing Cultural - Health Centre particularly includes  
technical investigation/expertise of building; total renovation of internal and external decorations, including 
energy saving measures; replacement of existing floors with laminate ones in public activities rooms and 
ceramic tiles in corridors, sanitary rooms, etc.; replacement of windows and doors with PVC, MDF,  wood 
ones (by case); design of access ways for disabled people to get inside the building, design of internal lighting, 
heating, sanitation. A narrative memo with overall description of project compartments, calculations, 
selected equipment and materials, reference to technical norms and standards,  technical specifications, etc., 
will also be part of this item; 
Important: Contractor shall elaborate and coordinate with beneficiary minimum 3 options of building 
external decoration. 
 
Item 2 This item will particularly consist of a plan and short description of connections of Cultural Centre to 
existing community water supply, sanitation and power supply nets, as well as, technical specifications and 
compliance with particular EU/National standards.  
 
Item 3 General Plan, developed with 1:500 scales, will include placement of Cultural – Health Centre with 
connected buildings, exterior water and sanitation and power supply infrastructure, land arrangement inside 
the yard. Architectural concept/terms shall be based on the Urbanistic Certificate for design, obtained 
according to the national legislation. 
 
Item 4 This particular design documentation shall consider mainly, but not limited to, recommendations for 
organization of construction works, while replacing windows and doors, and carrying out internal and outside 
construction works, without disturbing occupational process. 
 
Item 6 Geodesic survey shall mainly provide information on geographical/urban placement of cultural – 
health center vs the existing buildings and other urban structures, as well as, information on existing 
underground and/or air infrastructure water, gas, power supply nets, etc.; 
 
Item 8 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-
off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 
preferably MS Excel, as mentioned above;  
 
Item 11 Author’s Supervision during the construction period will, also, include contractor’s participation at 
preliminary and final commissioning of completed works procedures 
 
 
F7. Site 7: “Rehabilitation of artesian well, construction of water distribution nets, waste water treatment 
plant and sewerage from kindergarten, in the commune Etulia, UTAG” 
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Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design for: 
Rehabilitation of 5 (five) artesian water sources, including:  
- rehabilitation of wellheads (when necessary); 
- standard connection of existing electrical equipment to 
power supply system and exterior lighting;  
- water filtration devices (when necessary);  
- structural design, construction of a new water reservoir;  
- as well as, arrangement of sanitary zones;  
v. Etulia: 
- artesian wells  No.1423, 1424, 1425; one without number;  
- water reservoirs  with tentative capacity -15÷25m3(by case); 
v. Etulia Noua: 
- artesian well No. 649;  
- water reservoir  with capacity -25m3; 
B. Connection of local kindergarten to a new sanitation 
system, including: 
- new sewerage networks - 800m, PVC pipes; 
- Waste Water Treatment  (WWT) Plant, tentative -10m3/day; 
Technologies and materials–up to date EU/National standards 
 

60 days from the date of 
contract signing 
 

2. 

Detailed design for: 
Connection of local kindergarten to a new sanitation system, 
including: 
- design of new sewerage networks - 800m, PVC pipes; 
- design of Waste Water Treatment  (WWT) Plant, tentative -
“Biotal”; “Criber” or other  alternative WWT technologies, 
with capacity - 10m3/day; 
- design of water cleaning domestic appliances – in the  
kindergarten (when necessary); 
Technologies and materials–up to date EU/National standards 
Number of beneficiaries: kindergarten – 140;  
 

60 days from the date of 
contract signing 
 

3. 
General Plan and land arrangement of artesian water sources 
areas and water reservoirs, including sanitary zones and 
outside area in the proximity of 10 m; 

60 days from the date of 
contract signing 

4. Detailed Design of Organization of Construction site 
60 days from the date of 
contract signing 

5. Design of the environment protection measures; 
60 days from the date of 
contract signing 

6. 
Geodesic surveys of water sources areas -2.5ha, and sewerage 
nets – 1.5ha; and Geological Surveys; 

25 days from the date of 
contract signing 

7. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

8. 
Verification of the designs by independent Authorized / 
Licensed Experts; 

90 days from the date of 
contract signing 

9. 
Ecological Expertise by respective state verification 
department;  

90 days from the date of 
contract signing 

10. Design Author’s Supervision during the construction period; 
N/A 
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 Particular requirements for the deliverable items of Site 7: 
 
Item 1 Detailed design of upgrading of water supply artesian wells and construction of reservoirs will 
commonly include a narrative memo with overall description of project technical solutions, selected 
equipment, options of water filtering up-to-date technologies,  calculations of water cleaning devices 
capacity, particular requirements, technical specifications and referring standards, seismicity, development 
of recommendations for maintenance and operation, etc.; 
 
Item 2 This item will particularly include: external water distribution nets’ plans (by case), WWT plant, 
external sewerage system plan and profile; technical specifications and volumes of proposed materials and 
structures (materials should be modern, sustainable and environmentally clean); 
 
Item 3 General Plans, developed with 1:500 scales, will include, first, geographical placement and land 
arrangement solutions, incl. artesian wells and water reservoirs sanitary zones and outside area in the 
proximity of 10-20 m; Architectural concept/terms shall be based on the Urbanistic Certificate for design, 
obtained according to national legislation. 
 
Item 4 This particular design documentation shall consider mainly, but not limited, recommendations for 
organization of construction works in the sanitary zones and sewerage nets of kindergarten, and for 
replacement of electrical equipment at artesian wells.  
 
Item 6 Geological survey shall be basically done in the area where water reservoirs and distribution nets, by 
case, WWT plant and sewerage nets will be placed; Geodesic survey shall mainly provide information on 
geographical/urban placement of water and sewerage nets vs neighbor existing buildings and other urban 
structures, as well as, information on existing underground and/or air infrastructure such as: water, gas, 
power supply nets; 
 
Item 8 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-
off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 
preferably MS Excel, as mentioned above;  
 
Item 10 Author’s Supervision during the construction period will, also, include contractor’s participation at 
preliminary and final commissioning of completed works procedures 
 
 
F8. (Site8) “Flood risk reduction measures, along Cahul River, in the town Vulcanesti, UTAG”; 
 

Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design of flood mitigation measures in a part of the 
town Vulcanesti, along river Cahul, including:  
- measures of cleaning of riverbed from ground, bulrush / 
seaweed, etc.; 
- topographic plan and calculation of river depth, along the 
respective sector of the river; 
- strengthening  of ground river banks, elsewhere needed; 
- consolidation of rain water drainage structures, channels, 
small bridges, etc.; 
-land development measure, planting of trees, small 
architectural forms, along the respective proximity area of the 
river;  
  
Length of sector of riverbed – 2000m; 

60 days from the date of 
contract signing 
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Rain water drainage structures – natural rubble stone and/or 
concrete structures - B15; 

2. 
General Plan of the rehabilitated part of the river, river banks,  
land development area, small bridges, etc; 

60 days from the date of 
contract signing 

3. Detailed Design of Organization of Construction site 
60 days from the date of 
contract signing 

4. Design of environment protection measures; 
60 days from the date of 
contract signing 

5. 
Geodesic /land survey (5.5ha); River’s Geological survey; 
Hydrogeological calculations of the area; 

20 days from the date of 
contract signing 

6. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

7. 
Verification of the designs by independent Authorized / 
Licensed Experts; 

90 days from the date of 
contract signing 

8. Ecological Expertise by respective State Department; 
90 days from the date of 
contract signing 

9. Design Author’s Supervision during the construction period 
N/A 
 

 
Particular requirements for the deliverable items of Site 8: 

Item 1 Detailed design of flood mitigation measures in Vulcanesti town, in particular, will include calculation 

of volumes of ground to be taken away from the river and technical design of riverbed cleaning technology, 

strengthening the river banks and rain water evacuation channels from the town to river, calculated based 

on the hydrogeological investigations of the area. Another important part of this item will be creation of 

conditions for walking and recreation of people, including easy access for vulnerable groups of people.  A 

narrative memo with general description of project compartments, calculations, selected materials, 

reference to technical norms and standards, technical specifications, etc., will be also part of this item. 

Existing trees along the river shall be commonly kept, except cases when it is necessary in respect to project 

implementation required standards.  

Important: While developing this street road design, Contractor shall take into consideration all existing town-

planning constrains, non-affecting private properties, without necessity for demolishing works of 

expropriation, etc.  

 

Item 2 General Plan, developed with 1:500 scales, will include riverbed, rain water evacuation structurs, 

footways and land development areas. Architectural concept/terms shall be based on the Urbanistic 

Certificate for design, obtained according to the national legislation; 

Item 4 Geodesic survey shall mainly provide information on urban placement of existing buildings and 

other structures vs the river, as well as, information on existing underground and/or air infrastructure 

water, gas, power supply nets, etc. along the river; investigation of potential flooded areas; 

Item 5 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-

off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 

preferably MS Excel, as mentioned above;  

Item 7 Author’s Supervision during the construction period will, also, include contractor’s participation at 

preliminary and final commissioning of completed works procedures; 

 
F9. (Site9) “Capital rehabilitation of the regional sport-health center, in the town Taraclia, d. Taraclia”; 
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Item 
No. 

Description/Specification of Services Delivery Date 

1. 

Detailed design for capital rehabilitation of the regional Sport-
Health  Centre, including:  
- building quantity survey (planning drawings);  
- technical investigation/expertize of the building; 
- architectural, structural and construction solutions; 
- internal decoration schedule and new floors; 
- gas boiler plant, heating and ventilation;  
- internal water supply, sewerage system and sanitation;  
- electricity, lighting, automation and  
- security and fire control system; 
- building envelope energy saving solutions; 
- Assessment of Energy saving capacities 
 
Sport-health center  yard surface – 2500 m2; 
Typical, one – stored building, steel frame structure, outside walls: 
sandwich of wool and corrugated board;  h=7-8m;  S=1050.0m2;  
Number of people  - 150÷200 seats; 
Actual roof surface – 1450.0m2; 

60 days from the date of 
contract signing 
 

2. 

Detailed drawings/solutions for connection to existing  water 
supply and power supply nets; exterior lighting; sewerage 
system; 
 
Water - PE 80 pipes; sanitation - PVC pipes; 
Self-supported isolated electric conductors CIA-2A; Cable type 
- СИП 2*25 mm2 (by case); 

60 days from the date of 
contract signing 
 

3. Design of site General Plan and in yard land arrangement; 
60 days from the date of 
contract signing 

4. Detailed Design of Organization of Construction site 
60 days from the date of 
contract signing 

5. Design of the fire and environment protection measures; 
60 days from the date of 
contract signing 

6. 
Project site geodesic survey (0.16ha); 
 

20 days from the date of 
contract signing 

7. 
Bill of quantities (BOQ), complete for all items of work with 
detailed description for each item; 

60 days from the date of 
contract signing 

8. 
Verification of the designs and Bill of Quantities by 
independent Authorized / Licensed Experts; 

90 days from the date of 
contract signing 

9. Design Author’s Supervision during the construction period; 
N/A 
 

 
 
Particular requirements for the deliverable items of Site 9: 
 
Item 1 Detailed Design of capital rehabilitation of existing regional Sport - Health Centre particularly includes 
technical investigation/expertise of the building; total renovation of internal and external decorations, 
including energy saving measures; replacement of existing floors with wood/laminate ones in public activities 
rooms (by case), and ceramic tiles in corridors, sanitary rooms, etc.; replacement of windows and doors with 
PVC, MDF,  wood ones (by case); design of access ways for disabled people to get inside the building. A 
narrative memo with overall description of project compartments, calculations, selected equipment and 
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materials, reference to technical norms and standards,  technical specifications, etc., will also be part of this 
item; 
Important: Contractor shall elaborate and coordinate with beneficiary minimum 3 options of building 
external decoration. 
 
Item 2 This item will particularly consist of a plan and short description of connections of Sport-Health Centre 
to existing community water supply, sanitation, gas and power supply nets, as well as, technical specifications 
and compliance with particular EU/National standards.  
 
Item 3 General Plan, developed with 1:500 scales, will include placement of Sport-Health Centre with 
auxiliary buildings, existing exterior water and sanitation, gas and power supply infrastructure, land 
arrangement inside the yard. Architectural concept/terms shall be based on the Urbanistic Certificate for 
design, obtained according to the national legislation. 
 
Item 4 This particular design documentation shall consider mainly, but not limited to, recommendations for 
organization of construction works, while carrying out internal and outside construction works, without 
disturbing occupational process. 
 
Item 6 Geodesic survey shall mainly provide information on geographical/urban placement of sport-health 
center vs the existing buildings and other urban structures, as well as, information on existing underground 
and/or air infrastructure water, gas, power supply nets, etc.; 
 
Item 8 Critical requirement!!! The estimation of quantities for all work items must be based on actual take-
off calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet format, 
preferably MS Excel, as mentioned above;  
 
Item 10 Author’s Supervision during the construction period will, also, include contractor’s participation at 
preliminary and final commissioning of completed works procedures 
 
G. General organizational information/requirements 
 
Elaboration of design documentation is initiated based on the recommendations of the meetings of 
community action groups, as well as, Urbanistic Certificates for design work, issued for each site by the 
beneficiary Local Public Authorities. 
 
First drafts, schemes and proposed architectural and technical solutions, elaborated by the designers, shall 
be coordinated jointly with community action groups, mayoralties and EU SARD program Engineers. 
Technical Conditions for connection of newly designed facilities (by case) to existing utilities: water, 
sanitation and power supply nets, shall be obtained from respective institutions by the contractors, jointly 
with mayoralty and at the contractors’ initiative. 
 
Buildings:  
The following special regional climate conditions and technical characteristics shall be taken into account 
while designing project buildings and constructions:  
Climate raion     - III B; 
Snow loading     - 500 Па/м2;   
Wind loading      - 350 Па/м2;                                                                
Seismicity level    - 7-8 grades;                                                               
Average outside temperature   - 17°С;                                               
Heating season duration   - 166 days;  
Average outside temperature during winter season -  +0,6°С; 
Earth structure data – in accordance with geological surveys (by case); 
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Annex 2 
FORM FOR SUBMITTING SUPPLIER’S QUOTATION5 

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery6) 
 

 

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and 
hereby offer to supply the items listed below in conformity with the specification and requirements 
of UNDP as per RFQ Reference No. “

 
 
TABLE 1:  Offer to Supply Services Compliant with Technical Specifications and Requirements  
 

Item 
No. Description/Specification of Services Quantity 

Latest 
Delivery 

Date 

Unit Price 
(USD) 

Total Price 
(USD) 

 LOT #1      

 Site #1 - village Dezghija, UTAG     

1 Detailed design of street lighting nets 1    

2 General Plan of the site; 1    

3 Design of Organization of Construction site; 1    

4 Design of environment protection measures; 1    

5 Geodesic/land survey (4.1ha); 1    

6 Bill of quantities (BOQ); 1    

7 Verification of the designs by Authorized Experts 1    

8 Design Author’s Supervision; 1    

9 BoQ Form 7 translated into English language 1    

 Total Site #1     

 Site #2 - village Aluatu, d. Taraclia     

1 Detailed design of street lighting nets; 1    

2 General Plan of the site; 1    

3 Design of Organization of Construction site; 1    

4 Design of environment protection measures; 1    

5 Geodesic/land survey (1.5ha); 1    

6 Bill of quantities (BOQ); 1    

7 Verification of the designs by Authorized Experts 1    

8 Design Author’s Supervision; 1    

9 BoQ Form 7 translated into English language 1    

 Total Site #2     

 TOTAL LOT #1     

 LOT #2     

 Site #3 - village Cioc Maidan, UTAG     

1 Detailed design of capital rehabilitation of road  1    

2 General Plan of the street; 1    

3 Design of environment protection measures; 1    

4 
Geodesic and geological/land surveys (5.2ha); 
Hydrogeological calculations of the area; 

1    

                                                           
5 This serves as a guide to the Supplier in preparing the quotation and price schedule.  
6 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for 

verification purposes  
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5 Bill of quantities (BOQ); 1    

6 Verification of the designs by Authorized Experts 1    

7 Design Author’s Supervision  1    

8 BoQ Form 7 translated into English language 1    

 Total Site #3     

 Site #4 – village Ferapontevca, UTAG     

1 Detailed design of construction of footpath 1    

2 General Plan of the street; 1    

3 Design of environment protection measures; 1    

4 
Geodesic and geological/land surveys (1.5ha); 
Hydrogeological calculations of the area; 

1    

5 Bill of quantities (BOQ); 1    

6 Verification of the designs by Authorized Experts 1    

7 Design Author’s Supervision  1    

8 BoQ Form 7 translated into English language 1    

 Total Site #4     

 TOTAL LOT #2     

 LOT #3     

 Site #5 – Village Besalma, UTAG     

1 Design for rehabilitation of Kindergarten 1    

2 General Plan of the site; 1    

3 Design of Organization of Construction site; 1    

4 Design of environment protection measures; 1    

5 Geodesic /land surveys (0.3ha);  1    

6 Bill of quantities (BOQ); 1    

7 Verification of the designs by Authorized Experts 1    

8 Design Author’s Supervision  1    

9 BoQ Form 7 translated into English language 1    

 Total Site #5     

 Site #6 – Village Svetlii, UTAG     

1 
Detailed design of capital rehabilitation of the 
Cultural-Health Centre  

1    

2 
Detailed solutions of connection to  water and 
power supply and sewerage system; 

1    

3 General Plan of the site; 1    

4 Design of Organization of Construction site 1    

5 Design of the fire and environment protection; 1    

6 Project site geodesic survey (0.3ha); 1    

7 Second floor ceiling Technical Expertise; 1    

8 Bill of quantities (BOQ); 1    

9 Verification of the designs by Authorized Experts 1    

10 Ecological Expertise by state department; 1    

11 Design Author’s Supervision; 1    

12 BoQ Form 7 translated into English language 1    

 Total Site #6     

 TOTAL LOT #3     

 LOT #4     

 Site #7 – Village Etulia, UTAG     

1 Design for rehabilitation of five water sources;  1    

2 Design of sanitation system for kindergarten; 1    

3 General Plan of project sites;  1    
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4 Design of Organization of Construction site; 1    

5 Design of the environment protection; 1    

6 Geodesic surveys of sites (2.5ha) and (1.5ha); 1    

7 Bill of quantities (BOQ);  1    

8 Verification of the designs by Authorized Experts 1    

9 
Ecological Expertise by respective state 
verification department;  

1    

10 Design Author’s Supervision; 1    

11 BoQ Form 7 translated into English language 1    

 Total Site #7     

 Site #8 – Town Vulcanesti, UTAG     

1 Detailed design of Cahul River cleaning  1    

2 General Plan of the site; 1    

3 Design of Organization of Construction site 1    

4 Design of the environment protection; 1    

5 
Geodesic /land survey (5.5ha); Geological survey 
Hydrogeological calculations of the area; 

1    

6 Bill of quantities (BOQ); 1    

7 Verification of the designs by Authorized Experts 1    

8 Ecological Expertise by state department; 1    

9 Design Author’s Supervision; 1    

10 BoQ Form 7 translated into English language 1    

 Total Site #8     

 TOTAL LOT #4     

 LOT #5     

 Site #9 – Town Taraclia, d. Taraclia     

1 Detailed design of Sport-Health Center  1    

2 Connection of building to existing utilities 1    

3 General Plan of the site; 1    

4 Design of Organization of Construction site 1    

5 Design of the environment protection; 1    

6 Geodesic /land survey (0.16ha); 1    

7 Bill of quantities (BOQ); 1    

8 Verification of the designs by Authorized Experts 1    

9 Design Author’s Supervision; 1    

10 BoQ Form 7 translated into English language 1    

 Total Site #9     

 TOTAL LOT #5     

 
  Add : Other Charges (pls. specify) 
 

 

 Total Final and All-Inclusive Price Quotation  

 
 
 
 
 
 
 
 
 
TABLE 2: Offer to Comply with Other Conditions and Related Requirements  
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Other Information pertaining to our 
Quotation are as follows: 

 
Your Responses 

Yes, we will 
comply 

No, we cannot 
comply 

If you cannot comply, 
pls. indicate counter 

proposal 

Delivery Lead Time    

Validity of Quotation    

All Provisions of the UNDP General Terms 
and Conditions 

   

 
 

All other information that we have not provided automatically implies our full compliance with the 
requirements, terms and conditions of the RFQ. 

 
 
[Name and Signature of the Supplier’s Authorized Person] 
[Designation] 
[Date] 
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UNDP 

GENERAL CONDITIONS OF CONTRACT FOR SERVICES 

 

1.0 LEGAL STATUS:  

 

The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis the United Nations 

Development Programme (UNDP).  The Contractor’s personnel and sub-contractors shall not be considered in any 

respect as being the employees or agents of UNDP or the United Nations. 

 

2.0 SOURCE OF INSTRUCTIONS:  

 

The Contractor shall neither seek nor accept instructions from any authority external to UNDP in connection with the 

performance of its services under this Contract.  The Contractor shall refrain from any action that may adversely affect 

UNDP or the United Nations and shall fulfill its commitments with the fullest regard to the interests of UNDP. 

 

3.0 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES:  
 

The Contractor shall be responsible for the professional and technical competence of its employees and will select, for 

work under this Contract, reliable individuals who will perform effectively in the implementation of this Contract, 

respect the local customs, and conform to a high standard of moral and ethical conduct.  

 

4.0 ASSIGNMENT:  
 

The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any part thereof, or any of 

the Contractor's rights, claims or obligations under this Contract except with the prior written consent of UNDP.  

 

5.0 SUB-CONTRACTING:  

 

In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior written 

approval and clearance of UNDP for all sub-contractors.  The approval of UNDP of a sub-contractor shall not relieve 

the Contractor of any of its obligations under this Contract. The terms of any sub-contract shall be subject to and 

conform to the provisions of this Contract.  

 

6.0 OFFICIALS NOT TO BENEFIT:  
 

The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by the 

Contractor any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that 

breach of this provision is a breach of an essential term of this Contract.  

 

7.0 INDEMNIFICATION:  

 

The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its officials, agents, 

servants and employees from and against all suits, claims, demands, and liability of any nature or kind, including their 

costs and expenses, arising out of acts or omissions of the Contractor, or the Contractor's employees, officers, agents or 

sub-contractors, in the performance of this Contract.  This provision shall extend, inter alia, to claims and liability in the 

nature of workmen's compensation, products liability and liability arising out of the use of patented inventions or 

devices, copyrighted material or other intellectual property by the Contractor, its employees, officers, agents, servants 

or sub-contractors.  The obligations under this Article do not lapse upon termination of this Contract.  

 

8.0 INSURANCE AND LIABILITIES TO THIRD PARTIES: 

 

8.1 The Contractor shall provide and thereafter maintain insurance against all risks in respect of its property and 

any equipment used for the execution of this Contract. 
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8.2 The Contractor shall provide and thereafter maintain all appropriate workmen's compensation insurance, or the 

equivalent, with respect to its employees to cover claims for personal injury or death in connection with this Contract.  

 

8.3 The Contractor shall also provide and thereafter maintain liability insurance in an adequate amount to cover 

third party claims for death or bodily injury, or loss of or damage to property, arising from or in connection with the 

provision of services under this Contract or the operation of any vehicles, boats, airplanes or other equipment owned or 

leased by the Contractor or its agents, servants, employees or sub-contractors performing work or services in connection 

with this Contract. 

  

8.4 Except for the workmen's compensation insurance, the insurance policies under this Article shall:  

 

8.4.1 Name UNDP as additional insured;  

 

8.4.2 Include a waiver of subrogation of the Contractor's rights to the insurance carrier against the UNDP;  

 

8.4.3 Provide that the UNDP shall receive thirty (30) days written notice from the insurers prior to any cancellation 

or change of coverage.  

 

8.5 The Contractor shall, upon request, provide the UNDP with satisfactory evidence of the insurance required 

under this Article.  

 

9.0 ENCUMBRANCES/LIENS:  

 

The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person to be placed on file 

or to remain on file in any public office or on file with the UNDP against any monies due or to become due for any 

work done or materials furnished under this Contract, or by reason of any other claim or demand against the Contractor.  

 

10.0 TITLE TO EQUIPMENT: Title to any equipment and supplies that may be furnished by UNDP shall rest 

with UNDP and any such equipment shall be returned to UNDP at the conclusion of this Contract or when no longer 

needed by the Contractor. Such equipment, when returned to UNDP, shall be in the same condition as when delivered 

to the Contractor, subject to normal wear and tear.  The Contractor shall be liable to compensate UNDP for equipment 

determined to be damaged or degraded beyond normal wear and tear.  

 

11.0 COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS: 

 

11.1 Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be entitled to all 

intellectual property and other proprietary rights including, but not limited to, patents, copyrights, and trademarks, with 

regard to products, processes, inventions, ideas, know-how, or documents and other materials which the Contractor has 

developed for the UNDP under the Contract and which bear a direct relation to or are produced or prepared or collected 

in consequence of, or during the course of, the performance of the Contract, and the Contractor acknowledges and 

agrees that such products, documents and other materials constitute works made for hire for the UNDP.  

 

11.2 To the extent that any such intellectual property or other proprietary rights consist of any intellectual property 

or other proprietary rights of the Contractor: (i) that pre-existed the performance by the Contractor of its obligations 

under the Contract, or (ii) that the Contractor may develop or acquire, or may have developed or acquired, 

independently of the performance of its obligations under the Contract, the UNDP does not and shall not claim any 

ownership interest thereto, and the Contractor grants to the UNDP a perpetual license to use such intellectual property 

or other proprietary right solely for the purposes of and in accordance with the requirements of the Contract. 

 

11.3 At the request of the UNDP; the Contractor shall take all necessary steps, execute all necessary documents and 

generally assist in securing such proprietary rights and transferring or licensing them to the UNDP in compliance with 

the requirements of the applicable law and of the Contract. 

 

11.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports, estimates, 

recommendations, documents, and all other data compiled by or received by the Contractor under the Contract shall be 

the property of the UNDP, shall be made available for use or inspection by the UNDP at reasonable times and in 

reasonable places, shall be treated as confidential, and shall be delivered only to UNDP authorized officials on 

completion of work under the Contract. 

 

12.0 USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS:  
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The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, nor shall the 

Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP or THE United Nations, or any 

abbreviation of the name of UNDP or United Nations in connection with its business or otherwise.  

 

13.0 CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:   
 

Information and data that is considered proprietary by either Party and that is delivered or disclosed by one Party 

(“Discloser”) to the other Party (“Recipient”) during the course of performance of the Contract, and that is designated as 

confidential (“Information”), shall be held in confidence by that Party and shall be handled as follows:  

 

13.1 The recipient (“Recipient”) of such information shall:  

 

             13.1.1 use the same care and discretion to avoid disclosure, publication or dissemination of the Discloser’s 

Information as it uses with its own similar information that it does not wish to disclose, publish or disseminate; and, 

 

             13.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed. 

 

13.2 Provided that the Recipient has a written agreement with the following persons or entities requiring them to 

treat the Information confidential in accordance with the Contract and this Article 13, the Recipient may disclose 

Information to:  

 

             13.2.1 any other party with the Discloser’s prior written consent; and, 

 

             13.2.2 the Recipient’s employees, officials, representatives and agents who have a need to know such 

Information for purposes of performing obligations under the Contract, and employees officials, representatives and 

agents of any legal entity that it controls, controls it, or with which it is under common control, who have a need to 

know such Information for purposes of performing obligations under the Contract, provided that, for these purposes a 

controlled legal entity means: 

 

             13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether directly or indirectly, over 

fifty percent (50%) of voting shares thereof; or, 

 

             13.2.2.2 any entity over which the Party exercises effective managerial control; or, 

 

             13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV.  

 

13.3 The Contractor may disclose Information to the extent required by law, provided that, subject to and without 

any waiver of the privileges and immunities of the United Nations, the Contractor will give the UNDP sufficient prior 

notice of a request for the disclosure of Information in order to allow the UNDP to have a reasonable opportunity to 

take protective measures or such other action as may be appropriate before any such disclosure is made. 

 

13.4 The UNDP may disclose Information to the extent as required pursuant to the Charter of the UN, resolutions or 

regulations of the General Assembly, or rules promulgated by the Secretary-General. 

 

13.5 The Recipient shall not be precluded from disclosing Information that is obtained by the Recipient from a third 

party without restriction, is disclosed by the Discloser to a third party without any obligation of confidentiality, is 

previously known by the Recipient, or at any time is developed by the Recipient completely independently of any 

disclosures hereunder. 

 

13.6 These obligations and restrictions of confidentiality shall be effective during the term of the Contract, 

including any extension thereof, and, unless otherwise provided in the Contract, shall remain effective following any 

termination of the Contract. 

 

14.0 FORCE MAJEURE; OTHER CHANGES IN CONDITIONS  

 

14.1 In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 

Contractor shall give notice and full particulars in writing to the UNDP, of such occurrence or change if the Contractor 

is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this Contract.  

The Contractor shall also notify the UNDP of any other changes in conditions or the occurrence of any event that 

interferes or threatens to interfere with its performance of this Contract. On receipt of the notice required under this 

Article, the UNDP shall take such action as, in its sole discretion; it considers to be appropriate or necessary in the 

circumstances, including the granting to the Contractor of a reasonable extension of time in which to perform its 

obligations under this Contract.   
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14.2 If the Contractor is rendered permanently unable, wholly, or in part, by reason of force majeure to perform its 

obligations and meet its responsibilities under this Contract, the UNDP shall have the right to suspend or terminate this 

Contract on the same terms and conditions as are provided for in Article 15, "Termination", except that the period of 

notice shall be seven (7) days instead of thirty (30) days.  

 

14.3 Force majeure as used in this Article means acts of God, war (whether declared or not), invasion, revolution, 

insurrection, or other acts of a similar nature or force.  

 

14.4 The Contractor acknowledges and agrees that, with respect to any obligations under the Contract that the 

Contractor must perform in or for any areas in which the UNDP is engaged in, preparing to engage in, or disengaging 

from any peacekeeping, humanitarian or similar operations, any delays or failure to perform such obligations arising 

from or relating to harsh conditions within such areas or to any incidents of civil unrest occurring in such areas shall 

not, in and of itself, constitute force majeure under the Contract..  

 

15.0 TERMINATION  

 

15.1 Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) days notice, in writing, 

to the other party.  The initiation of arbitral proceedings in accordance with Article 16.2 (“Arbitration”), below, shall 

not be deemed a termination of this Contract.  

 

15.2 UNDP reserves the right to terminate without cause this Contract at any time upon 15 days prior written notice 

to the Contractor, in which case UNDP shall reimburse the Contractor for all reasonable costs incurred by the 

Contractor prior to receipt of the notice of termination.  

 

15.3 In the event of any termination by UNDP under this Article, no payment shall be due from UNDP to the 

Contractor except for work and services satisfactorily performed in conformity with the express terms of this Contract.  

 

15.4 Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or should the Contractor 

make an assignment for the benefit of its creditors, or should a Receiver be appointed on account of the insolvency of 

the Contractor, the UNDP may, without prejudice to any other right or remedy it may have under the terms of these 

conditions, terminate this Contract forthwith.  The Contractor shall immediately inform the UNDP of the occurrence of 

any of the above events.  

 

16.0 SETTLEMENT OF DISPUTES  

 

16.1 Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, controversy or 

claim arising out of this Contract or the breach, termination or invalidity thereof.  Where the parties wish to seek such 

an amicable settlement through conciliation, the conciliation shall take place in accordance with the UNCITRAL 

Conciliation Rules then obtaining, or according to such other procedure as may be agreed between the parties. 

 

16.2 Arbitration: Any dispute, controversy, or claim between the Parties arising out of the Contract or the breach, 

termination, or invalidity thereof, unless settled amicably under Article 16.1, above, within sixty (60) days after receipt 

by one Party of the other Party’s written request for such amicable settlement, shall be referred by either Party to 

arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining.  The decisions of the arbitral tribunal 

shall be based on general principles of international commercial law.  For all evidentiary questions, the arbitral tribunal 

shall be guided by the Supplementary Rules Governing the Presentation and Reception of Evidence in International 

Commercial Arbitration of the International Bar Association, 28 May 1983 edition.  The arbitral tribunal shall be 

empowered to order the return or destruction of goods or any property, whether tangible or intangible, or of any 

confidential information provided under the Contract, order the termination of the Contract, or order that any other 

protective measures be taken with respect to the goods, services or any other property, whether tangible or intangible, or 

of any confidential information provided under the Contract, as appropriate, all in accordance with the authority of the 

arbitral tribunal pursuant to Article 26 (“Interim Measures of Protection”) and Article 32 (“Form and Effect of the 

Award”) of the UNCITRAL Arbitration Rules.  The arbitral tribunal shall have no authority to award punitive damages.  

In addition, unless otherwise expressly provided in the Contract, the arbitral tribunal shall have no authority to award 

interest in excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest shall be 

simple interest only.  The Parties shall be bound by any arbitration award rendered as a result of such arbitration as the 

final adjudication of any such dispute, controversy, or claim.  

 

17.0 PRIVILEGES AND IMMUNITIES: 

 

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges and 

immunities of the United Nations, including its subsidiary organs. 
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18.0 TAX EXEMPTION  

 

18.1 Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter-alia that 

the United Nations, including its subsidiary organs, is exempt from all direct taxes, except charges for public utility 

services, and is exempt from customs duties and charges of a similar nature in respect of articles imported or exported 

for its official use.  In the event any governmental authority refuses to recognize the United Nations exemption from 

such taxes, duties or charges, the Contractor shall immediately consult with the UNDP to determine a mutually 

acceptable procedure.  

 

18.2 Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any amount 

representing such taxes, duties or charges, unless the Contractor has consulted with the UNDP before the payment 

thereof and the UNDP has, in each instance, specifically authorized the Contractor to pay such taxes, duties or charges 

under protest.  In that event, the Contractor shall provide the UNDP with written evidence that payment of such taxes, 

duties or charges has been made and appropriately authorized.  

 

19.0 CHILD LABOUR 

 

19.1 The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any practice 

inconsistent with the rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which, 

inter alia, requires that a child shall be protected from performing any work that is likely to be hazardous or to interfere 

with the child's education, or to be harmful to the child's health or physical mental, spiritual, moral or social 

development.  

 

19.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately 

upon    notice to the Contractor, at no cost to UNDP.  

 

 

20.0 MINES: 

 

20.1 The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly engaged 

in patent activities, development, assembly, production, trade or manufacture of mines or in such activities in respect of 

components primarily utilized in the manufacture of Mines. The term "Mines" means those devices defined in Article 2, 

Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention on Prohibitions and Restrictions on the Use of Certain 

Conventional Weapons Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980.  

 

20.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately 

upon notice to the Contractor, without any liability for termination charges or any other liability of any kind of UNDP.  

 

 

21.0 OBSERVANCE OF THE LAW:  
 

The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance of its 

obligations under the terms of this Contract.  

 

22.0 SEXUAL EXPLOITATION: 

 

22.1 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of anyone by it or by 

any of its employees or any other persons who may be engaged by the Contractor to perform any services under the 

Contract.  For these purposes, sexual activity with any person less than eighteen years of age, regardless of any laws 

relating to consent, shall constitute the sexual exploitation and abuse of such person.  In addition, the Contractor shall 

refrain from, and shall take all appropriate measures to prohibit its employees or other persons engaged by it from, 

exchanging any money, goods, services, offers of employment or other things of value, for sexual favors or activities, or 

from engaging in any sexual activities that are exploitive or degrading to any person.  The Contractor acknowledges and 

agrees that the provisions hereof constitute an essential term of the Contract and that any breach of this representation 

and warranty shall entitle UNDP to terminate the Contract immediately upon notice to the Contractor, without any 

liability for termination charges or any other liability of any kind. 

 

22.2 The UNDP shall not apply the foregoing standard relating to age in any case in which the Contractor’s 

personnel or any other person who may be engaged by the Contractor to perform any services under the Contract is 

married to the person less than the age of eighteen years with whom sexual activity has occurred and in which such 

marriage is recognized as valid under the laws of the country of citizenship of such Contractor’s personnel or such other 

person who may be engaged by the Contractor to perform any services under the Contract. 
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23.0 AUTHORITY TO MODIFY:  

 

Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possesses the authority 

to agree on behalf of UNDP to any modification of or change in this Agreement, to a waiver of any of its provisions or 

to any additional contractual relationship of any kind with the Contractor. Accordingly, no modification or change in 

this Contract shall be valid and enforceable against UNDP unless provided by an amendment to this Agreement signed 

by the Contractor and jointly by the UNDP Authorized Official. 

 




