United Nations Development Programme

Empowered lives.
Resilient nations.

REQUEST FOR QUOTATION (RFQ)

NAME & ADDRESS OF FIRM: DATE: 16 June 2017

REFERENCE: RfQ17/01544

Dear Sir/ Madam:

We kindly request you to submit your quotation for “Provision of technical design services for
reconstruction works and preliminary costs estimation for the National Center for Integrated
Coordination of Public Order Actions” (National Coordination Center), as detailed in Annex 1 of this RFQ.
When preparing your quotation, please be guided by the form attached hereto as Annex 2. Please also
consult Annex 4 for additional information.

Quotations may be submitted on or before 03 July 2017, 16:00 (Moldova local time)_and via e-mail
or courier mail to the address below:

United Nations Development Programme in Moldova

131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova
Attention: Registry Office/Procurement
tenders-Moldova@undp.org

Quotations shall be submitted in English or Romanian duly signed and stamped and shall be marked
with the note “RfQa7/01544 — Provision of technical design services for the National Coordination Center
- MIA Project”.

Quotations submitted by email must be limited to a maximum of 5MB, virus-free and no more than
5 email transmissions. They must be free from any form of virus or corrupted contents, or the quotations
shall be rejected.

It shall remain your responsibility to ensure that your quotation will reach the address above on or
before the deadline. Quotationsthat are received by UNDP after the deadline indicated above, for whatever
reason, shall not be considered for evaluation. If you are submitting your quotation by email, kindly ensure
that they are signed and in the .pdf format, and free from any virus or corrupted files.

Please take note of the following requirements and conditions pertaining to the supply of the
abovementioned good/s:

Exact Address of Delivery United Nations Development Programme in Moldova
Location (identify all, if multiple) | 131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova

Latest Expected Delivery Date

< . G
and Time (if delivery time exceeds As per Delivery Schedule described in the Annex 1

UNDP in Moldova ® 131, 31 August 1989 str., Chisinau 2012, Moldova
Tel: (+ 373 22) 22 00 45 ® Fax: (+373 22) 22 00 41 ® E-mail: registry.md@undp.org ¢ www.undp.md



this, quote may be rejected by
UNDP)

Delivery Schedule

XRequired

Preferred Currency of Quotation

XUnited States Dollars

Reference date for determining UN Operational Exchange Rate: 03
July 2017

For reference please access
http://treasury.un.org/operationalrates/OperationalRates.aspx#R

Value Added Tax on Price
Quotation

Must be exclusive of VAT and other applicable indirect taxes

Deadline for the Submission of
Quotation

03 July 2017, 16:00 (Moldova local time)

All documentations, including
catalogs, instructions and
operating manuals, shall be in
this language

English Others: Romanian/Russian

Documents to be submitted

Duly Accomplished Form as provided in Annex 2, and in accordance
with the list of requirements in Annex 1;

Company profile (short info up to 3 pages);

Copy of Company’s Registration Certificate together with the
Annex;

Copy of license attesting the right to develop design for all categories
of works specified in the ToR;

Official Letter of Appointment as local representative, if Bidder is
submitting a Bid in behalf of an entity located outside the country;
Technical description of the offered services (also consult the
additional information provided in Annex 4);

List of qualified key personnel, together with CVs and professional
certificates/Licenses for Architect, Civil Engineer, HVAC (Heat
Ventilation and Air Conditioning) engineer, Electrical engineer, Low
Voltage Systems Engineer, Telecommunication networks engineer,
Automation Systems engineer, Water supply and sewerage networks
engineer, Cost engineers/estimators (BoQ developer).

Work time schedule (including time allocation for key staff)
Statement of Satisfactory Performance from the Top 2 Clients in
terms of Contract Value during the past 3 years;

All information regarding any past and current litigation during the
last five (5) years, in which the bidder is involved, indicating the parties
concerned, the subject of the litigation, the amounts involved, and the
final resolution if already concluded;

Written Self-Declaration of not being included in the UN Security
Council 1267/1989 list, UN Procurement Division List or other UN
Ineligibility List.

Period of Validity of Quotes
starting the Submission Deadline
Date

9o days

In exceptional circumstances, UNDP may request the Vendor to extend
the validity of the Quotation beyond what has been initially indicated
in this RFQ. The Proposal shall then confirm the extension in writing,
without any modification whatsoever on the Quotation.

Partial Quotes

Not allowed
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Payment Terms

100% upon complete delivery of services, according to the delivery
timeframe

Liquidated Damages

0.5% of contract value for every day of delay, up to a maximum
duration of 20 days. Thereafter, the contract may be terminated.

Evaluation Criteria

Minimum qualification criteria

(failure to comply with these requirements will constitute a reason for
disqualification)

Technical responsiveness/Full compliance to requirements and
lowest price?;

Minimum 3-year experience and expertise in carrying out detailed
design services;

Five (5) completed /or on going contracts for provision of Design
services for construction works and preliminary costs estimation of
similar technical complexity and budget amount (according to the
Technical Specifications and Requirements) performed by the
Proposer as main contractor in the past 3 years;

Availability of registration documentation and License for design
services;

Availability of qualified key personnel, together with CVs and
professional certificates/Licenses for Architect, Civil Engineer, HVAC
(Heat Ventilation and Air Conditioning) engineer, Electrical engineer,
Low Voltage Systems Engineer, Telecommunication networks
engineer, Automation Systems engineer, Water supply and sewerage
networks engineer, Cost engineers/estimators (BoQ developer).

Full acceptance of the PO/Contract General Terms and Conditions
Delivery period not to exceed the dates indicated in the Annex 1;

UNDP will award to:

One and only one supplier

Type of Contract to be Signed

Purchase Order [ Institutional Contract

Special conditions of Contract

Cancellation of PO/Contract if the delivery/completion is delayed by
20 days

Conditions for Release of
Payment

Provision of services
Written Acceptance of Services based on full compliance with RFQ
requirements

Annexes to this RFQ

Technical Specifications and Requirements (Annex 1)
Form for Submission of Quotation (Annex 2)
General Terms and Conditions / Special Conditions (Annex 3).

Contact Person for Inquiries
(Written inquiries only)?

Liuba Livadari, Project Associate, MIA Project, UNDP Moldova;
e-mail: liuba.livadari@undp.org

Any delay in UNDP’s response shall be not used as a reason for
extending the deadline for submission, unless UNDP determines that
such an extension is necessary and communicates a new deadline to
the Proposers.

U UNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price among the
responsive offer is found to be significantly more superior, and the price is higher than the lowest priced compliant offer
by not more than 10%, and the budget can sufficiently cover the price difference. The term “more superior” as used in
this provision shall refer to offers that have exceeded the pre-determined requirements established in the specifications.

2 This contact person and address is officially designated by UNDP. If inquiries are sent to other person/s or address/es,
even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was

received.
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The quotation that complies with all of the specifications, requirements and offers the lowest price,
as well as all other evaluation criteria indicated, shall be selected. Any offer that does not meet the
requirements shall be rejected.

Any discrepancy between the unit price and the total price (obtained by multiplying the unit price
and quantity) shall be re-computed by UNDP. The unit price shall prevail and the total price shall be
corrected. If the supplier does not accept the final price based on UNDP’s re-computation and correction
of errors, its quotation will be rejected.

After UNDP has identified the lowest price offer, UNDP reserves the right to award the contract
based only on the prices of the services in the event that the transportation cost (freight and insurance) is
found to be higher than UNDP's own estimated cost if sourced from its own freight forwarder and
insurance provider.

At any time during the validity of the quotation, no price variation due to escalation, inflation,
fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after it has received
the quotation. At the time of award of Contract or Purchase Order, UNDP reserves the right to vary (increase
or decrease) the quantity of services and/or goods, by up to a maximum twenty-five per cent (25%) of the
total offer, without any change in the unit price or other terms and conditions.

Any Purchase Order that will be issued as a result of this RFQ shall be subject to the General Terms
and Conditions attached hereto. The mere act of submission of a quotation implies that the vendor accepts
without question the General Terms and Conditions of UNDP herein attached as Annex 3.

UNDP is not bound to accept any quotation, nor award a contract/Purchase Order, nor be
responsible for any costs associated with a Supplier's preparation and submission of a quotation,
regardless of the outcome or the manner of conducting the selection process.

Please be advised that UNDP's vendor protest procedure is intended to afford an opportunity to
appeal for persons or firms not awarded a purchase order or contract in a competitive procurement
process. In the event that you believe you have not been fairly treated, you can find detailed information

about vendor protest procedures in the following link: http://www.undp.org/procurement/protest.shtml.

UNDP encourages every prospective Vendor to avoid and prevent conflicts of interest, by
disclosing to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the
requirements, design, specifications, cost estimates, and other information used in this RFQ.

UNDP implements a zero tolerance on fraud and other proscribed practices, and is committed to
identifying and addressing all such acts and practices against UNDP, as well as third parties involved in
UNDP activities. UNDP expects its suppliers to adhere to the UN Supplier Code of Conduct found in this

link: http://www.un.org/depts/ptd/pdf/conduct english.pdf.

Thank you and we look forward to receiving your quotation.
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Annex1
Technical Specifications and Requirements

Provision of professional Detailed Design for construction works services and preliminary costs
estimation for National Center for Integrated Coordination of Public Order Actions

A. Project Description
General Background

The Objective of the UNDP/MIA Project is to contribute to the enhancement of the operational and
functional framework of MIA for the efficient, transparent and inclusive implementation of the sector reform
agenda in the areas of public order, civil protection, border security, migration and asylum in compliance
with the national priorities and international commitments improving the effectiveness in designing and
implementation of sectoral policies and services addressing the needs of men and women in Moldova. The
actions of the project will facilitate the creation of the viable gender sensitive nationwide mechanism
ensuring an appropriate preparedness of state authorities to respond to events that pose a direct threat to
public order and national security through a coordinated interaction.

The expected outcome of the Project is to enhance the MIA and its sub-divisions capacities, equip them with
instruments and tools to implement the sector reform agenda in line with the national priorities and
international commitments improving the effectiveness in designing and implementation of policies
addressing the needs of men and women in the Republic of Moldova.

Specific Background

The operationalization of the MIA Crisis Centre will be supported by the Centre premises
renovation/adaptation and endowment with needed equipment, including ICT. Based on the Government
Decision nr.1206 as of 11.02.2016 on the National Coordination Center for the Public Order Integrated
Actions (Crisis Center) the MIA must develop a technical design plan for the Crisis Centre that will be used
by the project. The mission of the Crisis Center is to ensure integrated management of the public order crises
by accumulation, analysis, generalization and dissemination of relevant data and information, proper risk
and threats assessment. The project will also contribute to the elaboration of the Standard Operating
Procedures (SOP) of the Centre ensuring its effective functioning. In this respect, UNDP will build on good
international practices, rules, regulations, and standards by accessing advanced regional expertise and using
its other comparative advantages.

B. Objective of the assignment:

The overall objective of the assignment is to provide professional engineering/design work, including
preliminary technical expertise, with emphasis on the development of complete design documentation and
estimation of costs, as well as, elaboration of tender/construction documents, required for the
reconstruction of the National Coordination Center for the Public Order Integrated Actions.

The contractor will develop the design documentation applying the most efficient technical solutions for
proposed capital rehabilitation of public infrastructures and social facilities, based on the type, technical
characteristics and specifications of the required scope of rehabilitation works.

The design services will also identify and provide the best opportunities/options for sustainable use,

operation and functioning of the rehabilitated infrastructure, proposing modern environmentally friendly
and sustainable materials, equipment, technologies, according to the international standards in the fields.
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C. Design requirements:

The content of design documentation shall be set up in corespondance with national building codes: NCM
A.07.02-2012

The selected contractors will render their services for development of clear and complete designs including,
but not limited to, the following:

1. Statement of Works (SOW) with narrative description of designed technological solutions, units of the
main equipment and materials, technical systems/utilities, specification on how the capacity complimentary
elements and systems of the National Coordination Center were estimated.

Important: Prior to the detailed structural design the Contractor will undertake the preliminary technical
expertise of the premises, providing relevant conclusions, recommendations and required technical solutions.
The Contractor will undertake the technical design stage only after the prior approval the UNDP of the provided
preliminary technical report and technical solutions.

2. Drawings: Complete detailed construction drawings of all works in sufficient detail for tendering,
contractual and construction purposes. All drawings shall be presented in electronic (PDF) format and on
appropriate paper support. All drawings should be clear, sharp, and accurate. Symbols and abbreviations
should be defined in a legend. Isometric drawings for the internal heating, water supply and sewerage, low
voltage, systems, telephony, internet, TV, access control etc. will be also part of the design assignment.

3. Bill of quantities (BOQ): Complete for all items of work with adequate description for each item. The
quantities for all work items should be based on actual take-off calculation and not based on estimates. All
BOQs shall be presented in a spreadsheet format, preferably MS Excel;

Important: The BOQs should be entirely presented (either in Romanian or in Russian), in the following formats:
Form 7, Form 5, and Form 3 (according to "WinSmeta”). Please note that, Form 7 should be submitted in Excel.

4. Specifications: Comprehensive and up to date, in accordance with current best practices, general and
particular Technical Specifications for all works and equipment based on internationally accepted standards
and sufficient for procurement, installation and construction works;

5. Documentation of all design literature and design calculations for all civil, planning, connections to
utilities, structural, electrical, automation and mechanical works. All set of Design documentation shall be
elaborated in 4 copies, including 3 copies on paper.

Important: Documentation with detailed recommendations and measures for protection of environment will be
also part of the design assignment.

6. Cost estimations: comprehensive estimation of involved costs taking into account all necessary labor and
materials based on current prices available on the local market and manpower remuneration, which shall
not be below the minimum required by the National Legislation.

Important: The documents, the Drawings and Specifications, shall be of sufficient detail to enable construction
works to proceed without need for on-site instructions and selection of materials, construction assembly, layout
or location of any element or feature.

The designs should comply with the local legislation State building norms and regulations, standards and
specifications, local building regulations and shall also ensure:

1. reliable and safe operation of recommended equipment, materials, and engineering systems;
2. optimal energy efficiency measures of rehabilitated facilities and systems;

3. cost efficiency in terms on construction, operation and maintenance;
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4. compliance with health and safety requirements;
5. compliance with environmental protection requirements;

D. Key tasks and expected outputs:

In accomplishing the assignment, the contractor commonly shall be responsible for undertaking all the
necessary activities for turning out complete designs and tender documents for rehabilitation and putting
into operation the aforementioned reconstruction site with internal power, heating, ventilation, water
supply and sanitation systems, including, but not limited to, the following tasks:

1. Inspection of premises in order to determine the volume of rehabilitation works and proper location of
heating, electrical, water supply and sanitary equipment (by case). As additional information, please see the
preliminary technical review report provided by UNDP engineer (see Annex 4);

2. Provision of technical expertise of the existing premises. Elaboration of technical expertise report with
relevant conclusions and recommendations;

3. Elaborate required technical solutions in accordance with conclusions and recommendations provided in
technical expertise report;

6. Project sites’ general plans, structural designs and engineering, incl. heat, electrical design for all electrical
equipment including low voltage system design, earth/ground connection system, lightning protection,
water supply and sewerage networks, Telecommunications - telephony, internet, TV, automation and
control;

7. With the support of beneficiary institution obtain/update technical conditions for the connection to the
required networks (by case);

8. Design of organization of construction site (DOC);

9. Obtain city planning permits (Urbanistic Certificate);

10. Obtain health and sanitary and environmental permits;

11. Assist beneficiary in obtaining building permits (Authorization for Construction);

12. Provision of Detailed Design author supervision;

13. Development of bill of quantities and preliminary cost estimates;

14. Participate in the preliminary and final commissioning committee.

Contractors shall properly coordinate the design and engineering process with the local planning
authorities, project beneficiary and UNDP. Contractor should obtain expertise clearance for design from all
relevant authorities, when necessary.

Contractors should assist public facilities’ owner in requesting and obtaining from the local authorities
planning permits, if not obtained. Contractors should assist public facilities’ owner to prepare all necessary
supporting documentations to obtain construction permit from local planning authorities.

All the detailed design documentation shall be subject to mandatory control by the State Verification
Department or Independent Authorized Verifiers. Design documentation shall undergo an examination (by
experts), when needed.

The design companies assume the responsibility to make the necessary technical adjustments (appeared in
the process of construction) to the project documentation. These adjustments will be made within three

working days upon the official request from the Project’s Engineer.

Upon termination of Construction Works, the Contractors will participate in the works hand-over activities
and will endorse an author confirmation, certifying the compliance of Works to the design.

E. Implementation timeframe

The Contractors are expected to complete all investigations and present full design documentation,
including preliminary technical expertise and necessary technical solutions, complete drawings, BOQs
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authorized by verifiers, tender launching documentation, etc. in maximum 60 calendar days without
“Verification of the designs, Bill of Quantities and Costs Estimates” item and maximum 75 calendar days
including “Verification of the designs and Bill of Quantities” and expertise, by the verification department,
from the contract signature date.

F. Deliverables

Contractors are required to deliver the expected design services in accordance with the following deliverable
items and established schedules:

ILe: Description/Specification of Services Delivery Date
X Preliminary technical expertise of the premises, technical 15 days from the date of
" | report and solutions elaborated. contract signing
) Detailed technical design drawings elaborated. 5o days from the date of
) contract signing
Bill of quantities (BOQ) and Costs estimates, completed for 60 days from the date of
3* | allitems of work with detailed description for each item; contract signing
Verification of the designs and Bill of Quantities by 75 days from the date of
* independent Authorized/Licensed Experts contract signing
Detailed Design Author’s Supervision during the construction
5 period N/A

Particular requirements for the deliverable items:

Item 1. The contractor will elaborate the preliminary technical expertise and will provide concrete
conclusions and recommendations regarding future technical design and reconstruction steps. After the
approval of the technical expertise by the relevant stakeholders the Contractor will elaborate concrete
technical solutions in accordance with conclusions and recommendations formulated in preliminary
technical expertise report;

Iltem 2. Detailed design of the National Coordination Center will include: narrative memo with
requirements, technical specifications and standards, seismicity etc.; general plan, architecture and
architectural solutions; resistance; technological and structural design; power supply; automation (access
control, video monitoring and anti-fire systems); telecommunications, sewerage and water supply, heating
and ventilation and conditioning systems; according to local norms and standards; development of
recommendations for maintenance and operation.

Item 3. The estimation of quantities for all work items must be based on actual take-off calculation and not
based on proximate estimates. All BOQs shall be presented in a spreadsheet format, preferably MS Excel,
as mentioned above;

Item 5. Author’s Supervision during the construction period will, also, include contractor’s participation at
preliminary and final commissioning of completed works procedures.

G. General organizational information/requirements

Elaboration of design documentation is initiated based on the recommendations of the meetings of
common working group composed from representatives of beneficiary institution and UNDP, as well as,
Urbanistic Certificates for design work, issued the relevant Public Authorities.

Page 8 of 17



First drafts, schemes and proposed architectural and technical solutions, elaborated by the designers, shall be
coordinated jointly with common working group, and UNDP Engineers.

Technical Conditions for connection of newly designed facilities (by case) to existing utilities: water,
sanitation and power supply nets, shall be obtained from respective institutions by the contractors, jointly
with premises owners and at the contractors’ initiative.

Buildings:

The following special regional climate conditions and technical characteristics, shall be taken into account
while designing project buildings and constructions:

Climate zone -l B;

Snow loading - 500 Pa/m?

Wind loading - 350 Pa/m?;

Seismicity level -7 grades;

Average outside temperature -17°C;

Heating season duration - 166 days;

Average outside temperature during winter season - +0,6°C;

Earth structure data — in accordance with geological surveys (by case);
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FORM FOR SUBMITTING SUPPLIER’S QUOTATIONS3

Annex 2

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery*)

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and

hereby offer to supply the items listed below in conformity with the specification and requirements
of UNDP as per RFQ Reference No. “"RfQa7/01544 — Provision of technical design services for the
National Coordination Center - MIA Project”

TABLE 1: Offer to Supply Services Compliant with Technical Specifications and Requirements

Item
No.

Description/Specification of Services

Quantity

Latest
Delivery
Date

Unit
Price
(USD),
VAT

exclusive

Total Price
(USD), VAT
exclusive

Reconstruction of National Coordination
Centre

Technical expertise of the premises including
the elaboration of relevant technical solutions

Development of the topographic study,
including for the required engineering networks

Detailed technical design for performing the
reconstruction of the premises, including all
required internal networks

Development and verification of Bill of
Quantities by the Authorized/Licensed Expert

Technical/Ecological Expertise

Verification of the designs and Bill of Quantities
by independent Authorized/Licensed Experts

Detailed Author’s Supervision

TOTAL

Add: Other Charges (pls. specify)

Total Final and All-Inclusive Price Quotation

3 This serves as a guide to the Supplier in preparing the quotation and price schedule.
* Official Letterhead/Stationery must indicate contact details — addresses, email, phone and fax numbers — for
verification purposes
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TABLE 2: Offer to Comply with Other Conditions and Related Requirements

Other Information pertaining to our Your Responses
Quotation are as follows: Yes, we will | No, we cannot | If you cannot comply,
comply comply pls. indicate counter

proposal

Delivery Lead Time

Validity of Quotation

All Provisions of the UNDP General Terms
and Conditions

All other information that we have not provided automatically implies our full compliance with the
requirements, terms and conditions of the RFQ.

[Name and Signature of the Supplier’s Authorized Person]
[Designation]
[Date]
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UNDP
GENERAL CONDITIONS OF CONTRACT FOR SERVICES

1.0 LEGAL STATUS:

The Contractor shall be considered as having the legal status of an independent contractor vis-a-vis the United Nations
Development Programme (UNDP). The Contractor’s personnel and sub-contractors shall not be considered in any
respect as being the employees or agents of UNDP or the United Nations.

2.0 SOURCE OF INSTRUCTIONS:

The Contractor shall neither seek nor accept instructions from any authority external to UNDP in connection with the
performance of its services under this Contract. The Contractor shall refrain from any action that may adversely affect
UNDP or the United Nations and shall fulfill its commitments with the fullest regard to the interests of UNDP.

3.0 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES:

The Contractor shall be responsible for the professional and technical competence of its employees and will select, for
work under this Contract, reliable individuals who will perform effectively in the implementation of this Contract,
respect the local customs, and conform to a high standard of moral and ethical conduct.

4.0 ASSIGNMENT:

The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any part thereof, or any
of the Contractor's rights, claims or obligations under this Contract except with the prior written consent of UNDP.

5.0 SUB-CONTRACTING:

In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior written
approval and clearance of UNDP for all sub-contractors. The approval of UNDP of a sub-contractor shall not relieve
the Contractor of any of its obligations under this Contract. The terms of any sub-contract shall be subject to and
conform to the provisions of this Contract.

6.0 OFFICIALS NOT TO BENEFIT:

The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by the Contractor
any direct or indirect benefit arising from this Contract or the award thereof. The Contractor agrees that breach of this
provision is a breach of an essential term of this Contract.

7.0 INDEMNIFICATION:

The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its officials, agents,
servants and employees from and against all suits, claims, demands, and liability of any nature or kind, including their
costs and expenses, arising out of acts or omissions of the Contractor, or the Contractor's employees, officers, agents
or sub-contractors, in the performance of this Contract. This provision shall extend, inter alia, to claims and liability in
the nature of workmen's compensation, products liability and liability arising out of the use of patented inventions or
devices, copyrighted material or other intellectual property by the Contractor, its employees, officers, agents, servants
or sub-contractors. The obligations under this Article do not lapse upon termination of this Contract.

8.0 INSURANCE AND LIABILITIES TO THIRD PARTIES:
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8.1 The Contractor shall provide and thereafter maintain insurance against all risks in respect of its property and
any equipment used for the execution of this Contract.

8.2 The Contractor shall provide and thereafter maintain all appropriate workmen's compensation insurance, or
the equivalent, with respect to its employees to cover claims for personal injury or death in connection with this
Contract.

8.3 The Contractor shall also provide and thereafter maintain liability insurance in an adequate amount to cover
third party claims for death or bodily injury, or loss of or damage to property, arising from or in connection with the
provision of services under this Contract or the operation of any vehicles, boats, airplanes or other equipment owned
or leased by the Contractor or its agents, servants, employees or sub-contractors performing work or services in
connection with this Contract.

8.4 Except for the workmen's compensation insurance, the insurance policies under this Article shall:
8.4.2 Name UNDP as additional insured;
8.4.2  Include a waiver of subrogation of the Contractor's rights to the insurance carrier against the UNDP;

8.4.3  Provide that the UNDP shall receive thirty (30) days written notice from the insurers prior to any cancellation
or change of coverage.

8.5 The Contractor shall, upon request, provide the UNDP with satisfactory evidence of the insurance required
under this Article.

9.0 ENCUMBRANCES/LIENS:

The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person to be placed on file
or to remain on file in any public office or on file with the UNDP against any monies due or to become due for any work
done or materials furnished under this Contract, or by reason of any other claim or demand against the Contractor.

10.0 TITLE TO EQUIPMENT: Title to any equipment and supplies that may be furnished by UNDP shall rest with
UNDP and any such equipment shall be returned to UNDP at the conclusion of this Contract or when no longer needed
by the Contractor. Such equipment, when returned to UNDP, shall be in the same condition as when delivered to the
Contractor, subject to normal wear and tear. The Contractor shall be liable to compensate UNDP for equipment
determined to be damaged or degraded beyond normal wear and tear.

11.0 COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS:

11.1 Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be entitled to all
intellectual property and other proprietary rights including, but not limited to, patents, copyrights, and trademarks,
with regard to products, processes, inventions, ideas, know-how, or documents and other materials which the
Contractor has developed for the UNDP under the Contract and which bear a direct relation to or are produced or
prepared or collected in consequence of, or during the course of, the performance of the Contract, and the Contractor
acknowledges and agrees that such products, documents and other materials constitute works made for hire for the
UNDP.

11.2 To the extent that any such intellectual property or other proprietary rights consist of any intellectual property
or other proprietary rights of the Contractor: (i) that pre-existed the performance by the Contractor of its obligations
under the Contract, or (i) that the Contractor may develop or acquire, or may have developed or acquired,
independently of the performance of its obligations under the Contract, the UNDP does not and shall not claim any
ownership interest thereto, and the Contractor grants to the UNDP a perpetual license to use such intellectual property
or other proprietary right solely for the purposes of and in accordance with the requirements of the Contract.

11.3 At the request of the UNDP; the Contractor shall take all necessary steps, execute all necessary documents

and generally assist in securing such proprietary rights and transferring or licensing them to the UNDP in compliance
with the requirements of the applicable law and of the Contract.
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11.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports, estimates,
recommendations, documents, and all other data compiled by or received by the Contractor under the Contract shall
be the property of the UNDP, shall be made available for use or inspection by the UNDP at reasonable times and in
reasonable places, shall be treated as confidential, and shall be delivered only to UNDP authorized officials on
completion of work under the Contract.

12.0 USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS:

The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, nor shall the
Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP or THE United Nations, or any
abbreviation of the name of UNDP or United Nations in connection with its business or otherwise.

13.0 CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:

Information and data that is considered proprietary by either Party and that is delivered or disclosed by one Party
("Discloser”) to the other Party (“Recipient”) during the course of performance of the Contract, and that is designated
as confidential ("Information”), shall be held in confidence by that Party and shall be handled as follows:

13.1 The recipient (“Recipient”) of such information shall:

13.1.1 use the same care and discretion to avoid disclosure, publication or dissemination of the Discloser’s
Information as it uses with its own similar information that it does not wish to disclose, publish or disseminate; and,

13.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed.

13.2 Provided that the Recipient has a written agreement with the following persons or entities requiring them to
treat the Information confidential in accordance with the Contract and this Article 13, the Recipient may disclose
Information to:

13.2.1 any other party with the Discloser’s prior written consent; and,

13.2.2 the Recipient’s employees, officials, representatives and agents who have a need to know such
Information for purposes of performing obligations under the Contract, and employees officials, representatives and
agents of any legal entity that it controls, controls it, or with which it is under common control, who have a need to
know such Information for purposes of performing obligations under the Contract, provided that, for these purposes a
controlled legal entity means:

13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether directly or indirectly, over
fifty percent (50%) of voting shares thereof; or,

13.2.2.2 any entity over which the Party exercises effective managerial control; or,
13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV.

13.3 The Contractor may disclose Information to the extent required by law, provided that, subject to and without
any waiver of the privileges and immunities of the United Nations, the Contractor will give the UNDP sufficient prior
notice of a request for the disclosure of Information in order to allow the UNDP to have a reasonable opportunity to
take protective measures or such other action as may be appropriate before any such disclosure is made.

13.4 The UNDP may disclose Information to the extent as required pursuant to the Charter of the UN, resolutions
or regulations of the General Assembly, or rules promulgated by the Secretary-General.

13.5 The Recipient shall not be precluded from disclosing Information that is obtained by the Recipient from a third
party without restriction, is disclosed by the Discloser to a third party without any obligation of confidentiality, is
previously known by the Recipient, or at any time is developed by the Recipient completely independently of any
disclosures hereunder.
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13.6  These obligations and restrictions of confidentiality shall be effective during the term of the Contract,
including any extension thereof, and, unless otherwise provided in the Contract, shall remain effective following any
termination of the Contract.

14.0 FORCE MAJEURE; OTHER CHANGES IN CONDITIONS

14.1 In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the
Contractor shall give notice and full particulars in writing to the UNDP, of such occurrence or change if the Contractor
is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this
Contract. The Contractor shall also notify the UNDP of any other changes in conditions or the occurrence of any event
that interferes or threatens to interfere with its performance of this Contract. On receipt of the notice required under
this Article, the UNDP shall take such action as, in its sole discretion; it considers to be appropriate or necessary in the
circumstances, including the granting to the Contractor of a reasonable extension of time in which to perform its
obligations under this Contract.

14.2 If the Contractor is rendered permanently unable, wholly, or in part, by reason of force majeure to performits
obligations and meet its responsibilities under this Contract, the UNDP shall have the right to suspend or terminate
this Contract on the same terms and conditions as are provided for in Article 15, "Termination", except that the period
of notice shall be seven (7) days instead of thirty (30) days.

14.3 Force majeure as used in this Article means acts of God, war (whether declared or not), invasion, revolution,
insurrection, or other acts of a similar nature or force.

14.4  The Contractor acknowledges and agrees that, with respect to any obligations under the Contract that the
Contractor must perform in or for any areas in which the UNDP is engaged in, preparing to engage in, or disengaging
from any peacekeeping, humanitarian or similar operations, any delays or failure to perform such obligations arising
from or relating to harsh conditions within such areas or to any incidents of civil unrest occurring in such areas shall not,
in and of itself, constitute force majeure under the Contract..

15.0 TERMINATION

15.1 Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) days notice, in writing,
to the other party. The initiation of arbitral proceedings in accordance with Article 16.2 (“Arbitration”), below, shall
not be deemed a termination of this Contract.

15.2 UNDP reserves the right to terminate without cause this Contract at any time upon 15 days prior written notice
to the Contractor, in which case UNDP shall reimburse the Contractor for all reasonable costs incurred by the
Contractor prior to receipt of the notice of termination.

15.3 In the event of any termination by UNDP under this Article, no payment shall be due from UNDP to the
Contractor except for work and services satisfactorily performed in conformity with the express terms of this Contract.

15.4 Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or should the Contractor
make an assignment for the benefit of its creditors, or should a Receiver be appointed on account of the insolvency of
the Contractor, the UNDP may, without prejudice to any other right or remedy it may have under the terms of these
conditions, terminate this Contract forthwith. The Contractor shall immediately inform the UNDP of the occurrence
of any of the above events.

16.0 SETTLEMENT OF DISPUTES

16.1  Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, controversy or
claim arising out of this Contract or the breach, termination or invalidity thereof. Where the parties wish to seek such
an amicable settlement through conciliation, the conciliation shall take place in accordance with the UNCITRAL
Conciliation Rules then obtaining, or according to such other procedure as may be agreed between the parties.

16.2  Arbitration: Any dispute, controversy, or claim between the Parties arising out of the Contract or the breach,
termination, or invalidity thereof, unless settled amicably under Article 16.1, above, within sixty (60) days after receipt
by one Party of the other Party’s written request for such amicable settlement, shall be referred by either Party to
arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining. The decisions of the arbitral tribunal
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shall be based on general principles of international commercial law. For all evidentiary questions, the arbitral tribunal
shall be guided by the Supplementary Rules Governing the Presentation and Reception of Evidence in International
Commercial Arbitration of the International Bar Association, 28 May 1983 edition. The arbitral tribunal shall be
empowered to order the return or destruction of goods or any property, whether tangible or intangible, or of any
confidential information provided under the Contract, order the termination of the Contract, or order that any other
protective measures be taken with respect to the goods, services or any other property, whether tangible or intangible,
or of any confidential information provided under the Contract, as appropriate, all in accordance with the authority of
the arbitral tribunal pursuant to Article 26 (“Interim Measures of Protection”) and Article 32 (*Form and Effect of the
Award") of the UNCITRAL Arbitration Rules. The arbitral tribunal shall have no authority to award punitive damages.
In addition, unless otherwise expressly provided in the Contract, the arbitral tribunal shall have no authority to award
interest in excess of the London Inter-Bank Offered Rate ("LIBOR”) then prevailing, and any such interest shall be
simple interest only. The Parties shall be bound by any arbitration award rendered as a result of such arbitration as the
final adjudication of any such dispute, controversy, or claim.

17.0 PRIVILEGES AND IMMUNITIES:

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges and
immunities of the United Nations, including its subsidiary organs.

18.0 TAX EXEMPTION

18.1 Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter-alia that
the United Nations, including its subsidiary organs, is exempt from all direct taxes, except charges for public utility
services, and is exempt from customs duties and charges of a similar nature in respect of articles imported or exported
for its official use. In the event any governmental authority refuses to recognize the United Nations exemption from
such taxes, duties or charges, the Contractor shall immediately consult with the UNDP to determine a mutually
acceptable procedure.

18.2  Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any amount
representing such taxes, duties or charges, unless the Contractor has consulted with the UNDP before the payment
thereof and the UNDP has, in each instance, specifically authorized the Contractor to pay such taxes, duties or charges
under protest. Inthat event, the Contractor shall provide the UNDP with written evidence that payment of such taxes,
duties or charges has been made and appropriately authorized.

19.0 CHILD LABOUR

19.2  The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any practice
inconsistent with the rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which,
inter alia, requires that a child shall be protected from performing any work that is likely to be hazardous or to interfere
with the child's education, or to be harmful to the child's health or physical mental, spiritual, moral or social
development.

19.2  Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately
upon notice to the Contractor, at no cost to UNDP.

20.0 MINES:

20.1 The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly engaged
in patent activities, development, assembly, production, trade or manufacture of mines or in such activities in respect
of components primarily utilized in the manufacture of Mines. The term "Mines" means those devices defined in Article
2, Paragraphs 1, 4 and 5 of Protocol Il annexed to the Convention on Prohibitions and Restrictions on the Use of Certain
Conventional Weapons Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980.
20.2  Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately

upon notice to the Contractor, without any liability for termination charges or any other liability of any kind of UNDP.

21.0 OBSERVANCE OF THE LAW:
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The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance of its
obligations under the terms of this Contract.

22.0 SEXUAL EXPLOITATION:

22.1 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of anyone by it or
by any of its employees or any other persons who may be engaged by the Contractor to perform any services under
the Contract. For these purposes, sexual activity with any person less than eighteen years of age, regardless of any
laws relating to consent, shall constitute the sexual exploitation and abuse of such person. In addition, the Contractor
shall refrain from, and shall take all appropriate measures to prohibit its employees or other persons engaged by it
from, exchanging any money, goods, services, offers of employment or other things of value, for sexual favors or
activities, or from engaging in any sexual activities that are exploitive or degrading to any person. The Contractor
acknowledges and agrees that the provisions hereof constitute an essential term of the Contract and that any breach
of this representation and warranty shall entitle UNDP to terminate the Contract immediately upon notice to the
Contractor, without any liability for termination charges or any other liability of any kind.

22.2  The UNDP shall not apply the foregoing standard relating to age in any case in which the Contractor’s
personnel or any other person who may be engaged by the Contractor to perform any services under the Contract is
married to the person less than the age of eighteen years with whom sexual activity has occurred and in which such
marriage is recognized as valid under the laws of the country of citizenship of such Contractor’s personnel or such other
person who may be engaged by the Contractor to perform any services under the Contract.

23.0 AUTHORITY TO MODIFY:

Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possesses the authority
to agree on behalf of UNDP to any modification of or change in this Agreement, to a waiver of any of its provisions or
to any additional contractual relationship of any kind with the Contractor. Accordingly, no modification or change in
this Contract shall be valid and enforceable against UNDP unless provided by an amendment to this Agreement signed
by the Contractor and jointly by the UNDP Authorized Official.
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RAPORT
de evaluare tehnica preliminara

Prezentul raport este intocmit in scopul evaluarii tehnice preliminare a incaperilor
(subsol si parter) din cadrul cladirii Ministerului Afacerilor Interne a Republicii Moldova din
mun. Chisindu, bd. Stefan cel Mare si Sfint, nr. 75, in vederea amplasarii Centrului National de
Coordonare Integrata a Actiunilor de Ordine Publica (in contextul HG nr. 1206 din
02.11.2016).

Pentru realizarea investigatiilor tehnice, incaperile preconizate in vederea amplasarii
Centrului National de Coordonare Integrata a Actiunilor de Ordine Publica (in continuare
Centru National) au fost examinate cu iesire la fata locului.

Spatiul in care se propune a fi amplasat Centrului National poate fi compartimentat in
doua grupuri de incaperi:

1) Spatiul destinat amplasarii componentelor de baza:

- Consiliul de decizie;

- Centrul de coordonare;

- Grupul comun analitic;

- Spatii auxiliare (bloc sanitar, sufragerie, arhiva, centru de date, generator).

2) Spatiul destinat amplasarii componentelor secundare:

- Centrul de presd/sala de briefing;

- Sectia de monitorizare operationala;

- Sectia de management informational;

- Camera de odihna a subdiviziunii de monitorizare operationala.

Pentru amplasarea componentelor de baza se propun spatiile situate la subsolul
edificiului (sub cota 0.000) a sediului MAI, blocul central, cu o suprafata totala de 550,26 m?>.
Spatiul examinat este alcatuit din incaperi ce au drept destinatie buncdr/addpost pentru
protectia civila. Accesul catre aceste spatii se realizeaza prin doua cai. Prima cale de acces este
prin casa scarii din stanga de la palierul accesului central in edificiu. Acesta cale de acces este
legata de spatiile propriu zise prin intermediul unui coridor de tip tunel cu inaltimea
tavanului de 2,01 m. Adapostul este delimitat de coridorul de acces prin usi metalice cu
mecanisme de inchidere ermetice. A doua cale de acces este situata in partea stinga a
spatiilor si se realizeaza printr-o scara cu doua vanguri din beton armat cu iesire spre curtea
complexului de cladiri al MAL Intrarea data nu a putut fi examinata pe deplin din cauza lipsei
de acces, dar reiesind din solicitarile beneficiarului, aceasta urmeaza a fi intrarea de baza.
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in una din camerele din stanga spatiilor este situat un generator electric, de tip motor cu
ardere interna, procesul de pornire a generatorului este manual, insusi utilajul are un grad de
uzura avansat. Sistema de evacuare a gazelor de esapament nu a putut fi examinata. Ulterior
urmeaza a fi stabilita functionalitatea acestui utilaj si capacitatea lui, de asemenea trebuie de
prevazut dispozitivele pentru pornire automata a acestuia.

O alta incapere are destinatia de camera pentru decontaminarea aerului. Aici exista
utilajul necesar acestui proces. Utilajul este moral depasit, iar pompele pentru circularea
aerului lipsesc.

In partea dreapta a spatiului dat sunt incaperi ce au avut destinatia de grupuri tehnico-
sanitare (wc), la moment acestea sunt nefunctionale, iar tevile pentru racordare la apa si
canalizare sunt deteriorate.

Restul incaperilor sunt compartimentate pe sali si camere de diferite marimi. Din acestea
incaperi, doua sunt cu suprafete mari, iar restul camerelor sunt cu suprafata de pana la 16 m°.
in una din cele douad sali cu suprafatd mare se preconizeaza a fi amenajat biroul de
convocarea a factorilor de decizie, iar in alta sala va fi amplasat grupul analitic propriu zis.
Pentru amplasarea grupului analitic spatiul incaperii din fata este insuficient, fapt pentru care
se propune a fi demolati peretii ce despart aceasta camera mare de doua din camere mici.
Dat fiind faptul, ca in timpul investigatiei n-a fost pusa la dispozitie documentatia de proiect a
cladirii existente, in scopul identificarii elementelor portante, unde urmeaza a fi efectuate
goluri de intrare, teoretic se afirma, ca acest lucru ar fi posibil de realizat, tinand cont de
exigentele si normativele in constructii si cu necesitatile de efectuare a masurilor de
consolidare. Totodata este necesar, ca la faza de proiectare, sa se faca un calcul exact al starii
elementelor portante si a sarcinilor asupra acestora. Sa se elaboreze o expertiza tehnica cu
recomandari de consolidare. Daca va fi necesar, de consolidat elementele portante.

In una din camerele mici situate intre cele doua cu suprafete mari si coridor, a fost gasit
un rezervor din metal cu destinatia de rezerva de apa potabila. Rezervorul este gol, motiv
pentru care nu a putut fi constatata starea lui tehnica.

Structura de rezistenta a spatiilor este de tip carcasa, cu umplutura. Astfel au putut fi
vizualizate grinzi din beton armat cu inaltime a sectiunii transversale de 60 cm, care la randul
sau se reazema pe coloane din beton armat cu sectiunea de aproximativ 60x60cm. Planseul
este realizat din placi din beton armat grosimea acestuia nu a putut fi stabilita. inchiderile si
compartimentarile sunt realizate din blocuri de calcar de dimensiuni mici. La examinarea
structurii de rezistenta n-au fost descoperite deteriorari.

Trebuie de mentionat, ca spatiile date nu dispun de iluminat natural. Acest fapt urmeaza
a fi luat in calcul la etapa elaborarii solutiilor tehnice de proiectare.

In urma examinarii retelelor tehnice se poate de formulat urmatoarele concluzii:

a) Reteaua de cabluri electrice are un grad de uzura avansat si necesita a fi schimbata in
intregime;

b) Reteaua de apeduct si canalizare la care sunt conectate grupurile tehnico-sanitare
sunt nefunctionale si necesita a fi renovate in intregime;

c) Reteaua de incalzire: edificiul este conectat la sistemul centralizat de incalzire, insa
spatiile din subsol, desi contin retele si corpuri de termoficare, nu sunt incalzite. Exista
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probabilitatea cd acestea sunt deteriorate. In cazul reconstructiei spatiilor, va fi
necesar de reproiectat si sistemul de incalzire;

d) Sistemul de ventilare a spatiilor este alcatuit din canale din tabla zincata cu grile care
sunt conectate la camera de decontaminare a aerului. Din cauza lipsei utilajului de
recirculare, la moment sunt nefunctionale. in cazul reconstructiei spatiilor, este
necesar de a reproiecta sistemul de ventilare;

e) Retele de semnalizare antiincendiara- lipsesc;

f) Retele de comunicatii de orice tip - lipsesc;

g) Retele de conditionare a aerului - lipsesc.

Pentru componentele secundare (sectia de monitorizare operationala, sectia de
management informational, camera de odihna a subdiviziunii de monitorizare
informationald) se propun un grup din trei camere situate la nivelul intii, aripa dreapta a
sediului MAI, cu o suprafata totala de 64,1 m?. Compartimentarea intre doud dintre aceste
camere este realizata prin intermediul unui perete despartitor din PVC cu glasvanduri.
Compartimentarea dintre al doilea si al treilea este facuta prin intermediul unui perete
despartitor din zidarie. Materialul din care este realizata zidaria nu a putut fi determinat
deoarece incaperile sunt functionale si stratul de finisare nu poate fi deteriorat. La ambii
pereti despartitori sunt goluri de usa. Pentru marirea spatiului se propune a fi demolati acesti
pereti despartitori, pentru crearea spatiului unic. Incaperile date sunt conectate la reteaua
electrica, dar luand in considerare utilajul care va fi amplasat in ele, trebuie de reevaluat
capacitatea acestora. Incaperile sunt conectate la reteaua de termoficare, au un agregat
pentru conditionarea aerului si dispun de utilaje pentru telecomunicatii.

Concluzii: Pentru amplasarea Centrului National de Coordonare Integrata a Actiunilor de
Ordine Publica in spatiile date este nevoie de elaborat un proiect tehnic de executie care va
contine in sine si o expertiza tehnica a starii elementelor portante. Proiectul va descrie in
detaliat lucrarile ce trebuie executate pentru adaptarea spatiilor date sub o noua destinatie.
Astfel, s-a constatat, ca incaperile eventual supuse reconstructiei au o suprafatd totala de
678,26 m?, dintre care spatiile din subsol au o suprafata de 550,26 m?, iar celelalte care sunt
situate la etajul intai al edificiului au o suprafatd de 128,0 m*.

Analizand vizual starea tehnica a peretilor, tavanelor incaperilor respective s-a
constatat, ca acestea se afla intr-o stare buna, nu sunt avariate, nu prezinta fisuri, degradari,
incovoieri sau alte deformatii si defecte inadmisibile. Dar acest lucru, mai detaliat va fi redat in
cadrul unei expertize tehnice si a unui proiect de executie elaborat de o institutie de
proiectare specializata.

Totodata, tinind cont de exigentele si prevederile asigurarii calitatii in constructii, aceste
incaperi conform destinatiei, necesita a fi dotate cu sisteme noi de ventilare, conditionarea
aerului, incalzire, alimentare cu energie electrica, apa si canalizare, instalarea sistemului de
paza si protectie antiincendiara.

Prevederile prezentului raport de evaluare preliminara tehnica, vor sta la baza
elaborarii conceptului amplasarii Centrului National de Coordonare Integrata a Actiunilor de
Ordine Publica si ulterior a documentatiei de proiect realizata si verificata in conformitate cu
cerintele legislatiei si documentelor normative in vigoare.

UNDP in Moldova - 131, 31 August 1989 str., Chisinau 2012, Moldova
Tel: (+ 373 22) 22 00 45 « Fax: (+373 22) 22 00 41 « E-mail: registry. nd@undp.org « www.undp.md


mailto:registry.astana.kz@undp.org

United Nations Development Programme

@
7

Empowered lives.
Resilient nations.

c
o/ Z

Civil Works Engineer UNDP/ MIA Project
Victor LUCASENCO

UNDP in Moldova - 131, 31 August 1989 str., Chisinau 2012, Moldova
Tel: (+ 373 22) 22 00 45 « Fax: (+373 22) 22 00 41 « E-mail: registry. nd@undp.org « www.undp.md


mailto:registry.astana.kz@undp.org

