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REQUEST FOR QUOTATION (RFQ) 
 

NAME & ADDRESS OF FIRM:  
 

DATE: 23 June 2017 
 

REFERENCE: RfQ17/01547  

 
Dear Sir / Madam: 
 

We kindly request you to submit your quotation for the Provision of Detailed Technical Design and 
preliminary costs estimation for installation of Local Area Networks of General Police Inspectorate 
subdivisions, as detailed in Annex 1 of this RFQ. When preparing your quotation, please be guided by the 
form attached hereto as Annex 2. 

 
Quotations may be submitted on or before 10 July 2017, 16:00 (Moldova local time) and via e-mail 

or courier mail to the address below: 
 
United Nations Development Programme in Moldova 
131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova 
Attention: Registry Office/Procurement 
tenders-Moldova@undp.org 
 
Quotations shall be submitted in English or Romanian duly signed and stamped and shall be marked 

with the note “RfQ17/01547 – Provision of Design services and preliminary costs estimation for 
installation of LAN/ITS-MIA Project”. 

 
Quotations submitted by email must be limited to a maximum of 5MB, virus-free and no more than 

5 email transmissions. They must be free from any form of virus or corrupted contents, or the quotations 
shall be rejected. 

 
It shall remain your responsibility to ensure that your quotation will reach the address above on or 

before the deadline.  Quotations that are received by UNDP after the deadline indicated above, for whatever 
reason, shall not be considered for evaluation.  If you are submitting your quotation by email, kindly ensure 
that they are signed and in the .pdf format, and free from any virus or corrupted files. 

 
Please take note of the following requirements and conditions pertaining to the supply of the 

abovementioned good/s:   
 

Exact Address of Delivery 
Location (identify all, if multiple) 

United Nations Development Programme in Moldova 
131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova  

Latest Expected Delivery Date 
and Time (if delivery time exceeds 

☒ As per Delivery Schedule described in the Annex 1 

mailto:registry.astana.kz@undp.org
mailto:tenders-Moldova@undp.org
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this, quote may be rejected by 
UNDP) 

Delivery Schedule ☒Required 

Preferred Currency of Quotation1 

☒United States Dollars  
 
Reference date for determining UN Operational Exchange Rate: 10 
July, 2017 
 
For reference please access 
http://treasury.un.org/operationalrates/OperationalRates.aspx#R 

Value Added Tax on Price 
Quotation 

☒ Must be exclusive of VAT and other applicable indirect taxes 

A pre-bidding conference will 
be organized on: 

Time: 11:00 (Moldova local time) 
Date: 30 June 2017 
Venue: “Le Roi” Business Centre, 29, Sfatul Tarii Street, 3rd floor, 
room 305, Chisinau, Moldova, MD-2012 
 

To confirm participation, please, send an e-mail message to 
by 29 June 2017, 15:00. 

The UNDP focal point for the arrangement is: 
Liuba Livadari, Project Associate, MIA Project, UNDP Moldova; 
e-mail: liuba.livadari@undp.org 

Deadline for the Submission of 
Quotation  

10 July 2017, 16:00 (Moldova local time) 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English ☒ Others: Romanian/Russian 

Documents to be submitted 
 

☒ Duly Accomplished Form as provided in Annex 2, and in accordance 
with the list of requirements in Annex 1; 

☒ Company profile (short info up to 3 pages); 

☒ Copy of Company’s Registration Certificate together with the 
Annex; 

☒ Copy of license attesting the right to develop design for all categories 
of works specified in the ToR; 

☒ Official Letter of Appointment as local representative, if Bidder is 
submitting a Bid in behalf of an entity located outside the country; 

☒ Technical description of the offered services; 

☒ List of qualified key personnel, together with CVs and professional 
certificates/Licenses for Architect, Civil Engineer, Low Voltage Systems 
Engineers, Automation Systems engineers, Electrical engineers, Cost 
engineers/estimators (BoQ developer); 

☒ Work time schedule (including time allocation for key staff) 

☒ Statement of Satisfactory Performance from the Top 2 Clients in 
terms of Contract Value during the past 3 years; 

☒ All information regarding any past and current litigation during the 
last five (5) years, in which the bidder is involved, indicating the parties 
concerned, the subject of the litigation, the amounts involved, and the 
final resolution if already concluded; 

                                                           
1 Local vendors must comply with any applicable laws regarding doing business in other currencies.  Conversion of 

currency into the UNDP preferred currency, if the offer is quoted differently from what is required, shall be based only 

on UN Operational Exchange Rate prevailing at the time of UNDP’s issuance of Purchase Order. 

http://treasury.un.org/operationalrates/OperationalRates.aspx#R
mailto:liuba.livadari@undp.org
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☒ Written Self-Declaration of not being included in the UN Security 
Council 1267/1989 list, UN Procurement Division List or other UN 
Ineligibility List. 
 

Period of Validity of Quotes 
starting the Submission Deadline 
Date 

☒ 90 days   
In exceptional circumstances, UNDP may request the Vendor to extend 
the validity of the Quotation beyond what has been initially indicated 
in this RFQ. The Proposal shall then confirm the extension in writing, 
without any modification whatsoever on the Quotation.   
 

Partial Quotes 
☒ Not allowed 
 

Payment Terms 
☒ 100% upon complete delivery of services, according to the delivery 
timeframe 
 

Liquidated Damages  0.5% of contract for every day of delay, up to a maximum duration of 
20 days.  Thereafter, the contract may be terminated. 
 

Evaluation Criteria  
 

Minimum qualification criteria 
(failure to comply with these requirements will constitute a reason for 
disqualification) 

☒ Technical responsiveness/Full compliance to requirements and 
lowest price2; 

☒ Minimum 3-year experience and expertise in carrying out detailed 
design services; 

☒ 5 (five) completed /or on going contracts for provision of Design 
services and preliminary costs estimation for LAN Networks of similar 
technical complexity and budget amount (according to the Technical 
Specifications and Requirements) performed by the Proposer as main 
contractor in the past 3 years; 

☒ Availability of registration documentation and License for design 
services; 

☒ Sufficient human resources capability to qualitatively and timely 
execute the works – minimum key-personnel with at least 5 (five) years 
experience: 

(1) One (1) Architect 
(2) Two (2) certified Civil Works Engineers 
(3) Two (2) certified Low Voltage Systems Engineers; 
(4) Two (2) certified Automation Systems Engineers; 
(5) One (1) certified Electrical Engineer; 
(6) One (1) certified Cost engineers/estimators (BoQ 

developer 

☒ Full acceptance of the PO/Contract General Terms and Conditions  

☒ Delivery period not to exceed the dates indicated in the Annex 1; 

UNDP will award to: 
 

☒ One and only one supplier 

Type of Contract to be Signed 
☒ Professional Services Contract 
 

                                                           
2 UNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price among the 

responsive offer is found to be significantly more superior, and the price is higher than the lowest priced compliant offer 

by not more than 10%, and the budget can sufficiently cover the price difference.  The term “more superior” as used in 

this provision shall refer to offers that have exceeded the pre-determined requirements established in the specifications. 
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Special conditions of Contract 
☒ Cancellation of PO/Contract if the delivery/completion is delayed by 
20 calendar days 
 

Conditions for Release of 
Payment 

☒ Provision of services 

☒ Written Acceptance of Services based on full compliance with RFQ 
requirements 
 

Annexes to this RFQ3 

☒ Technical Specifications and Requirements (Annex 1) 

☒ Form for Submission of Quotation (Annex 2) 

☒ General Terms and Conditions / Special Conditions (Annex 3); 

☒ List of GPI subdivisions (Annex 4).    
 

Contact Person for Inquiries 
(Written inquiries only)4 

Liuba Livadari, Project Associate, MIA Project, UNDP Moldova; 
e-mail: liuba.livadari@undp.org  
Any delay in UNDP’s response shall be not used as a reason for 
extending the deadline for submission, unless UNDP determines that 
such an extension is necessary and communicates a new deadline to 
the Proposers. 
 

 
Services provided shall be reviewed based on completeness and compliance of the quotation with 

the minimum specifications described above and any other annexes providing details of UNDP 
requirements.  
 

The quotation that complies with all the specifications, requirements and offers the lowest price, as 
well as all other evaluation criteria indicated, shall be selected. Any offer that does not meet the 
requirements shall be rejected. 
 

Any discrepancy between the unit price and the total price (obtained by multiplying the unit price 
and quantity) shall be re-computed by UNDP. The unit price shall prevail and the total price shall be 
corrected. If the supplier does not accept the final price based on UNDP’s re-computation and correction of 
errors, its quotation will be rejected.   

 
After UNDP has identified the lowest price offer, UNDP reserves the right to award the contract 

based only on the prices of the services in the event that the transportation cost (freight and insurance) is 
found to be higher than UNDP’s own estimated cost if sourced from its own freight forwarder and insurance 
provider.   

 
At any time during the validity of the quotation, no price variation due to escalation, inflation, 

fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after it has received 
the quotation. At the time of award of Contract or Purchase Order, UNDP reserves the right to vary (increase 
or decrease) the quantity of services and/or goods, by up to a maximum twenty-five per cent (25%) of the 
total offer, without any change in the unit price or other terms and conditions.   
 

Any Purchase Order that will be issued as a result of this RFQ shall be subject to the General Terms 
and Conditions attached hereto. The mere act of submission of a quotation implies that the vendor accepts 
without question the General Terms and Conditions of UNDP herein attached as Annex 3. 

 

                                                           
3  Where the information is available in the web, a URL for the information may simply be provided. 
4 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, 

even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was 

received. 

mailto:liuba.livadari@undp.org


http://www.undp.org/procurement/protest.shtml
http://www.un.org/depts/ptd/pdf/conduct_english.pdf
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Annex 1 
Technical Specifications and Requirements 

 
 
 

Provision of professional Detailed Technical Design and preliminary costs estimation for installation of Local 
Area Networks of General Police Inspectorate subdivisions   

 
 

 
A. Project Description 
 
General Background 
 
The Objective of the UNDP/MIA Project is to contribute to the enhancement of the operational and functional 
framework of MIA for the efficient, transparent and inclusive implementation of the sector reform agenda in the areas 
of public order, civil protection, border security,  migration and asylum in compliance with the national priorities and 
international commitments  improving the effectiveness in designing and implementation of sectoral policies and 
services addressing the needs of men and women in Moldova. The actions of the project will facilitate the creation of 
the viable gender sensitive nationwide mechanism ensuring an appropriate preparedness of state authorities to 
respond to events that pose a direct threat to public order and national security through a coordinated interaction. 
 
The expected outcome of the Project is to enhance the MIA and its sub-divisions capacities, equip them with 
instruments and tools to implement the sector reform agenda in line with the national priorities and international 
commitments improving the effectiveness in designing and implementation of policies addressing the needs of men 
and women in the Republic of Moldova. 
 
Specific Background 
The importance of computer networks security has increased along with the progress of electronic data processing and 
data transmission through networks. In case of confidential information, it is crucial that network sharing and 
communication benefits be supported by security facilities. 
 
Currently, the Ministry of Internal Affairs is developing a wide area network (WAN) that provides the interconnection 
of all its territorial subdivisions, in order to insure a high level of information security. 
 
However, the necessary level of information security can only be achieved in case of creation of an unique informational 
environment. Therefore, it is necessary to create local networks in every subdivision of MIA. 
 
The actual status of local networks in MIA subdivisions is deplorable: there is no clear topology, connections are made 
through inaccessible places or outside the building without appropriate cables, there are permanent unexplained 
network blockages and a lot of physical drawbacks. All these network faults can be removed only by temporary 
replacement of network equipment or through new connections. 
 
In order to solve these network issues and interconnect the networks of MIA subdivisions throughout the country into 
a single network, it is required that subdivisions' local networks be reorganized and modernized and their topology 
(classical star) be adapted to international standards (ISO 11801, EN 50173 and ANSI / TIA / EIA-568) so that high level 
of information security be ensured. 
 
B. Objective of the assignment: 
 
The overall objective of the assignment is to provide professional engineering/design work with emphasis on the 
development of complete technical design documentation and estimation of costs, required for reconstruction of Local 
Area Network (LAN) within 44 subdivisions of the General Police Inspectorate(GPI) and their connection to existing 
MIA WAN network. 
 
The contractor will develop the design documentation applying the most efficient technical solutions for proposed 
rehabilitation of public infrastructures and social facilities, but individually to each of the 44 GPI sites (one building or 
a group of buildings, as described in Annex 4), based on the type, technical characteristics and specifications of each 
infrastructure and required scope of rehabilitation works. 
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The current initiative should establish the basis for the modernization of MIA's transport of data networks as a support 
for the automation of working processes. 
 
The design services will also identify and provide the best opportunities/options for sustainable use, operation and 
functioning of the rehabilitated infrastructure, proposing modern environmentally friendly and sustainable materials, 
equipment, technologies, according to the international standards in the fields. 
 
 
C. Design requirements: 
 
The content of design documentation shall be set up in accordance with national building codes: NCM A.07.02-2012.  
The selected contractors will render their services for development of clear and complete designs including, but not 
limited to, the following: 
 
1. Statement of Works (SOW) with narrative description of designed technological solutions, units of the main 
equipment and materials, technical systems/utilities, specification on how the Local Area Networks were estimated. 
 
The selected Technical Design company will be responsible for development of actual general plan of the building 
(including the electronic format), with the possibility of using the plans for other repairs or development of engineering 
systems. Also, developing the current topology and adjusting the infrastructure for current and future service. Further 
the Technical Design Company will elaborate the detailed technical documentation for Local Area Network. 
 
2. Requirements regarding the LAN components: All network components are to be designed in accordance with 
international and domestic quality standards, considering the recommendations and requirements for the internal IT 
infrastructure of the beneficiary Public Administration. The document can be downloaded from the following address: 
http://www.mtic.gov.md/ro/transparency/infrastructura-informationala-interna-autoritatilor-administratiei-publice 

Each technical project will mandatorily include the following paragraphs: 

 Design of the Technical room (a place for central switching and interconnection equipment with the MIA 
WAN network) - including the location of 19 "storages for equipment, cable channels, guaranteed power 
supply systems and air conditioning systems. Additionally, a place for the automatic fire extinguishing 
systems must be ensured. 

 Design of Server storage room: the design must include temperature and humidity detection systems, 
with the possibility to inform the administrator about the status via SMS / e-mail, as well as the air 
conditioning system; 

 Design of distribution buses through buildings / buildings, with intermediate concentration points (where 
appropriate); 

 Design of workplaces with a focus on the following aspects: the direction of daylight or artificial lighting, 
the number of electrical outlets, computer networking and IP telephony. Additionally, the design must 
include network connection ports for printers, video surveillance cameras and physical access control 
systems. The location of each equipment, the route of cables and the way of their installation must be 
carefully planned.  

 Design of Workplace ports and the corresponding ports on the distribution boards which must be marked 
identically. The marking must contain information about the port type, level of the building, the group 
and number of the room; 

 Design of Wi-Fi access points and corresponding connections (according to the data provided by the ITS) 
able to ensure qualitative signal coverage. The Wi-Fi system will be designed taking into consideration 
the real needs, based on the estimated number of potential users, number of required networks (PRIVATE 
/ PUBLIC), distance, external aspect etc. 

 
To achieve a high level of quality but also a high degree of compatibility with the active components, all LAN segments 
should be designed in accordance with the following international standards: 

 

 ISO 11801. Information technology – Generic cabling for customer premises;  

 TIA / EIA-586A / 586B. Commercial Building Telecommunications Cabling Standard; 

 TIA / EIA-569. Commercial Building Standard for Telecommunications Pathways and Spaces; 
TIA / EIA-606. The Administration Standard for the Telecommunications Infrastructure of Commercial Building. 
 

http://www.mtic.gov.md/ro/transparency/infrastructura-informationala-interna-autoritatilor-administratiei-publice
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3. Requirements regarding physical security systems: All cable buses must to be designed based on the condition of 
impossible access to unauthorized persons. In places where the cables will be clearly visible, there must be 
provided plastic cable ducts or metal cable trays certified by the Civil Protection and Emergency Situations Service 
with reference to fire prevention. The entire LAN network must be designed in such way allowing easy future 
development and installation of additional networks like: video surveillance system, fire detection alarm, physical 
access control system etc. 
 
4. Drawings: Complete detailed construction drawings of all works in sufficient detail for tendering, contractual and 
construction purposes. All drawings shall be presented in electronic format DWG format and on appropriate paper 
support. All drawings should be clear, sharp, and accurate. Symbols and abbreviations should be defined in a legend. 
 
5. Bill of quantities (BOQ): Complete for all items of work with adequate description for each item. The quantities for 
all work items should be based on actual take-off calculation and not based on estimates. All BOQs shall be presented 
in a spreadsheet format, preferably MS Excel;  
 
Important: The BoQs should be entirely presented (either in Romanian or in Russian), in the following formats: Form 7, 
Form 5, and Form 3 (according to “WinSmeta”). Please note that, Form 7 should be submitted in Excel. 
 
4. Specifications: Comprehensive and up to date, in accordance with current best practices, general and particular 
Technical Specifications for all works and equipment based on internationally accepted standards and sufficient for 
procurement, installation and construction works; 
 
5. Documentation of all design literature and design calculations for all civil, planning, connections to utilities, 
structural, electrical, automation and mechanical works. All set of Design documentation shall be elaborated in 
conformity with National Legal Requirements in the field civil works. All technical documentation, including technical 
drawings will be elaborated in in 4 copies, including 3 copies on paper and one electronic version, applying the designer 
stamp. 
 
Important: The project documentation, for each individual building, will be endorsed by the responsible persons within the 
Information Technologies Service of the Ministry of Interior. 
Documentation with detailed recommendations and measures for protection of environment will be also part of the design 
assignment. 
 
6. Cost estimations: comprehensive estimation of involved costs taking into account all necessary labour and materials 
based on current prices available on the local market and manpower remuneration, which shall not be below the 
minimum required by the National Legislation. 
 
Important: The documents, the Drawings and Specifications, shall be of sufficient detail to enable construction works to 
proceed without need for on-site instructions and selection of materials, construction assembly, layout or location of any 
element or feature. 
 
The designs should comply with the local legislation State building norms and regulations, standards and 
specifications, local building regulations and shall also ensure: 
 
1. Reliable and safe operation of recommended equipment, materials, and engineering systems; 
2. Optimal energy efficiency measures of rehabilitated facilities and systems; 
3. Cost efficiency in terms on construction, operation and maintenance; 
4. Compliance with health and safety requirements; 
5. Compliance with environmental protection requirements. 
 
D. Key tasks and expected outputs: 
 
In accomplishing the assignment, the contractor commonly shall be responsible for undertaking all the necessary 
activities for turning out complete technical designs and tender documents for rehabilitation and putting into 
operation the aforementioned Sites with internal power systems, including, but not limited to, the following tasks: 
 
1. Inspection of premises in order to determine the volume of works and proper location of existing electrical, 
ventilation heating and telecommunication systems (by case); 
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2. Project sites’ general plans, incl. (by case) electrical design for all electrical equipment including low voltage system 
design, earth/ground connection system and lightning protection; 
3. Detailed technical design of Local Area Networks including their connection to existing power network and WAN; 
4. Development of bill of quantities and cost estimates for designed networks; 
5. Provision of author supervision; 
6. Participate in the preliminary and final commissioning committee. 
 
UNDP/MIA Project and MIA/ITS Engineers will assist the Contractors in arranging and coordinating site visits to GPI 
subdivisions. 
 
Contractors shall properly coordinate the design and engineering process with the local planning authorities, IGP 
relevant representatives and UNDP/MIA Project. Contractor should obtain expertise clearance for design from all 
relevant authorities, when necessary. 
 
Contractors should assist public facilities’ owners in requesting and obtaining from the local authorities planning 
permits, if not obtained. Contractors should assist public facilities’ owners to prepare all necessary supporting 
documentations to obtain construction permit from local planning authorities (if the case). 
 
All the detailed design documentation shall be subject to mandatory control by the State Verification Department or 
Independent Authorized Verifiers. Design documentation shall undergo an examination (by experts), when needed. 
 
The design companies assume the responsibility to make the necessary technical adjustments (appeared in the 
process of construction) to the project documentation. These adjustments will be made within three working days 
upon the official request from the Project’s Engineer. 
 
Upon termination of Construction Works, the Contractors will participate in the works hand-over activities and will 
endorse an author confirmation, certifying the compliance of Works to the design. 
 
E. Implementation timeframe 
 
The Contractors are expected to complete all investigations and present full design documentation, including 
complete drawings, BOQs authorized by verifiers, tender launching documentation, etc. in two stages: 
1st Stage: for the first 10 sites (DP mun. Chisinau, IP Ciocana, IP Centru, IP Buiucani, IP Botanica, IP Râșcani, IP Balti, IP 
Cahul, IP Comrat, IP Criuleni) in maximum 60 calendar days from the day of contract signing; 
2nd Stage: for remaining 34 sites in maximum 160 calendar days from the day of contract signing. 
 
F. Deliverables 
 
Contractors are required to deliver the expected design services by sites, in accordance with the following deliverable 
items and established schedules:  
 
 

Item 
No. 

Description/Specification of Services and deliverables Delivery Date 

1. 

Detailed technical design documentation of the Local Area 
Networks developed, Bill of quantities and cost estimates 
developed, Verification of the designs and Bill of Quantities 
by Authorized/Licensed Experts  carried out for the first 10 
GPI subdivisions (DP mun. Chisinau, IP Ciocana, IP Centru, 
IP Buiucani, IP Botanica, IP Râșcani, IP Balti, IP Cahul, IP 
Comrat, IP Criuleni). 

60 calendar days from the 
date of contract signing 

2. 

Detailed technical design documentation of the Local Area 
Networks developed, Bill of quantities and cost estimates 
developed, Verification of the designs and Bill of Quantities 
by Authorized/Licensed Experts  carried out for the 
remaining  34 GPI subdivisions. 

160 calendar days from the 
date of contract signing 
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3. 
Detailed Design Author’s Supervision during the 
construction period 

N/A 

 
 
Particular requirements for the deliverable items: 
The item 1 and 2 will commonly include:  narrative memo with particular requirements, technical specifications and 
standards, Local Area Network’s plan and profile, including their interconnection to MIA WAN; technical specifications 
and quantities of proposed materials and structures (materials should be of modern, sustainable and environmentally 
clean standards); 
Author’s Supervision during the construction period will, also, include contractor’s participation at preliminary and final 
commissioning of completed works procedures 
 
 
G. General organizational information/requirements 
 
First drafts, schemes and proposed architectural and technical solutions, elaborated by the designers, shall be 
coordinated jointly with MIA/ITC designated working group and UNDP/MIA project engineers. 
Technical Conditions for connection of newly designed networks (by case) to existing power supply nets, shall be 
obtained from respective institutions by the contractors, jointly with premises owners and at the contractors’ initiative. 
Verification of the designs and Bill of Quantities by Authorized/Licensed Experts must be incised only after the prior 
coordination and approval of the documents by MIA/ITC and UNDP/MIA project engineers.  
 
Buildings:  
The following special regional climate conditions and technical characteristics, shall be taken into account while 
designing project buildings and constructions:  
Climate zone     - III B; 
Snow loading     - 500 Pa/м2;   
Wind loading      - 350 Pa/м2;                                                                
Seismicity level    - 7 grades;                                                               
Average outside temperature   - 17°С;                                               
Heating season duration   - 166 days;  
Average outside temperature during winter season -  +0,6°С; 
Earth structure data – in accordance with geological surveys (by case); 
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Annex 2 
FORM FOR SUBMITTING SUPPLIER’S QUOTATION5 

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery6) 
 

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and 
hereby offer to supply the items listed below in conformity with the specification and requirements 
of UNDP as per RFQ Reference No. RfQ17/01547 – Provision of Design services and preliminary 
costs estimation for installation of LAN/ITS - MIA Project. 
 
TABLE 1:  Offer to Supply Services Compliant with Technical Specifications and Requirements  
 

Item 
No. 

Description/Specification of Services Quantity 

Latest 
Delivery 
Date 

Unit 
Price 
(USD), 
VAT 
exclusive 

Total Price  
(USD), VAT 
exclusive 

      

1. 
1st Stage: Detailed technical design documentation of the Local Area Networks developed, Bill of quantities 
and cost estimates developed, Verification of the designs and Bill of Quantities by Authorized/Licensed Experts  

carried out for the first 10 GPI subdivisions. Detailed Author’s Supervision for the first 10 GPI subdivisions 

 1. DP mun. Chisinau 1    

 2. IP Ciocana 1    

 3. IP Centru 1    

 4. IP Buiucani 1    

 5. IP Botanica 1    

 6. IP Râșcani 1    

 7. IP Balti 1    

 8. IP Cahul 1    

 9. IP Comrat 1    

 10. IP Criuleni 1    

 SUBTOTAL Stage 1     

2. 

2nd Stage: Detailed technical design documentation of the Local Area Networks developed, Bill of quantities 
and cost estimates developed, Verification of the designs and Bill of Quantities by Authorized/Licensed Experts 

carried out for the remaining 34 GPI subdivisions. Detailed Author’s Supervision for the remaining 34 GPI 
subdivisions 

 11. DP UTA Gagauz-Yeri 1    

 12. IP Ceadâr-Lunga 1    

 13. IP Vulcănești 1    

 14. IP Anenii-Noi 1    

 15. IP Basarabeasca 1    

 16. IP Bender 1    

 17. IP Briceni 1    

 18. IP Cantemir 1    

 19. IP Călărași 1    

 20. IP Căușeni 1    

 21. IP Cimișlia 1    

 22. IP Dondușeni 1    

                                                           
5 This serves as a guide to the Supplier in preparing the quotation and price schedule.  
6 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for 

verification purposes  
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 23. IP Drochia 1    

 24. IP Dubăsari 1    

 25. IP Edineț 1    

 26. IP Hâncești 1    

 27. IP Fălești 1    

 28. IP Florești 1    

 29. IP Glodeni 1    

 30. IP Ialoveni 1    

 31. IP Leova 1    

 32. IP Nisporeni 1    

 33. IP Ocnița 1    

 34. IP Orhei 1    

 35. IP Rezina 1    

 36. IP Rîșcani 1    

 37. IP Sîngerei 1    

 38. IP Soroca 1    

 39. IP Strășeni 1    

 40. IP Șoldănești 1    

 41. IP Ștefan-Vodă 1    

 42. IP Taraclia 1    

 43. IP Telenești 1    

 44. IP Ungheni 1    

 SUBTOTAL Stage 2 
 

   

 TOTAL      

 
  Add: Other Charges (pls. specify) 
 

 

 Total Final and All-Inclusive Price Quotation  

 
 
 TABLE 2: Offer to Comply with Other Conditions and Related Requirements  
 

 
Other Information pertaining to our 
Quotation are as follows: 

 
Your Responses 

Yes, we will 
comply 

No, we cannot 
comply 

If you cannot comply, 
pls. indicate counter 

proposal 

Delivery Lead Time    

Validity of Quotation    

All Provisions of the UNDP General Terms 
and Conditions 

   

 
 

All other information that we have not provided automatically implies our full compliance with the 
requirements, terms and conditions of the RFQ. 

 
 
[Name and Signature of the Supplier’s Authorized Person] 
[Designation] 
[Date] 
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Annex 3 

     
 

UNDP 
GENERAL CONDITIONS OF CONTRACT FOR SERVICES 

 
1.0 LEGAL STATUS:  
 
The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis the United Nations 
Development Programme (UNDP).  The Contractor’s personnel and sub-contractors shall not be considered in any 
respect as being the employees or agents of UNDP or the United Nations. 
 
2.0 SOURCE OF INSTRUCTIONS:  
 
The Contractor shall neither seek nor accept instructions from any authority external to UNDP in connection with the 
performance of its services under this Contract.  The Contractor shall refrain from any action that may adversely affect 
UNDP or the United Nations and shall fulfill its commitments with the fullest regard to the interests of UNDP. 
 
3.0 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES:  
 
The Contractor shall be responsible for the professional and technical competence of its employees and will select, for 
work under this Contract, reliable individuals who will perform effectively in the implementation of this Contract, 
respect the local customs, and conform to a high standard of moral and ethical conduct.  
 
4.0 ASSIGNMENT:  
 
The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any part thereof, or any 
of the Contractor's rights, claims or obligations under this Contract except with the prior written consent of UNDP.  
 
5.0 SUB-CONTRACTING:  
 
In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior written 
approval and clearance of UNDP for all sub-contractors.  The approval of UNDP of a sub-contractor shall not relieve 
the Contractor of any of its obligations under this Contract. The terms of any sub-contract shall be subject to and 
conform to the provisions of this Contract.  
 
6.0 OFFICIALS NOT TO BENEFIT:  
 
The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by the Contractor 
any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that breach of this 
provision is a breach of an essential term of this Contract.  
 
7.0 INDEMNIFICATION:  
 
The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its officials, agents, 
servants and employees from and against all suits, claims, demands, and liability of any nature or kind, including their 
costs and expenses, arising out of acts or omissions of the Contractor, or the Contractor's employees, officers, agents 
or sub-contractors, in the performance of this Contract.  This provision shall extend, inter alia, to claims and liability in 
the nature of workmen's compensation, products liability and liability arising out of the use of patented inventions or 
devices, copyrighted material or other intellectual property by the Contractor, its employees, officers, agents, servants 
or sub-contractors.  The obligations under this Article do not lapse upon termination of this Contract.  
 
8.0 INSURANCE AND LIABILITIES TO THIRD PARTIES: 
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8.1 The Contractor shall provide and thereafter maintain insurance against all risks in respect of its property and 
any equipment used for the execution of this Contract. 
 
8.2 The Contractor shall provide and thereafter maintain all appropriate workmen's compensation insurance, or 
the equivalent, with respect to its employees to cover claims for personal injury or death in connection with this 
Contract.  
 
8.3 The Contractor shall also provide and thereafter maintain liability insurance in an adequate amount to cover 
third party claims for death or bodily injury, or loss of or damage to property, arising from or in connection with the 
provision of services under this Contract or the operation of any vehicles, boats, airplanes or other equipment owned 
or leased by the Contractor or its agents, servants, employees or sub-contractors performing work or services in 
connection with this Contract. 
  
8.4 Except for the workmen's compensation insurance, the insurance policies under this Article shall:  
 
8.4.1 Name UNDP as additional insured;  
 
8.4.2 Include a waiver of subrogation of the Contractor's rights to the insurance carrier against the UNDP;  
 
8.4.3 Provide that the UNDP shall receive thirty (30) days written notice from the insurers prior to any cancellation 
or change of coverage.  
 
8.5 The Contractor shall, upon request, provide the UNDP with satisfactory evidence of the insurance required 
under this Article.  
 
9.0 ENCUMBRANCES/LIENS:  
 
The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person to be placed on file 
or to remain on file in any public office or on file with the UNDP against any monies due or to become due for any work 
done or materials furnished under this Contract, or by reason of any other claim or demand against the Contractor.  
 
10.0 TITLE TO EQUIPMENT: Title to any equipment and supplies that may be furnished by UNDP shall rest with 
UNDP and any such equipment shall be returned to UNDP at the conclusion of this Contract or when no longer needed 
by the Contractor. Such equipment, when returned to UNDP, shall be in the same condition as when delivered to the 
Contractor, subject to normal wear and tear.  The Contractor shall be liable to compensate UNDP for equipment 
determined to be damaged or degraded beyond normal wear and tear.  
 
11.0 COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS: 
 
11.1 Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be entitled to all 
intellectual property and other proprietary rights including, but not limited to, patents, copyrights, and trademarks, 
with regard to products, processes, inventions, ideas, know-how, or documents and other materials which the 
Contractor has developed for the UNDP under the Contract and which bear a direct relation to or are produced or 
prepared or collected in consequence of, or during the course of, the performance of the Contract, and the Contractor 
acknowledges and agrees that such products, documents and other materials constitute works made for hire for the 
UNDP.  
 
11.2 To the extent that any such intellectual property or other proprietary rights consist of any intellectual property 
or other proprietary rights of the Contractor: (i) that pre-existed the performance by the Contractor of its obligations 
under the Contract, or (ii) that the Contractor may develop or acquire, or may have developed or acquired, 
independently of the performance of its obligations under the Contract, the UNDP does not and shall not claim any 
ownership interest thereto, and the Contractor grants to the UNDP a perpetual license to use such intellectual property 
or other proprietary right solely for the purposes of and in accordance with the requirements of the Contract. 
 
11.3 At the request of the UNDP; the Contractor shall take all necessary steps, execute all necessary documents 
and generally assist in securing such proprietary rights and transferring or licensing them to the UNDP in compliance 
with the requirements of the applicable law and of the Contract. 
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11.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports, estimates, 
recommendations, documents, and all other data compiled by or received by the Contractor under the Contract shall 
be the property of the UNDP, shall be made available for use or inspection by the UNDP at reasonable times and in 
reasonable places, shall be treated as confidential, and shall be delivered only to UNDP authorized officials on 
completion of work under the Contract. 
 
12.0 USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS:  
 
The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, nor shall the 
Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP or THE United Nations, or any 
abbreviation of the name of UNDP or United Nations in connection with its business or otherwise.  
 
13.0 CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:   
 
Information and data that is considered proprietary by either Party and that is delivered or disclosed by one Party 
(“Discloser”) to the other Party (“Recipient”) during the course of performance of the Contract, and that is designated 
as confidential (“Information”), shall be held in confidence by that Party and shall be handled as follows:  
 
13.1 The recipient (“Recipient”) of such information shall:  
 
             13.1.1 use the same care and discretion to avoid disclosure, publication or dissemination of the Discloser’s 
Information as it uses with its own similar information that it does not wish to disclose, publish or disseminate; and, 
 
             13.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed. 
 
13.2 Provided that the Recipient has a written agreement with the following persons or entities requiring them to 
treat the Information confidential in accordance with the Contract and this Article 13, the Recipient may disclose 
Information to:  
 
             13.2.1 any other party with the Discloser’s prior written consent; and, 
 
             13.2.2 the Recipient’s employees, officials, representatives and agents who have a need to know such 
Information for purposes of performing obligations under the Contract, and employees officials, representatives and 
agents of any legal entity that it controls, controls it, or with which it is under common control, who have a need to 
know such Information for purposes of performing obligations under the Contract, provided that, for these purposes a 
controlled legal entity means: 
 
             13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether directly or indirectly, over 
fifty percent (50%) of voting shares thereof; or, 
 
             13.2.2.2 any entity over which the Party exercises effective managerial control; or, 
 
             13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV.  
 
13.3 The Contractor may disclose Information to the extent required by law, provided that, subject to and without 
any waiver of the privileges and immunities of the United Nations, the Contractor will give the UNDP sufficient prior 
notice of a request for the disclosure of Information in order to allow the UNDP to have a reasonable opportunity to 
take protective measures or such other action as may be appropriate before any such disclosure is made. 
 
13.4 The UNDP may disclose Information to the extent as required pursuant to the Charter of the UN, resolutions 
or regulations of the General Assembly, or rules promulgated by the Secretary-General. 
 
13.5 The Recipient shall not be precluded from disclosing Information that is obtained by the Recipient from a third 
party without restriction, is disclosed by the Discloser to a third party without any obligation of confidentiality, is 
previously known by the Recipient, or at any time is developed by the Recipient completely independently of any 
disclosures hereunder. 
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13.6 These obligations and restrictions of confidentiality shall be effective during the term of the Contract, 
including any extension thereof, and, unless otherwise provided in the Contract, shall remain effective following any 
termination of the Contract. 
 
14.0 FORCE MAJEURE; OTHER CHANGES IN CONDITIONS  
 
14.1 In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 
Contractor shall give notice and full particulars in writing to the UNDP, of such occurrence or change if the Contractor 
is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this 
Contract.  The Contractor shall also notify the UNDP of any other changes in conditions or the occurrence of any event 
that interferes or threatens to interfere with its performance of this Contract. On receipt of the notice required under 
this Article, the UNDP shall take such action as, in its sole discretion; it considers to be appropriate or necessary in the 
circumstances, including the granting to the Contractor of a reasonable extension of time in which to perform its 
obligations under this Contract.   
 
14.2 If the Contractor is rendered permanently unable, wholly, or in part, by reason of force majeure to perform its 
obligations and meet its responsibilities under this Contract, the UNDP shall have the right to suspend or terminate 
this Contract on the same terms and conditions as are provided for in Article 15, "Termination", except that the period 
of notice shall be seven (7) days instead of thirty (30) days.  
 
14.3 Force majeure as used in this Article means acts of God, war (whether declared or not), invasion, revolution, 
insurrection, or other acts of a similar nature or force.  
 
14.4 The Contractor acknowledges and agrees that, with respect to any obligations under the Contract that the 
Contractor must perform in or for any areas in which the UNDP is engaged in, preparing to engage in, or disengaging 
from any peacekeeping, humanitarian or similar operations, any delays or failure to perform such obligations arising 
from or relating to harsh conditions within such areas or to any incidents of civil unrest occurring in such areas shall not, 
in and of itself, constitute force majeure under the Contract..  
 
15.0 TERMINATION  
 
15.1 Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) days notice, in writing, 
to the other party.  The initiation of arbitral proceedings in accordance with Article 16.2 (“Arbitration”), below, shall 
not be deemed a termination of this Contract.  
 
15.2 UNDP reserves the right to terminate without cause this Contract at any time upon 15 days prior written notice 
to the Contractor, in which case UNDP shall reimburse the Contractor for all reasonable costs incurred by the 
Contractor prior to receipt of the notice of termination.  
 
15.3 In the event of any termination by UNDP under this Article, no payment shall be due from UNDP to the 
Contractor except for work and services satisfactorily performed in conformity with the express terms of this Contract.  
 
15.4 Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or should the Contractor 
make an assignment for the benefit of its creditors, or should a Receiver be appointed on account of the insolvency of 
the Contractor, the UNDP may, without prejudice to any other right or remedy it may have under the terms of these 
conditions, terminate this Contract forthwith.  The Contractor shall immediately inform the UNDP of the occurrence 
of any of the above events.  
 
16.0 SETTLEMENT OF DISPUTES  
 
16.1 Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, controversy or 
claim arising out of this Contract or the breach, termination or invalidity thereof.  Where the parties wish to seek such 
an amicable settlement through conciliation, the conciliation shall take place in accordance with the UNCITRAL 
Conciliation Rules then obtaining, or according to such other procedure as may be agreed between the parties. 
 
16.2 Arbitration: Any dispute, controversy, or claim between the Parties arising out of the Contract or the breach, 
termination, or invalidity thereof, unless settled amicably under Article 16.1, above, within sixty (60) days after receipt 
by one Party of the other Party’s written request for such amicable settlement, shall be referred by either Party to 
arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining.  The decisions of the arbitral tribunal 
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shall be based on general principles of international commercial law.  For all evidentiary questions, the arbitral tribunal 
shall be guided by the Supplementary Rules Governing the Presentation and Reception of Evidence in International 
Commercial Arbitration of the International Bar Association, 28 May 1983 edition.  The arbitral tribunal shall be 
empowered to order the return or destruction of goods or any property, whether tangible or intangible, or of any 
confidential information provided under the Contract, order the termination of the Contract, or order that any other 
protective measures be taken with respect to the goods, services or any other property, whether tangible or intangible, 
or of any confidential information provided under the Contract, as appropriate, all in accordance with the authority of 
the arbitral tribunal pursuant to Article 26 (“Interim Measures of Protection”) and Article 32 (“Form and Effect of the 
Award”) of the UNCITRAL Arbitration Rules.  The arbitral tribunal shall have no authority to award punitive damages.  
In addition, unless otherwise expressly provided in the Contract, the arbitral tribunal shall have no authority to award 
interest in excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest shall be 
simple interest only.  The Parties shall be bound by any arbitration award rendered as a result of such arbitration as the 
final adjudication of any such dispute, controversy, or claim.  
 
17.0 PRIVILEGES AND IMMUNITIES: 
 
Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges and 
immunities of the United Nations, including its subsidiary organs. 
 
18.0 TAX EXEMPTION  
 
18.1 Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter-alia that 
the United Nations, including its subsidiary organs, is exempt from all direct taxes, except charges for public utility 
services, and is exempt from customs duties and charges of a similar nature in respect of articles imported or exported 
for its official use.  In the event any governmental authority refuses to recognize the United Nations exemption from 
such taxes, duties or charges, the Contractor shall immediately consult with the UNDP to determine a mutually 
acceptable procedure.  
 
18.2 Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any amount 
representing such taxes, duties or charges, unless the Contractor has consulted with the UNDP before the payment 
thereof and the UNDP has, in each instance, specifically authorized the Contractor to pay such taxes, duties or charges 
under protest.  In that event, the Contractor shall provide the UNDP with written evidence that payment of such taxes, 
duties or charges has been made and appropriately authorized.  
 
19.0 CHILD LABOUR 
 
19.1 The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any practice 
inconsistent with the rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which, 
inter alia, requires that a child shall be protected from performing any work that is likely to be hazardous or to interfere 
with the child's education, or to be harmful to the child's health or physical mental, spiritual, moral or social 
development.  
 
19.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately 
upon    notice to the Contractor, at no cost to UNDP.  
 
 
20.0 MINES: 
 
20.1 The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly engaged 
in patent activities, development, assembly, production, trade or manufacture of mines or in such activities in respect 
of components primarily utilized in the manufacture of Mines. The term "Mines" means those devices defined in Article 
2, Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention on Prohibitions and Restrictions on the Use of Certain 
Conventional Weapons Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980.  
 
20.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately 
upon notice to the Contractor, without any liability for termination charges or any other liability of any kind of UNDP.  
 
 
21.0 OBSERVANCE OF THE LAW:  
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The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance of its 
obligations under the terms of this Contract.  
 
22.0 SEXUAL EXPLOITATION: 
 
22.1 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of anyone by it or 
by any of its employees or any other persons who may be engaged by the Contractor to perform any services under 
the Contract.  For these purposes, sexual activity with any person less than eighteen years of age, regardless of any 
laws relating to consent, shall constitute the sexual exploitation and abuse of such person.  In addition, the Contractor 
shall refrain from, and shall take all appropriate measures to prohibit its employees or other persons engaged by it 
from, exchanging any money, goods, services, offers of employment or other things of value, for sexual favors or 
activities, or from engaging in any sexual activities that are exploitive or degrading to any person.  The Contractor 
acknowledges and agrees that the provisions hereof constitute an essential term of the Contract and that any breach 
of this representation and warranty shall entitle UNDP to terminate the Contract immediately upon notice to the 
Contractor, without any liability for termination charges or any other liability of any kind. 
 
22.2 The UNDP shall not apply the foregoing standard relating to age in any case in which the Contractor’s 
personnel or any other person who may be engaged by the Contractor to perform any services under the Contract is 
married to the person less than the age of eighteen years with whom sexual activity has occurred and in which such 
marriage is recognized as valid under the laws of the country of citizenship of such Contractor’s personnel or such other 
person who may be engaged by the Contractor to perform any services under the Contract. 
 
23.0 AUTHORITY TO MODIFY:  
 
Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possesses the authority 
to agree on behalf of UNDP to any modification of or change in this Agreement, to a waiver of any of its provisions or 
to any additional contractual relationship of any kind with the Contractor. Accordingly, no modification or change in 
this Contract shall be valid and enforceable against UNDP unless provided by an amendment to this Agreement signed 
by the Contractor and jointly by the UNDP Authorized Official. 
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Annex 4 

 

List of GPI subdivisions subject of detailed technical design of LAN Networks 

 

 

N. 

d/o 

Denumire Adresă Clădiri Nivele Locuri 

de 

munca 

Etape de 

implementare 

1 DP Chișinău str. Tighina nr.6, mun. 

Chișinău 

str. Aleia garii 38, mun. 

Chișinău 

str. Gherghe Tudor 8, 

mun. Chișinău 

2 

2 

1 

2/4 

1/1 

2 
270 

Etapa I: 

60 zile 

calendarisitice din 

ziua semnarii 

contractului 

 

2 IP Botanica str. Cuza Vodă 9/3, 

mun. Chișinău 

1 2 
175  

3 IP Buiucani str. Calea Ieșilor 12, 

mun. Chișinău 

1 2 
199 

4 IP Centru str. Bulgară 40, mun. 

Chișinău 

1 5 
150  

5 IP Ciocana str. Voluntarilor 3/1, 

mun. Chișinău 

1 4 
160 

6 IP Râșcani str. Miron Costin 5/1, 

mun. Chișinău 

1 5 
140 

7 IP Bălți str. Ștefan cel Mare 50, 

mun. Bălți 

2 2 
68 

8 IP Cahul str. 31 august 1985 10, 

or. Cahul 

1 4 
104  

9 IP Comrat str. Tretiacov 20, mun. 

Comrat 

2 3 
 107 

10 IP Criuleni str. 31 August 1989 72, 

or. Criuleni 

2 2/2 
77 

11 DP UTA 

Gagauz-Yeri 

or. Comrat, str. 

Comsomoliscaia, nr.22 

1 3 
66  

Etapa II: 

160 zile 

calendaristice din 

ziua semnarii 

contractului 

12 IP Ceadâr-

Lunga 

str. Lomonosov 7, or. 

Ceadîr-Lunga 

1 3 
89  

13 IP Vulcănești str. Lenin 100, or. 

Vulcănești 

1 5 
59  

14 IP Anenii-Noi str. Chișinăului 7 A, or. 

Anenii Noi 

1 4 
69 

15 IP Basarabeasca str. Școlii 38, or. 

Basarabeasca 

1 2 
60  

16 IP Bender str. Dzerjinschi 46, or. 

Bender, blocul principal 

str. Academic Fiodorov, 

or.Bender 

str.Cantemir 1, s.Varnița 

2 

1 

1 

2 

1 

2 195  

17 IP Briceni str. Independenței 46, 

or. Briceni 

1 4 
90 

18 IP Cantemir str. Testimițeanu 3, or. 

Cantemir 

1 4 
55  

19 IP Călărași str. Alexandru cel Bun 

149, or. Călărași 

str. Alexandru cel Bun, 

151, or. Călărași 

4 2/1/1/1 

73 
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str. Alexandru cel Bun, 

186, or. Călărași 

str.Pantelemon Halipa 

32, or. Călărași 

20 IP Căușeni str. M. Stanciu, or. 

Căușeni 

2 2 
65  

21 IP Cimișlia str. bd. M.Viteazu, 42, 

or. Cimișlia 

1 2 
59 

22 IP Dondușeni str. Independenței 43, 

or. Dondușeni 

1 3 
53 

23 IP Drochia str. 31 August 1989 7, 

or. Drochia 

3 3/3/1 
67 

24 IP Dubăsari s. Ustea, str. Ștefan cel 

Mare, raionul Dubăsari 

2 1 
100 

25 IP Edineț str. Ștefan Vodă 5, or. 

Edineț 

1 3 
100 

26 IP Hâncești str. Mihai Moraru 93, 

or. Hîncești 

1 3 
179  

27 IP Fălești str. Mihai Eminescu 18, 

or. Fălești 

1 2 
50 

28 IP Florești str. Mihai Eminescu 68, 

or. Florești 

2 2 
64 

29 IP Glodeni str. Tricolorului 6, or. 

Glodeni 

1 4 
65  

30 IP Ialoveni str. Grigore Vieru 24, 

or. Ialoveni 

1 3 
106  

31 IP Leova str. Unirii 28, or. Leova 1 3 98  

32 IP Nisporeni str. Ioan Vodă 3, or. 

Nisporeni 

1 2 
95 

33 IP Ocnița str. Burebista 49 or. 

Ocnița 

2 3 
66 

34 IP Orhei str. Vasile Mahu 144, 

or. Orhei 

1 3 
 91 

 

35 IP Rezina str. Voluntarilor 1, or. 

Rezina 

1 2 
65  

36 IP Rîșcani str. Independenței 36 or. 

Rîșcani 

2 3/2 
61  

37 IP Sîngerei str. Independenței 100, 

or. Sîngerei 

1 3 
73  

38 IP Soroca str. Ion Creangă 18, or. 

Soroca 

1 4 
65 

39 IP Strășeni Str. Ștefan cel mare 181, 

or. Strășeni7 

1 2 
139  

40 IP Șoldănești str. Victoriei 32, or. 

Șoldănești 

1 2 
53  

41 IP Ștefan-Vodă str. 31 august 6/1 or. 

Ștefan Vodă 

1 2 
55  

42 IP Taraclia str. 1 mai 69, or. 

Taraclia 

1 2 
60  

43 IP Telenești str. Dacia 5, or. 

Telenești 

1 2 
115  

44 IP Ungheni str. Națională 20, or. 

Ungheni 

2 4/2 
60 

                                                           
7 Suplimentar mai exista un sediu în administrarea și evidență dublă a IP Strășeni și Ministerul Apărării, cu 

adresa str.Ștefan cel Mare 185,  cu 2 nivele, fiind în utilizare doar nivelul I 
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