
 

 

 

UNDP in Moldova • 131, 31 August 1989 str., Chisinau 2012, Moldova 

Tel: (+ 373 22) 22 00 45 • Fax: (+373 22) 22 00 41 • E-mail: registry.md@undp.org •   www.undp.md 

 

NAME & ADDRESS OF FIRM:  
 

DATE:  
 

REFERENCE: RfQ18/01824 

 
Dear Sir / Madam: 
 

We kindly request you to submit your quotation for Development of the General study and 
guidelines related to the Development of the Electric Vehicle Charging infrastructure in Moldova, as 
detailed in Annex 1 of this RFQ. When preparing your quotation, please be guided by the form attached hereto 
as Annex 2. 

 
Quotations may be submitted on or before 22 October 2018, 16:30 (Moldova local time) via e-tendering 
system to the address below: 
 
https://etendering.partneragencies.org 
Username: event.guest 
Password: why2change 
 
BU Code: MDA10 and Event ID 0000002893
 
Once uploaded, Bidders that have accepted the invitation in the system will be notified via e-mail that 
changes have occurred. It is responsibility of the Bidder to view the respective changes and clarifications in 
the system. 

Please Consult eTendering Resources for Bidders for additional information on bidding: 
http://www.undp.org/content/undp/en/home/operations/procurement/business/procurement-

notices/resources/ 
 
 
Quotations shall be submitted in English or Romanian duly signed and stamped and shall be marked 

with the note “RfQ18/01824 General Study and guidance DEVCI in Moldova 
 
 
It shall remain your responsibility to ensure that your quotation will reach the address above on or 

before the deadline. Quotations that are received by UNDP after the deadline indicated above, for whatever 
reason, shall not be considered for evaluation.  If you are submitting your quotation by email, kindly ensure 
that they are signed and in the .pdf format, and free from any virus or corrupted files. 

 
Please take note of the following requirements and conditions pertaining to the supply of the 

abovementioned good/s:   
 

Latest Expected Delivery 
Date and Time  (if delivery 

☒ As per Delivery Schedule attached in Terms of Reference 
 

http://www.undp.org/content/undp/en/home/operations/procurement/business/procurement-notices/resources/
http://www.undp.org/content/undp/en/home/operations/procurement/business/procurement-notices/resources/
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time exceeds this, quote may 
be rejected by UNDP) 

Delivery Schedule 
☒Required 
 

Preferred Currency of 
Quotation1 

☒United States Dollars   

Value Added Tax on Price 
Quotation 

☒ Must be exclusive of VAT and other applicable indirect taxes 

After-sales services required N/A 

Deadline for the Submission 
of Quotation  

22 October 2018, 16:30 (Moldova local time) 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English ☒ Others: Romanian,  

Documents to be submitted 
 

☒ Electronic submission of Quotation 
https://etendering.partneragencies.org   

Username: event.guest 
Password: why2change 

 
Please note: 

1. It is strongly recommended to create your username with two parts, your first 
name and last name separately by “.”, similar to the one shown above. 

2. You can participate in the proposal event only if you have registered in the 
system. 

 

☒ Duly Accomplished Form as provided in Annex 2, and in accordance with the list of 
requirements in Annex 1; 

☒ Company profile (short info up to 3 page) with detailed description of previous 
assignments ; 

☒ Copy of Company’s Registration Certificate; 

☒ CV’s of proposed experts with detailed description of previous experience;  

☒ Detailed technical description of the offered services and methodology;  

☒ Written Self-Declaration of not being included in the UN Security Council 1267/1989 
list, UN Procurement Division List or other UN Ineligibility List. 

 

Period of Validity of Quotes 
starting the Submission 
Deadline Date 

☒ 60 days s  
 
In exceptional circumstances, UNDP may request the Vendor to extend the validity of 
the Quotation beyond what has been initially indicated in this RFQ.   The Proposal shall 
then confirm the extension in writing, without any modification whatsoever on the 
Quotation.   
 

Partial Quotes ☒ Not permitted 

Payment Terms 

40% of contract cost – After submission and approval of Draft General Study and 
guidance related to the Development of the Electric Vehicle charging infrastructure in 
Moldova ; 
60 % of contract cost – upon submission and approval of final consulted version of 
the General Study and guidance related to the Development of the Electric Vehicle 
charging infrastructure in Moldova and ToR for all necessary the equipment that will 
be procured by GCL, for Development of the Electric Vehicle charging infrastructure 
in Moldova  

                                                           
1 Local vendors must comply with any applicable laws regarding doing business in other currencies.  Conversion of  

currency into the UNDP preferred currency, if the offer is quoted differently from what is required, shall be based only 

on UN Operational Exchange Rate prevailing at the time of UNDP’s issuance of Purchase Order. 



Page 3 of 11 

Liquidated Damages  1.0% of contract for every day of delay, up to a maximum duration of 15 calendar 
days.  Thereafter, the contract may be terminated. 

Evaluation Criteria  
 

☒ Technical responsiveness/Full compliance to Terms of Reference and lowest price2; 

☒ Corporate experience: 
● At least 5 years of experience in developing business plans, feasibility studies, 

conducting surveys/market researches ; 
● Minimum 5 feasibility studies or investment planning projects developed in 

the past 3 years rendering an investment of at least 75,000 USD or equivalent; 

☒ Technical expert; 
● University degree in transport and transport infrastructure and/or other 

related fields; 
● At least 5 years of professional experience in transport, transportation 

services domain or another relevant field; 
● Minimum 4 previous assignments pertinent to conducting technical studies 

in the field of transport infrastructure; 

☒ Economist, financial expert; 
● University degree in accounting, finance, business administration, law, 

economics other related fields; 
● At least 5 years of professional experience in public finance, accounting, data 

collection, analysis and research; 
● Minimum 4 previous assignments pertinent to development of feasibility 

studies, economic modeling and investment planning projects; 

☒ Legal Expert 
● Bachelor’s degree in law; 
● At least 5 years of experience in jurisprudence, Law practicing; giving legal 

advice, drafting legal documents; 

☒ Full acceptance of the PO/Contract General Terms and Conditions  

☒ Maximum delivery period not to exceed 21 calendar days upon signature of 
contract; 

UNDP will award to: 
 

☒ One and only one service provider 

Type of Contract to be Signed ☒ Contract for Goods and/or Services 

Special conditions of Contract  ☒ Cancellation of PO/Contract if the delivery/completion is delayed by 15 days 

Conditions for Release of 
Payment  

☒ Written Acceptance of Services based on full compliance with RFQ requirements 

Annexes to this RFQ 

☒ Specifications of the Services Required (Annex 1) 

☒ Form for Submission of Quotation (Annex 2) 

☒ General Terms and Conditions / Special Conditions (Annex 3).   
Non-acceptance of the terms of the General Terms and Conditions (GTC) shall be 
grounds for disqualification from this procurement process. 
   

Contact Person for Inquiries 
(Written inquiries only)3 

Alexandru Rotaru, Project Manager 
alexandru.rotaru@undp.org 
 Any delay in UNDP’s response shall be not used as a reason for extending the deadline 
for submission, unless UNDP determines that such an extension is necessary and 
communicates a new deadline to the Proposers. 

 
Services offered shall be reviewed based on completeness and compliance of the quotation with the minimum 

specifications described above and any other annexes providing details of UNDP requirements.  
 

                                                           
2 UNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price among the 

responsive offer is found to be significantly more superior, and the price is higher than the lowest priced compliant offer 

by not more than 10%, and the budget can sufficiently cover the price difference.  The term “more superior” as used in 

this provision shall refer to offers that have exceeded the pre-determined requirements established in the specifications. 
3 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, 

even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was 

received. 

mailto:alexandru.rotaru@undp.org
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Annex 1 

Terms of Reference 

UNDP/GEF Project:  Moldova Sustainable Green Cities – Catalysing investment in sustainable green cities in the Republic of 
Moldova using a holistic integrated urban planning approach 

Development of the study and guidelines related to the Development of the Electric Vehicle charging infrastructure in Moldova 

Duty station:  Chisinau, Moldova 
Contract type:  Contract for professional services 
 
In Moldova, the transportation sector is responsible for 14% of all greenhouse gas emissions. Moreover, transportation 
is the main contributor to the air pollution and currently air pollution that comes from the transportation sector is much 
higher than from industry 
(https://www.climatelinks.org/sites/default/files/asset/document/2017_USAID_GHG%20Emissions%20Factsheet_Mol
dova.pdf).  At the same time, considering growing tendencies of national economy, the number of cars on the road is 
increasing. According to official statistics, by the end of 2017 there were 938,058 vehicles registered in Moldova (out of 
which 284,051 were in Chisinau), and by 2020 it is expected that the number will increase by 1 Mn vehicles. 83 % of the 
existing vehicles are of 11 years of age or more (out of which 50% are 20 years old or more). The aging vehicle park 
increases the air pollution and premature death among Moldovan population. It is estimated that the economic costs of 
the premature deaths are 3.2 Billion dollars according to the WHO. At the same time, there were 5,114 hybrid vehicles in 
Moldova at the end of 2017 (of which 3,047 were imported during 2017), and 54 fully electric vehicles (EV), with an 
increasing trend for both type of vehicles. The increase in hybrid and EV interest is linked to customs incentives: hybrids 
receive a tax deduction of 50%, while EV’s are exempted from any taxation. Also, the cost of second-hand EV (ex. Nissan 
Leaf) is not relatively higher that an ordinary gasoline vehicle. The major problem for the electric vehicles or plug-in 
vehicles users is the lack of proper charging infrastructure, which ultimately decreases the attractiveness for this type of 
transportation.  

Electric Vehicles (EV), with zero emissions, are the most environmentally friendly option currently available on the 
market. For the last 10 years, the global development of the EV infrastructure increased substantially. Statistics report 
an increase in registration of electric cars by 70% between 2014 and 2015, and over 550,000 vehicles being sold. EV import 
in Georgia only in the past 1,5 year increased from 63 EVs to 1423 EVs. This massive jump occurred as direct result of 
development of charging stations (since the end of 2016).  

In comparison, as of now, there are only, 4 public charging stations in Moldova, all of them being located in Chisinau. 

II. Project Background Information 
The goal of this assignment is to conduct General Study and required analysis related to the Development of the Electric 
Vehicle charging infrastructure in Moldova” under the UNDP-GEF Project titled: Moldova Sustainable Green Cities – 
Catalysing investment in sustainable green cities in the Republic of Moldova using a holistic integrated urban 
planning approach. The project document was signed with the Implementing Partner in October 2017 and the 
implementation period will extend over the next 5 years. The proposed assignment is linked with the joint UNDP - Energy 
Efficiency Fund Project “Development of the Electric Vehicle charging infrastructure in Moldova” aiming at promotion 
of the electrical vehicles use through installation of the 10 charging stations in the country. 
  
The objective of the Sustainable Green Cities project is to catalyze investments in low carbon green urban development 
based on integrated urban planning approach, by encouraging innovation, participatory planning and partnerships 
between a variety of public and private sector entities.   
  
The strategy of the project is to create, launch and support a new institutional mechanism called “Green City Lab” (GCL) 
as a vehicle for encouraging and supporting new innovative measures and approaches in addressing the urban 
development challenges and barriers 
 
The project therefore will support the design, launching, and establishment of the Green City Lab to become the leading 
knowledge management and networking platform, clearing house, an facilitator of financing various green urban 
development projects,   and a source of innovations and expertise to catalyse sustainable low carbon green city 
development in Moldova with a mission to transform Chisinau and other cities/towns  in Moldova into modern green and 

https://www.climatelinks.org/sites/default/files/asset/document/2017_USAID_GHG%20Emissions%20Factsheet_Moldova.pdf
https://www.climatelinks.org/sites/default/files/asset/document/2017_USAID_GHG%20Emissions%20Factsheet_Moldova.pdf
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smart European cities with improved quality of life for their citizens, while also demonstrating opportunities for 
sustainable economic growth.  
 
The Green City Lab will be set up during the first two years of the project however it is expected to transition to an 
independent self-sustaining entity, operating on a commercial basis, that does not rely on technical assistance funding 
alone, so that by the end of the project it can continue to operate and grow.  
 
To achieve this status, the Green City Lab will need to forge new partnerships and alliances and generate revenues and 
carbon savings from other sources, beyond this project. The direct global environment benefits of the project are 
expected to reach at least 200,000 tons of CO2eq, resulting from the concrete pilot/demonstration projects in the building 
energy efficiency, transport and waste sectors. These are complemented by project’s indirect GHG emission reduction 
impact at the estimated amount of 2.4 million tons of CO2eq by scaling up, replicating and mainstreaming the project 
results and activities, including those of the Green City Lab. 
 
During the duration of this consultancy, the national consultant will report to the Green Cities Project Officer and Project 
Manager and to the Environment, Climate Change and Energy Cluster in UNDP Country Office and will provide required 
support to the project in view of support for development of the of the Electric Vehicle charging infrastructure in 
Moldova. 
 
          III. Duties and responsibilities:  

The contractor is requested to support Green City Lab (GCL) team in development of the Study and guideline related to 
the Development of the Electric Vehicle charging infrastructure in Moldova. The Contractor shall collect and determine 
what are the requirements under national and local legislation, as well as researches and proposals related on technical 
and commercial aspects for Development of the Electric Vehicle charging infrastructure in Moldova. This activity implies 
a partnership between local public authorities from Republic of Moldova, private sector and UNDP GCL. Based on 
researches performed, the Contractor will develop technical specifications for the equipment that will be procured by 
GCL, for development of the Electric Vehicle charging infrastructure in Moldova. Along with the specifications, the 
Contractor shall provide recommendations for charging stations locations, legal incentives for developing electric 
vehicles market, as well as the modifications or/and adoption of new laws normative acts. This pilot project should 
become an example of Development of the Electric Vehicle charging infrastructure in Moldova. 
 
The Contractor will have the following responsibilities:  

1. Provide guidance and knowledge on best international practices for the development of Electric Vehicle 
charging infrastructure in Moldova;  

2. Perform meetings with main stakeholders and responsible actors in the field, including public sector to 
understand the national legislative framework, EV market potential, private and public sector potential and 
expectations and willingness to perter within the project; 

3. Perform an analysis of all the legal, permissive and technical requirements for installation of the charging 
stations. This should include a list of documents and permissive acts (including issuing authorities, costs and 
timeframes) that should be obtain. 

4. Development of the Study related to the Development of the Electric Vehicle charging infrastructure in 
Moldova. Feasibility study is recommended to include the following chapters: 

● legal and regulatory framework analysis (acting laws and normative acts, Orders and 
Resolutions, International Agreements, Conventions, EU directives and treatments 

▪ Based on the legal and regulatory analysis, provide a set of recommendations for legislation 
amendment, including proposal for tax, fiscal, parking, “green numbers” and other types of 
incentives  

● Best International practices and lessons learnt in the field 
● Analysis of the existing electric vehicles on the market and their charging needs. 
● Legal, permissive and technical requirements for installation of the charging stations 
● Analysis of the available charging technological supplies on the market 

● Available Charging Technologies  
● Proposed charging technologies depending on the type of existing e-vehicles fleet and future 

market development potential. 
● Technical specifications of proposed charging stations 
● List of potential equipment suppliers from Moldova and abroad (including the equipment 

tentative price) 
● Proposed locations in the city of Chisinau and in the country for EV charger’s installation (including 

special requirements if deviating from the previous point) 
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● Opportunities and development of the business model 
● Potential business partners 
● Recommendations for implementation of leasing model. A concept note, describing the 

UNDP vision regarding the business model, will be shared with the contractor. 
● Billing model and technical requirements. 

●  Collaborate with project experts to calculate GHG Emissions. 
 
5. Draft ToR for the all necessary equipment and services related to EV charging infrastructure development 
 

IV. Expected Deliverables and estimated timing  
The assignment will be carried out as 5 weeks after signature of contract. All the deliverables shall be submitted within 
the timeframe shown in the table below: 
  

# Deliverables Estimated timing 

   

1 Draft concept of methodology will be applied for General Study and guidance 
DEVCI in Moldova 

By November 1, 2018 

4122 
2 

Draft General Study and guidance related to the Development of the Electric 
Vehicle charging infrastructure in Moldova 

By November 15, 2018 

3 Consultation process with key stakeholders By 22 November, 2018 

5 
4 

 
Final consulted version of the General Study and guidance related to the 
Development of the Electric Vehicle charging infrastructure in Moldova 

By November 30, 2018 
 

6 
5 

ToR for all necessary the equipment that will be procured by GCL, for Development 
of the Electric Vehicle charging infrastructure in Moldova 

By November 30, 2018 

 
V.  Institutional arrangements: 

The contractor will work under the direct supervision of the MSGC Project Manager. The contractor shall take overall 
responsibility on the quality and timeliness of the assessment process within its competency. The contractor is 
responsible for the compilation and editing of the draft material, presentation and the final product in Romanian 
language. The MSGC Project Manager and, Project Officer, will provide the contractor with the necessary information 
and materials and/or will facilitate the communication with the relevant public authorities for obtaining the necessary 
information to ensure the successful completion of the assignment. 

 
● Staffing 
The company shall indicate lead experts per areas of expertise. If the qualifications of certain expert correspond to the 
requirements of more than one area of expertise, than the expert can be proposed for that respective area, too. The 
number of planned man-days per expert/area of expertise need to be indicated in company’s proposal. Failure to provide 
adequate expertise in all areas of expertise is considered grounds for disqualification. The Company will ensure that all 
other necessary staff and additional technical resources required for efficient finalization of the work will be provided 
(e.g., logistical support for organizing various meetings and conducting field work). 
 
● Timeliness and quality 
The contractor’s performance shall be assessed based on timeliness and quality of services. The contractor shall be 
notified of any deviation from the agreed schedules and standards, pursuant to which it will be required to remediate its 
performance. In case no satisfactory remediation shall be obtained UNDP reserves the right to terminate the contract. 
 
● Language 
The feasibility study and the all the complementary documents shall be prepared in Romanian. The final and interim 
reports shall be submitted in Romanian. 
 
● Legal and other requirements 
The content of the requested documents shall conform to the pertaining relevant legislation in the country and the 
international best practices and models. 
 
● Methodology 
Interested bidders should provide information on the name of expert(s) per area of expertise and the total number of 
working-days for each expert allocated for each area of expertise. The Contractor will ensure that all other necessary 
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staff and additional technical resources required for efficient finalization of the work will be provided (e.g., logistical 
support for organizing various meetings and conducting field work). 
 
● Additional costs 
The company should calculate the possible costs associated with the current assignment such as staffing, transportation, 
logistics, acquiring various maps, layouts and other relevant documents or information required for successful 
finalisation of all tasks. UNDP shall not accept any additional expenses which are not included in the company’s financial 
offer. 
 
● Submission of data, reports and other material produced 
All primary data, reports, and other documentation produced during this assignment shall be made available to UNDP 
in appropriate electronic format (word, excel, PDF, etc.) depending on the nature of its content. All data acquired, and 
products developed in the course of the assignment will be in the ownership of UNDP and cannot be used by the 
Contractor and its team without prior written permission. 
 
● Cooperation requirements 
The consulting team is expected to work closely with other experts from UNDP on parallel/complementary activities. 
 
● Consultations process 
The responsibility for facilitating the consultation process for the purposes of completion of tasks outlined hereto will be 
primarily responsibility of the Contractor. The Contractor shall be responsible for: preparation of working material and 
agenda, ensuring participation of the key team members as required, communication/coordination with the invited 
stakeholders (if deemed necessary), preparation of minutes etc. 
 
● Payment 
Payment for services shall be provided in two instalments as follows: 

1.  40% of contract cost – After submission and approval of Draft General Study and guidance related to 
the Development of the Electric Vehicle charging infrastructure in Moldova ; 

2. 60 % of contract cost – upon submission and approval of final consulted version of the General Study 
and guidance related to the Development of the Electric Vehicle charging infrastructure in Moldova and ToR for 
all necessary the equipment that will be procured by GCL, for Development of the Electric Vehicle charging 
infrastructure in Moldova  

 
VI. Qualification requirements: 

✓ Corporate experience: 
• At least 5 years of experience in developing business plans, feasibility studies, conducting surveys/market 

researches; 
• Minimum 5 feasibility studies or investment planning projects developed in the past 3 years rendering an 

investment of at least 75,000 USD or equivalent; 
 

✓ Technical expert; 
• University degree in transport and transport infrastructure and/or other related fields; 

• At least 5 years of professional experience in transport, transportation services domain or another 
relevant field; 

• Minimum 4 previous assignments pertinent to conducting technical studies in the field of transport  
infrastructure; 

✓ Economist, financial expert: 
• University degree in accounting, finance, business administration, law, economics other related fields; 
• At least 5 years of professional experience in public finance, accounting, data collection, analysis and 

research; 
• Minimum 4 previous assignments pertinent to development of feasibility studies, economic modeling 

and investment planning projects; 
 

✓ Legal Expert 
• Bachelor’s degree in law; 
• At least 5 years of experience in jurisprudence, Law practicing; giving legal advice, drafting legal 

documents. 
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Annex 2 
FORM FOR SUBMITTING SUPPLIER’S QUOTATION4 

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery5) 
 

 

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and hereby offer 
to supply the items listed below in conformity with the specification and requirements of UNDP as per RFQ 
Reference No__/_______: 
 
TABLE 1 :  Offer to Supply Goods Compliant with Technical Specifications and Requirements  
 

 
Item No. 

 
Description/Specification of Goods 

 

 
Quantity 

 
Unit Price 

 
Total Price per 

Item 

1 Draft feasibility Study related to the 
Development of the Electric Vehicle 
charging infrastructure in Moldova  

1 (one) 
 

  

2 Summary report based on 
consultation process with key 
stakeholders  

1 (one) 
 

  

3 Final consulted version of the 
feasibility Study related to the 
Development of the Electric Vehicle 
charging infrastructure in Moldova  

1 (one) 
 

  

4 ToR for all necessary the equipment 
that will be procured by GCL, for 
Development of the Electric Vehicle 
charging infrastructure in Moldova  

1 (one) 
 

  

 
 
TABLE 2 : Offer to Comply with Other Conditions and Related Requirements  
 

 
Other Information pertaining to our 
Quotation are as follows : 

 
Your Responses 

Yes, we will 
comply 

No, we cannot 
comply 

If you cannot comply, 
pls. indicate counter 

proposal 

Maximum period for performance of all 
services 

   

Validity of Quotation    

All Provisions of the UNDP General Terms and 
Conditions 

   

Other requirements [pls. specify]    

 
 

All other information that we have not provided automatically implies our full compliance with the 
requirements, terms and conditions of the RFQ. 
 
 
 
 

[Name and Signature of the Supplier’s Authorized Person] 
[Designation] 
[Date] 

                                                           
4 This serves as a guide to the Supplier in preparing the quotation and price schedule.  
5 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for verification 

purposes 
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Annex 3 
General Terms and Conditions 

 
 

1. LEGAL STATUS 
The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis UNDP. 
The Contractor's personnel and sub-contractors shall not be considered in any respect as being the employees 
or agents of UNDP or the United Nations. 
 
2. OBLIGATIONS 
The contractor shall neither seek nor accept instructions from any authority external to the United Nations 
Development Programme in connection with the performance of its services under this Contract. The 
contractor shall refrain from any action, which may adversely affect the United Nations Development 
Programme and shall fulfil its commitments with fullest regard for the interest of the United Nations. The 
contractor shall not advertise or otherwise make public the fact that it is a contractor with the United Nations 
Development Programme. Also the contractor shall, in no other manner whatsoever use the name, emblem 
or official seal of the United Nations Development Programme or any abbreviation of the name of the United 
Nations in connection with its business or otherwise. Contractors may not communicate at any time to any 
other person, Government or authority external to the United Nations or any information known to them by 
reason of their association with the United Nations which has not been made public, except in the course of 
their duties or by authorization of the Secretary-General or his designate; nor shall contractors at any time 
use such information to private advantage. These obligations do not lapse upon termination of their 
agreement with the United Nations Development Programme. 
 
3. TITLE RIGHTS 
(a) The United Nations shall be entitled to all property rights including but not limited to patents, copyrights 
and trademarks, with regard to material which bears a direct relation to or is made in consequence of, the 
services provided to the Organization by the contractor. At the request of the United Nations, the contractor 
shall assist in securing such property rights and transferring them to the Organization in compliance with the 
requirements of the applicable law. At the request of the United Nations, the contractor shall take all 
necessary steps, execute all necessary documents and generally assist in securing such property rights and 
transferring them to the Organization in compliance with the requirements of the applicable law. 

 
(b) Title to any equipment and supplies which may be furnished by the United Nations shall rest with the 
United Nations and any such equipment shall returned to the United Nations at the conclusion of this Contract 
or when no longer needed by the contractor. Such equipment when returned to the United Nations, shall be 
in the same condition as when delivered to the Contractor, subject to normal wear and tear. 
 
4. SUB-CONTRACTING 
In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior 
written approval and clearance of UNDP for all sub-contractors. The approval of UNDP of a sub-contractor 
shall not relieve the Contractor of any of its obligations under this Contract. The terms of any sub-contract 
shall be subject to and conform with the provisions of this Contract. 
 
5. INDEMNIFICATION AND INSURANCE 

The contractor shall indemnify, hold and save harmless and defend, at its own expense, the UN, its officers, 
agents, servants and employees from and against all suits, claims, demands and liability of any nature or kind, 
including costs and expenses arising out of acts or omissions of the contractor or his employees or 
subcontractors in the performance of this Contract. This clause shall extend to claims and liability in the nature 
of workmen's compensation claims or liability or those arising out of the use of patented inventions or devices. 
In compliance with this clause, the contractor shall obtain and maintain adequate liability and property 
damage insurance in respect of any tort action or tort claim arising out of contractor's acts or omissions 
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related to this Contract. The contractor shall, upon request, provide proof of such insurance. 
The Contractor shall not permit any lien, attachment or other encumbrance by any person to remain on file 
in any public office or on file with the UN against any monies due or to become due for any work done or 
materials furnished under this Contract, or by reason of any other claim or demand against the contractor. 
 
6. TERMINATION 

This Contract may be terminated by either party before the expiry date of the Contract by giving notice in 
writing to the other party. The period of notice shall be five days in the case of contracts for a total period of 
less than two months and fourteen days in the case of contracts for a longer period. 
In the event of the Contract being terminated prior to its due expiry date in this way, the contractor shall be 
compensated on a pro rata basis for no more than the actual amount of work performed to the satisfaction of 
the United Nations. Additional costs incurred by the United Nations resulting from the termination of the 
Contract by the contractor may be withheld from any amount otherwise due to the contractor from the 
United Nations. 
 
7. SETTLEMENT OF DISPUTES 

Any controversy or claim arising out of, or in accordance with this Contract or any breach thereof, shall, unless 
it is settled by direct negotiation, be settled in accordance with the UNCITRAL Arbitration Rules as at present 
in force. The parties shall be bound by any arbitration award rendered as a result of such arbitration as the 
final adjudication of any such controversy or claim. 
 
8. PRIVILEGES AND IMMUNITIES 

Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges 
and immunities of the United Nations, including its subsidiary organs. 
 
9. OBSERVANCE OF THE LAW 

The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance 
of its obligations under the terms of this Contract. 
 
10. AUTHORITY TO MODIFY 

No modification or change in this Contract, no waiver of any of its provisions or any additional contractual 
relationship of any kind with the Contractor shall be valid and enforceable against UNDP unless provided by 
an amendment to this Contract signed by the authorized official of UNDP. 


