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REQUEST FOR QUOTATION (RFQ) 
 

NAME & ADDRESS OF FIRM:  
 

DATE: 21 January 2019 

REFERENCE: RfQ19/01861  

 
Dear Sir / Madam: 
 

We kindly request you to submit your quotation for “Provision of technical design services 
for construction works and preliminary costs estimation for the Dinamo Swimming Centre 
facilities” for MIA Project as detailed in Annex 1 of this RFQ. When preparing your quotation, 
please be guided by the form attached hereto as Annex 2, via etendering system to the address 
below: 

 
https://etendering.partneragencies.org 
Username: event.guest 
Password: why2change 
BU Code: MDA10 and Event ID 0000003308 
 
 
Once uploaded, Bidders that have accepted the invitation in the system will be notified via 

e-mail that changes have occurred. It is responsibility of the Bidder to view the respective changes 
and clarifications in the system. 

 
Quotations shall be submitted in English or Romanian duly signed and stamped and shall be 

marked with the note “RfQ19/01861 –Technical design services for Dinamo Swimming Centre - 
MIA Project”. 

 
It shall remain your responsibility to ensure that your quotation will reach the address 

above on or before the deadline.  Quotations that are received by UNDP after the deadline 
indicated above, for whatever reason, shall not be considered for evaluation.   

 
Please take note of the following requirements and conditions pertaining to the supply of 

the abovementioned services:   
 

Exact Address of Delivery 
Location (identify all, if 
multiple) 

United Nations Development Programme in Moldova 
131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova  

Latest Expected Delivery Date 
and Time (if delivery time 
exceeds this, quote may be 
rejected by UNDP) 

☒ As per Delivery Schedule described in the Annex 1 

Delivery Schedule ☒Required 

mailto:registry.astana.kz@undp.org
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Preferred Currency of 
Quotation 

☒United States Dollars   

 
Reference date for determining UN Operational Exchange Rate: 06 
February 2019 
For reference please access 
http://treasury.un.org/operationalrates/OperationalRates.aspx#R 

Value Added Tax on Price 
Quotation 

☒ Must be exclusive of VAT and other applicable indirect taxes 

A pre-bidding conference will 
be organized on: 

Time: 10:00 (Moldova local time) 
Date: 29 January 2019 
Venue: “Le Roi” Business Centre, 29, Sfatul Tarii Street, 3nd 

floor, room 305, Chisinau, Moldova, MD-2012 
 

To confirm participation, please, send an e-mail message to 
by 28 January 2019, 15:00. 

The UNDP focal point for the arrangement is: 
Liuba Livadari, Project Associate, MIA Project, UNDP Moldova; 
e-mail: liuba.livadari@undp.org 

Deadline for the Submission of 
Quotation  

06 February 2019, 15:00 (Moldova local time) 

All documentations, including 
catalogs, instructions and 
operating manuals, shall be in 
this language  

☒ English ☒ Others: Romanian/Russian 

Documents to be submitted 
 

☒ Duly Accomplished Form as provided in Annex 2, and in 

accordance with the list of requirements in Annex 1; 

☒ Company profile (short info up to 3 pages); 

☒ Copy of Company’s Registration Certificate together with the 

Annex; 

☒ Copy of license attesting the right to develop design for all 

categories of works specified in the ToR; 

☒ Official Letter of Appointment as local representative, if Bidder is 

submitting a Bid in behalf of an entity located outside the country; 

☒ Technical description of the offered services (also consult the 

additional information provided in Annex 4); 

☒ List of qualified key personnel, together with CVs and professional 

certificates/Licenses for Architect, Civil Engineer, HVAC (Heat 
Ventilation and Air Conditioning) engineer, Electrical engineer, 
Automation Systems engineer, Water supply and sewerage networks 
engineer, Cost engineers/estimators (BoQ developer); 

☒ Work time schedule (including time allocation for key staff) 

☒ Statement of Satisfactory Performance from the Top 2 Clients in 

terms of Contract Value during the past 3 years; 

☒ All information regarding any past and current litigation during 

the last five (5) years, in which the bidder is involved, indicating the 
parties concerned, the subject of the litigation, the amounts 
involved, and the final resolution if already concluded; 

☒ Written Self-Declaration of not being included in the UN Security 

Council 1267/1989 list, UN Procurement Division List or other UN 
Ineligibility List. 

Period of Validity of Quotes 
starting the Submission 
Deadline Date 

☒ 90 days   

In exceptional circumstances, UNDP may request the Vendor to 
extend the validity of the Quotation beyond what has been initially 
indicated in this RFQ. The Proposal shall then confirm the extension 
in writing, without any modification whatsoever on the Quotation.   

http://treasury.un.org/operationalrates/OperationalRates.aspx#R
mailto:liuba.livadari@undp.org
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Partial Quotes ☒ Not allowed 

Payment Terms 
☒ 100% upon complete delivery of services, according to the 

delivery timeframe 

Liquidated Damages  0.5% of contract value for every day of delay, up to a maximum 
duration of 20 days. Thereafter, the contract may be terminated. 

Evaluation Criteria  
 

Minimum qualification criteria 
(failure to comply with these requirements will constitute a reason 
for disqualification) 

☒ Technical responsiveness/Full compliance to requirements and 

lowest price1; 

☒ Minimum 3-year experience and expertise in carrying out detailed 

design services; 

☒ Free (3) completed /or on-going contracts for provision of Design 

services for construction works and preliminary costs estimation of 
similar technical complexity and budget amount (according to the 
Technical Specifications and Requirements) performed by the 
Proposer as main contractor in the past 3 years; 

☒ Availability of registration documentation and License for design 

services; 

☒ Availability of qualified key personnel, together with CVs and 

professional certificates/Licenses for Architect, Civil Engineer with 
relevant experience in designing Sport Swimming Centres (at least 
one project), HVAC (Heat Ventilation and Air Conditioning) engineer, 
Electrical engineer, Automation Systems engineer, Water supply and 
sewerage networks engineer, Cost engineers/estimators (BoQ 
developer); 

☒ Full acceptance of the PO/Contract General Terms and 

Conditions; 

☒ Delivery period not to exceed the dates indicated in the Annex 1; 

UNDP will award to: 
 

☒ One and only one supplier 

Type of Contract to be Signed ☒ Contract for services 

Special conditions of Contract 
☒ Cancellation of PO/Contract if the delivery/completion is delayed 

by 20 days 

Conditions for Release of 
Payment 

☒ Provision of services 

☒ Written Acceptance of Services based on full compliance with RFQ 

requirements 

Annexes to this RFQ 

☒ Technical Specifications and Requirements (Annex 1) 

☒ Form for Submission of Quotation (Annex 2) 

☒ General Terms and Conditions / Special Conditions (Annex 3). 

☒ Technical Expertise (Annex 4)          

Contact Person for Inquiries 
(Written inquiries only)2 

Liuba Livadari, Project Associate, MIA Project, UNDP Moldova; 
e-mail: liuba.livadari@undp.org  
Any delay in UNDP’s response shall be not used as a reason for 
extending the deadline for submission, unless UNDP determines that 
such an extension is necessary and communicates a new deadline to 
the Proposers. 

                                                           
1 UNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price among the 

responsive offer is found to be significantly more superior, and the price is higher than the lowest priced compliant offer 

by not more than 10%, and the budget can sufficiently cover the price difference.  The term “more superior” as used in 

this provision shall refer to offers that have exceeded the pre-determined requirements established in the specifications. 
2 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, 

even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was 

received. 

mailto:liuba.livadari@undp.org
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Annex 1 
Technical Specifications and Requirements 

 

Provision of professional Detailed Design and elaboration of preliminary costs estimation for 
the reconstruction of "Dinamo” Swimming Centre, located in the city of Chisinau, 23, Gh. 

Asachi street  
 
A. Project Description 
 
General Background 
 
The Objective of the UNDP/MIA Project is to contribute to the enhancement of the operational 
and functional framework of MIA for the efficient, transparent and inclusive implementation of 
the sector reform agenda in the areas of public order, civil protection, border security,  migration 
and asylum in compliance with the national priorities and international commitments  improving 
the effectiveness in designing and implementation of sectoral policies and services addressing the 
needs of men and women in Moldova. The actions of the project will facilitate the creation of the 
viable gender sensitive nationwide mechanism ensuring an appropriate preparedness of state 
authorities to respond to events that pose a direct threat to public order and national security 
through a coordinated interaction. 
 
The expected outcome of the Project is to enhance the MIA and its sub-divisions capacities, equip 
them with instruments and tools to implement the sector reform agenda in line with the national 
priorities and international commitments improving the effectiveness in designing and 
implementation of policies addressing the needs of men and women in the Republic of Moldova. 
 
Specific Background 
 
An analysis of the Ministry of Internal Affairs of the Republic of Moldova (MIA) over the past years 
showed an alarming situation especially regarding death rates among youth, caused by drowning 
in the aquatic areas of the country. According to the statistical data provided by MIA, the average 
trend on the annual number of drownings keeps rising during the last years. 
A detailed analysis of drowning cases disaggregated by gender and age, shows that during the past 
two years, along with the overall ascending trend in the total number of drownings, a dramatical 
increase of drownings among females and minors was recorded. Thus, in 2015 there have been 
registered 144 cases, including 4 females and 14 minors, while in 2016 – their number increased 
to 185 cases, including 29 females and 23 minors. During the first six months of the 2017, there 
drowned 8 females and 12 minors.  According to recent global studies, Moldova ranks 82nd out of 
183 globally evaluated countries on cases of drowning.3 
 
The situation is partially due to the lack of an adequate policy and normative framework on 
preventing drowning, of the preventive mechanisms, such as teaching swimming at schools or 
comprehensive awareness raising, and also there is no appropriate training facilities for rescuers 
and divers.  
 
To address the issue of human security in general and of high incidence of human drownings, UNDP 
in partnership with the MIA, implements the project “Strengthening capacities of the Ministry 
of Internal Affairs and its subdivisions for the effective implementation of the sector reform 
agenda”. One of the components of the project aims at the establishment of a Training facility 
for rescues and divers by the refurbishment of the existing swimming training facility “Dinamo 
Central Sport Club” (Dinamo CSC) that belongs to the Ministry.  
 
During 2017 - 2018, UNDP succeeded to carry out some technical expertise of the Dinamo CSC 
facilities, elaborated the technical documentation and undertaken the modernization of the 
swimming pools as well as the swimming pools’ filtration system. Until the present, most of the 
demolishing and reinforcement works related to swimming pools, as well as some equipment 
                                                           
3 http://www.worldlifeexpectancy.com/cause-of-death/drownings/by-country/ 

http://www.worldlifeexpectancy.com/cause-of-death/drownings/by-country/
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related to filtration system were completed and installed. While the remaining works related to 
land improvement around the pools as well as the installation of the remaining equipment is 
planned to be completed until the end of May 2019.  
 
At the current phase the MIA is planning to extend the area of the Dinamo Swimming Centre’s 
modernization process by including additionally the reconstruction of adjacent to the swimming 
pools administrative building (Central Administrative Building) estimated at 324 m2, as well as 
construction of the new cloakrooms and showers (around 950m2) which will replace the existing 
cloakrooms and will be also connected to Central Administrative Building. Along with the new 
premises which is required to be constructed, the project is planning the reconstruction of the 
external networks for water supply, sewerage and heating systems, as well as the landscaping 
works in the front of Central Administrative Building.  Prior to the development of detailed 
technical documentation for above mentioned facilities, the elaboration of the pre-design 
concept is planned to be elaborated (Stage I). Based on approved pre-design concept and detailed 
Statement of Works, a technical design documentation, BoQ and Costs Estimates for the 
reconstruction/construction of new facilities will be developed (Stage II). The total area of new 
premises to be designed is estimated to around 1296 m2, including the existing Central 
Administrative Building. Additionally, the design of external networks and landscaping for 
approximatively 2680 m2 is required. Further the construction of new premises will be carried 
out, and the MIA project is expecting to finalize the modernization of the Dinamo Swimming Centre 
until the end of 2019. 
 
The upgraded facility will offer better conditions for effective training courses and drowning cases 
simulation: first aid and rescue. Besides enhancing MIA’s capacity, this activity will include clear 
benefits for youth, men and women belonging to vulnerable groups as well the Human Rights Based 
Approach in general.  
 
 
B. Objective of the assignment: 
 
The overall objective of the assignment is to provide professional engineering/design works, 
including the development of preliminary technical design concept of the premises, structural 
design documentation and estimation of costs, required for the reconstruction of Central 
Administrative Building, construction of new cloakrooms and showers, external networks of water 
supply, sewerage, heating and landscaping of the DINAMO Swimming Centre located in the city of 
Chişinău, Gh. Asachi street, 23. 
 
The contractor will develop the design documentation taking into account the concept of 
modernization, applying the most efficient technical solutions for proposed public infrastructures 
and social facilities, based on the type, technical characteristics and specifications of the required 
scope of rehabilitation works. 
 
The design services will also identify and provide the best opportunities/options for sustainable 
use, operation and functioning of the rehabilitated infrastructure, proposing modern 
environmentally friendly and sustainable materials, equipment, technologies, according to the 
international standards in the fields. The Human Rights Based approach and accessibility principles 
for all categories of beneficiaries will be taken into consideration while developing the technical 
documentation. 
 
C. Design requirements: 
 
The content of design documentation shall be set up in accordance with national building codes: 
NCM A.07.02-2012. The selected contractor will render their services for development of clear 
and complete designs including, but not limited to, the following: 
 
Stage I:  
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1. Pre-Design Concept of DINAMO Swimming Centre facilities 
 
Based on preliminary detailed assessment of the existing Dinamo Swimming Centre facilities, the 
contractor will develop a narrative description of designed technological approach, 3D preliminary 
planimetry of the buildings, proposed partitioning of the designed premises (at least two potential 
scenarios), based on de facto estimates of the beneficiaries’ flow in the context of the planned 
activities and the current capacity of the existing swimming pools. The contractor will provide 
best options for sustainable use, operation and functioning of the modernized infrastructure, 
proposing modern environmentally friendly and sustainable materials, equipment, technologies 
and HRBA principles, according to the best practices in the field. A preliminary general cost 
estimate of construction per m2 will be presented, considering the proposed technological 
approach. Further, the developed preliminary concept will serve as basis for the detailed 
Statement of Works developed by the UNDP engineers with the support of contracted technical 
design company. 
 
Important: Prior to the detailed structural design the Contractor will study the Technical Expert 
Report nr. 297-07-17/T of 22.08.2017 (including updates carried out in 2018), as well as the 
existing technical documentation nr. RFQ 17/01598, for the modernization of DINAMO swimming 
pools. The Contractor will undertake the development of technical design drawings (Stage II) only 
after the prior approval the UNDP of the Pre-Design Concept and detailed Statement of Works 
for proposed technical solutions. 
 
Stage II: 
 
2. Drawings: Complete detailed construction drawings of all works in sufficient detail for 
tendering, contractual and construction purposes, based on preliminary developed technical 
Concept. All drawings shall be presented in electronic (PDF and DWG) format and on appropriate 
paper support. All drawings should be clear, sharp, and accurate. Symbols and abbreviations 
should be defined in a legend. Isometric drawings for the internal heating and ventilation, water 
supply and sewerage, power supply and low voltage water etc.  will be also part of the design 
assignment.  
 
Important: Upon necessity the technical documentation along with the BoQ will be divided in 
several implementation stages and verified accordingly to allow the beneficiary further 
implementation of project based on available budget and time. 
 
3. Bill of quantities (BOQ): Complete for all items of work with adequate description for each 
item. The quantities for all work items should be based on actual take-off calculation and not 
based on estimates. All BOQs shall be presented in a spreadsheet format, preferably MS Excel;  
 
Important: The BoQs should be entirely presented in Romanian, in the following formats: Form 
7, Form 5, and Form 3 (according to “WinSmeta”). Please note that, Form 7 should be submitted 
in Excel. 
 
4. Specifications: Comprehensive and up to date, in accordance with current best practices, 
general and specific Technical Specifications for all works and equipment based on internationally 
accepted standards and sufficient for procurement, installation and construction works; 
 
5. Documentation of all design literature and design calculations for all civil, planning, 
connections to utilities, structural, electrical, automation and mechanical works. All set of Design 
documentation shall be elaborated in 4 copies, including 3 copies on paper.  
 
Important: Documentation with detailed recommendations and measures for protection of 
environment will be also part of the design assignment. 
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6. Cost estimations: comprehensive estimation of involved costs considering all necessary labour 
and materials based on current prices available on the local market and manpower remuneration, 
which shall not be below the minimum required by the National Legislation. 
 
Important: The documents, the Drawings and Specifications, shall be of sufficient detail to enable 
construction works to proceed without need for on-site instructions and selection of materials, 
construction assembly, layout or location of any element or feature. 
 
The technical design documentation must be developed taking into consideration the similar best  
practices, to ensure minimum technical requirements necessary for successful hosting of 
authorised international swimming competitions, apply innovative solutions and Human Rights 
Based Approach.  
 
The designs should comply with the local legislation State building norms and regulations, 
standards and specifications, local building regulations and shall also ensure: 
 
1. reliable and safe operation of recommended equipment, materials, and engineering systems; 
2. optimal energy efficiency measures of rehabilitated facilities and systems; 
3. cost efficiency in terms on construction, operation and maintenance; 
4. compliance with health and safety requirements; 
5. compliance with environmental protection requirements; 
5. compatible with HRBA principles. 
 
D. Key tasks and expected outputs: 
 
In accomplishing the assignment, the contractor commonly shall be responsible for undertaking 
all the necessary activities for turning out complete designs and tender documents for construction 
and putting into operation the aforementioned construction site with architectural solutions, 
internal power supply, heating, ventilation, water supply and sanitation, external water supply, 
sewerage and heating networks, including, but not limited to, the following tasks: 
1. Inspection of premises to determine the volume of construction works and proper location of 
heating, electrical, water supply and sanitary equipment. As additional information, you can 
examine the technical design documentation nr. RFQ 17/01598, for the modernization of DINAMO 
Sport Centre’s swimming pools, elaborated in 2018 (to be provided upon request); 
2. Elaborate required technical solutions in accordance with valid national legislation and 
conclusions and recommendations provided in technical expertise report nr. 297-07-17/T of 
22.08.2017 and further carried out updates; 
3. Carry out necessary topographical and geodesic investigations necessary for the construction of 
new premises; 
4. Project sites’ general plans, structural designs and engineering, incl. the technological side of 
water supply and sewerage networks, power equipment, ventilation, landscaping; 
5. With the support of beneficiary institution obtain/update technical conditions for the 
connection to the required networks (by case); 
6. Design of organization of construction site (DOC); 
7. Assist beneficiary in obtain city planning permits (Urbanistic Certificate); 
8. Obtain health and sanitary and environmental permits; 
9. Assist beneficiary in obtaining building permits (Construction Authorization);  
10. Develop BoQs and preliminary cost estimates. The design shall encompass BoQs without stating 
any brand names; 
11. Provision of Detailed Design author supervision; 
12. Participate in the preliminary and final commissioning committee.  
 
Contractor shall properly coordinate the design and engineering process with the local planning 
authorities, project beneficiary and UNDP. Contractor should obtain expertise clearance for design 
from all relevant authorities, when necessary. 
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Contractor should assist public facilities’ owner in requesting and obtaining from the local 
authorities planning permits, if not obtained. 
 
All the detailed design documentation shall be subject to mandatory control by the State 
Verification Department or Independent Authorized Verifiers. Design documentation shall 
undergo an examination (by experts), when needed. 
 
The design companies assume the responsibility to make the necessary technical adjustments 
and updates (appeared in the process of construction) to the project documentation. These 
adjustments will be made within three working days upon the official request from the Project’s 
Engineer. 
 
Upon termination of Construction Works, the Contractor will participate in the works hand-over 
activities and will endorse an author confirmation, certifying the compliance of Works to the 
design. 
 
E. Implementation timeframe 
 
The Contractor is expected to complete all investigations and elaborate the Preliminary Design 
Concept in maximum 20 calendar days and present full design documentation, including 
preliminary technical expertise and necessary technical solutions, complete drawings, BOQs and 
Costs Estimates  in maximum 85 calendar days calendar days from the contract signature date, 
Verification of the designs, Bill of Quantities and Costs Estimates” items, in maximum 95 calendar 
days from the contract signature date. 
 
F. Deliverables 
 
Contractor is required to deliver the expected design services in accordance with the following 
deliverable items and established schedules:  
 

Item 
No. 

Description/Specification of Services Delivery Date 

Stage I: Preliminary Design Concept Elaboration 

1. Preliminary Concept of the DINAMO Swimming Centre 
Facilities elaborated and coordinated with beneficiary 

20 calendar days from the 
date of contract signing 

Stage II: Technical design for the Dinamo Swimming Centre facilities 

2. 
Detailed technical design drawings elaborated. 
 

75 calendar days from the 
date of contract signing 

3. 
Bill of quantities (BOQ) and Costs estimates, completed 
for all items of work with detailed description for each 
item; 

85 calendar days from the 
date of contract signing 

4. 
Verification of the designs and Bill of Quantities by 
independent Authorized/Licensed Experts 

95 days from the date of 
contract signing 

5. 
Detailed Design Author’s Supervision during the 
construction period 

N/A 

 
Particular requirements for the deliverable items: 
 
Item 1.  Detailed design of the modernization with construction works services and preliminary 
costs estimation for the swimming centre within the "Central Dinamo Sport Club" in the city of 
Chisinau, 23, Gh. Asachi street, will include:  narrative memo with requirements, technical 
specifications and standards, seismicity etc.; general plan, architecture and architectural 
solutions; resistance; technological and structural design; power supply, sewerage and water 
supply, heating and ventilation and conditioning systems; landscaping; according to local norms 
and standards; development of recommendations for maintenance and operation. 
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Item 2. The estimation of quantities for all work items must be based on actual take-off 
calculation and not based on proximate estimates. All BOQs shall be presented in a spreadsheet 
format, preferably MS Excel, as mentioned above;  
 
Item 4. Author’s Supervision during the construction period will, also, include contractor’s 
participation at preliminary and final commissioning of completed works procedures. 
 
G. General organizational information/requirements 
 
Elaboration of design documentation is initiated based on the recommendations of the meetings 
of project working group composed from representatives of beneficiary institution and UNDP, as 
well as, Urbanistic Certificates for design work, issued by the relevant Public Authorities. 
 
First drafts, schemes and proposed architectural and technical solutions, elaborated by the 
designers, shall be coordinated jointly with established project working group, and UNDP 
Engineers. 
Technical Conditions for connection of newly designed facilities (by case) to existing utilities: 
water, sanitation and power supply nets, shall be obtained from respective institutions by the 
contractor, jointly with premises owners and at the contractor’s initiative. 
 
Buildings:  
The following special regional climate conditions and technical characteristics, shall be considered 
while designing project buildings and constructions:  
Climate zone     - III B; 
Snow loading     - 500 Pa/м2;   
Wind loading      - 350 Pa/м2;                                                                
Seismicity level    - 7 grades;                                                               
Average outside temperature   - 17°С;                                               
Heating season duration   - 166 days;  
Average outside temperature during winter season -  +0,6°С; 
Earth structure data – in accordance with geological surveys (by case); 
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Annex 2 
FORM FOR SUBMITTING SUPPLIER’S QUOTATION 

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery4) 
 

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and 
hereby offer to supply the items listed below in conformity with the specification and requirements 
of UNDP as per RFQ Reference No. “RfQ19/01861 – Provision of technical design services for the 
Dinamo Swimming Centre facilities - MIA Project” 

 
TABLE 1:  Offer to Supply Services Compliant with Technical Specifications and Requirements  
 

Item 
No. 

Description/Specification 
of Services 

Measure
ment 
unit 

Estimativ
e 

Quantity 

Measurement 
Unit Price 
(USD), VAT 
exclusive  

Total Price  
(USD), VAT 
exclusive 

Latest Delivery 
Date 

1 2 3 4 5 6 7 

 
 

 
 

   

Stage I: Preliminary Design Concept Elaboration 

1 

Preliminary Concept of the 
DINAMO Swimming Centre 
Facilities elaborated and 
coordinated with 
beneficiary 

unit 1    

 Sub-total Stage I:      

Stage II: Technical design for the Dinamo Swimming Centre facilities 

2 

Development of detailed 
technical design 
documentation, including 
all required expertise (upon 
necessity), internal 
networks and external 
works for the Central 
Dinamo Swimming Centre 
Administrative Building  

m2 346 m2    

3. 

Development of detailed 
technical design 
documentation, including 
all required expertise and 
internal networks for the 
construction of new Dinamo 
Swimming Centre’s 
cloakrooms 

m2 950 m2    

4 
Landscaping design works, 
including topography and 
the fence. 

m2 2680 m2    

                                                           
4 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for 

verification purposes  
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5 

Technical Design of 
external networks, 
including required technical 
investigations (upon 
necessity): 

     

 External networks for 
water supply 

linear 
meters  

130 m    

 External networks for 
sewerage supply  

linear 
meters 

190 m    

 External networks for 
heating 

linear 
meters 

130 m 
   

6 

Development of Bill of 
Quantities and Costs 
Estimates for items 2, 3, 4, 
5. 

 1    

7 

Verification of the 
technical designs, Bill of 
Quantities and Costs 
Estimates by independent 
Authorized/Licensed 
Experts for items 2, 3, 4, 5. 

 1    

8 
Detailed Author’s 
Supervision  

 1    

 Sub-total Stage II:      

 
TOTAL Stage I and Stage 
II: 

 
 

   

 
   Add: Other Charges (pls. specify) 

 
 

  Total Final and All-Inclusive Price Quotation  

 
 
TABLE 2: Offer to Comply with Other Conditions and Related Requirements  
 

 
Other Information pertaining to our 
Quotation are as follows: 

 
Your Responses 

Yes, we 
will 

comply 

No, we 
cannot 
comply 

If you cannot 
comply, pls. 

indicate counter 
proposal 

Delivery Lead Time    

Validity of Quotation    

All Provisions of the UNDP General 
Terms and Conditions 

   

 
 

All other information that we have not provided automatically implies our full compliance 
with the requirements, terms and conditions of the RFQ. 

 
 
[Name and Signature of the Supplier’s Authorized 
Person] 
[Designation] 
[Date] 
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Annex 3 

     
 

UNDP 
GENERAL CONDITIONS OF CONTRACT FOR SERVICES 

 
1.0 LEGAL STATUS:  
 
The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis the 
United Nations Development Programme (UNDP).  The Contractor’s personnel and sub-contractors shall not 
be considered in any respect as being the employees or agents of UNDP or the United Nations. 
 
2.0 SOURCE OF INSTRUCTIONS:  
 
The Contractor shall neither seek nor accept instructions from any authority external to UNDP in connection 
with the performance of its services under this Contract.  The Contractor shall refrain from any action that 
may adversely affect UNDP or the United Nations and shall fulfill its commitments with the fullest regard to 
the interests of UNDP. 
 
3.0 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES:  
 
The Contractor shall be responsible for the professional and technical competence of its employees and will 
select, for work under this Contract, reliable individuals who will perform effectively in the implementation 
of this Contract, respect the local customs, and conform to a high standard of moral and ethical conduct.  
 
4.0 ASSIGNMENT:  
 
The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any part 
thereof, or any of the Contractor's rights, claims or obligations under this Contract except with the prior 
written consent of UNDP.  
 
5.0 SUB-CONTRACTING:  
 
In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior 
written approval and clearance of UNDP for all sub-contractors.  The approval of UNDP of a sub-contractor 
shall not relieve the Contractor of any of its obligations under this Contract. The terms of any sub-contract 
shall be subject to and conform to the provisions of this Contract.  
 
6.0 OFFICIALS NOT TO BENEFIT:  
 
The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by 
the Contractor any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor 
agrees that breach of this provision is a breach of an essential term of this Contract.  
 
7.0 INDEMNIFICATION:  
 
The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its officials, 
agents, servants and employees from and against all suits, claims, demands, and liability of any nature or 
kind, including their costs and expenses, arising out of acts or omissions of the Contractor, or the 
Contractor's employees, officers, agents or sub-contractors, in the performance of this Contract.  This 
provision shall extend, inter alia, to claims and liability in the nature of workmen's compensation, products 
liability and liability arising out of the use of patented inventions or devices, copyrighted material or other 
intellectual property by the Contractor, its employees, officers, agents, servants or sub-contractors.  The 
obligations under this Article do not lapse upon termination of this Contract.  
 
8.0 INSURANCE AND LIABILITIES TO THIRD PARTIES: 
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8.1 The Contractor shall provide and thereafter maintain insurance against all risks in respect of its 
property and any equipment used for the execution of this Contract. 
 
8.2 The Contractor shall provide and thereafter maintain all appropriate workmen's compensation 
insurance, or the equivalent, with respect to its employees to cover claims for personal injury or death in 
connection with this Contract.  
 
8.3 The Contractor shall also provide and thereafter maintain liability insurance in an adequate amount 
to cover third party claims for death or bodily injury, or loss of or damage to property, arising from or in 
connection with the provision of services under this Contract or the operation of any vehicles, boats, 
airplanes or other equipment owned or leased by the Contractor or its agents, servants, employees or sub-
contractors performing work or services in connection with this Contract. 
  
8.4 Except for the workmen's compensation insurance, the insurance policies under this Article shall:  
 
8.4.1 Name UNDP as additional insured;  
 
8.4.2 Include a waiver of subrogation of the Contractor's rights to the insurance carrier against the UNDP;  
 
8.4.3 Provide that the UNDP shall receive thirty (30) days written notice from the insurers prior to any 
cancellation or change of coverage.  
 
8.5 The Contractor shall, upon request, provide the UNDP with satisfactory evidence of the insurance 
required under this Article.  
 
9.0 ENCUMBRANCES/LIENS:  
 
The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person to be 
placed on file or to remain on file in any public office or on file with the UNDP against any monies due or to 
become due for any work done or materials furnished under this Contract, or by reason of any other claim 
or demand against the Contractor.  
 
10.0 TITLE TO EQUIPMENT: Title to any equipment and supplies that may be furnished by UNDP shall 
rest with UNDP and any such equipment shall be returned to UNDP at the conclusion of this Contract or 
when no longer needed by the Contractor. Such equipment, when returned to UNDP, shall be in the same 
condition as when delivered to the Contractor, subject to normal wear and tear.  The Contractor shall be 
liable to compensate UNDP for equipment determined to be damaged or degraded beyond normal wear and 
tear.  
 
11.0 COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS: 
 
11.1 Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be entitled to 
all intellectual property and other proprietary rights including, but not limited to, patents, copyrights, and 
trademarks, with regard to products, processes, inventions, ideas, know-how, or documents and other 
materials which the Contractor has developed for the UNDP under the Contract and which bear a direct 
relation to or are produced or prepared or collected in consequence of, or during the course of, the 
performance of the Contract, and the Contractor acknowledges and agrees that such products, documents 
and other materials constitute works made for hire for the UNDP.  
 
11.2 To the extent that any such intellectual property or other proprietary rights consist of any 
intellectual property or other proprietary rights of the Contractor: (i) that pre-existed the performance by 
the Contractor of its obligations under the Contract, or (ii) that the Contractor may develop or acquire, or 
may have developed or acquired, independently of the performance of its obligations under the Contract, 
the UNDP does not and shall not claim any ownership interest thereto, and the Contractor grants to the 
UNDP a perpetual license to use such intellectual property or other proprietary right solely for the purposes 
of and in accordance with the requirements of the Contract. 
 
11.3 At the request of the UNDP; the Contractor shall take all necessary steps, execute all necessary 
documents and generally assist in securing such proprietary rights and transferring or licensing them to the 
UNDP in compliance with the requirements of the applicable law and of the Contract. 
 
11.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports, 
estimates, recommendations, documents, and all other data compiled by or received by the Contractor 
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under the Contract shall be the property of the UNDP, shall be made available for use or inspection by the 
UNDP at reasonable times and in reasonable places, shall be treated as confidential, and shall be delivered 
only to UNDP authorized officials on completion of work under the Contract. 
 
12.0 USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS:  
 
The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, nor 
shall the Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP or THE 
United Nations, or any abbreviation of the name of UNDP or United Nations in connection with its business 
or otherwise.  
 
13.0 CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:   
 
Information and data that is considered proprietary by either Party and that is delivered or disclosed by one 
Party (“Discloser”) to the other Party (“Recipient”) during the course of performance of the Contract, and 
that is designated as confidential (“Information”), shall be held in confidence by that Party and shall be 
handled as follows:  
 
13.1 The recipient (“Recipient”) of such information shall:  
 
             13.1.1 use the same care and discretion to avoid disclosure, publication or dissemination of the 
Discloser’s Information as it uses with its own similar information that it does not wish to disclose, publish 
or disseminate; and, 
 
             13.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed. 
 
13.2 Provided that the Recipient has a written agreement with the following persons or entities requiring 
them to treat the Information confidential in accordance with the Contract and this Article 13, the Recipient 
may disclose Information to:  
 
             13.2.1 any other party with the Discloser’s prior written consent; and, 
 
             13.2.2 the Recipient’s employees, officials, representatives and agents who have a need to know 
such Information for purposes of performing obligations under the Contract, and employees officials, 
representatives and agents of any legal entity that it controls, controls it, or with which it is under common 
control, who have a need to know such Information for purposes of performing obligations under the 
Contract, provided that, for these purposes a controlled legal entity means: 
 
             13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether directly or 
indirectly, over fifty percent (50%) of voting shares thereof; or, 
 
             13.2.2.2 any entity over which the Party exercises effective managerial control; or, 
 
             13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV.  
 
13.3 The Contractor may disclose Information to the extent required by law, provided that, subject to 
and without any waiver of the privileges and immunities of the United Nations, the Contractor will give the 
UNDP sufficient prior notice of a request for the disclosure of Information in order to allow the UNDP to 
have a reasonable opportunity to take protective measures or such other action as may be appropriate 
before any such disclosure is made. 
 
13.4 The UNDP may disclose Information to the extent as required pursuant to the Charter of the UN, 
resolutions or regulations of the General Assembly, or rules promulgated by the Secretary-General. 
 
13.5 The Recipient shall not be precluded from disclosing Information that is obtained by the Recipient 
from a third party without restriction, is disclosed by the Discloser to a third party without any obligation 
of confidentiality, is previously known by the Recipient, or at any time is developed by the Recipient 
completely independently of any disclosures hereunder. 
 
13.6 These obligations and restrictions of confidentiality shall be effective during the term of the 
Contract, including any extension thereof, and, unless otherwise provided in the Contract, shall remain 
effective following any termination of the Contract. 
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14.0 FORCE MAJEURE; OTHER CHANGES IN CONDITIONS  
 
14.1 In the event of and as soon as possible after the occurrence of any cause constituting force majeure, 
the Contractor shall give notice and full particulars in writing to the UNDP, of such occurrence or change if 
the Contractor is thereby rendered unable, wholly or in part, to perform its obligations and meet its 
responsibilities under this Contract.  The Contractor shall also notify the UNDP of any other changes in 
conditions or the occurrence of any event that interferes or threatens to interfere with its performance of 
this Contract. On receipt of the notice required under this Article, the UNDP shall take such action as, in its 
sole discretion; it considers to be appropriate or necessary in the circumstances, including the granting to 
the Contractor of a reasonable extension of time in which to perform its obligations under this Contract.   
 
14.2 If the Contractor is rendered permanently unable, wholly, or in part, by reason of force majeure to 
perform its obligations and meet its responsibilities under this Contract, the UNDP shall have the right to 
suspend or terminate this Contract on the same terms and conditions as are provided for in Article 15, 
"Termination", except that the period of notice shall be seven (7) days instead of thirty (30) days.  
 
14.3 Force majeure as used in this Article means acts of God, war (whether declared or not), invasion, 
revolution, insurrection, or other acts of a similar nature or force.  
 
14.4 The Contractor acknowledges and agrees that, with respect to any obligations under the Contract 
that the Contractor must perform in or for any areas in which the UNDP is engaged in, preparing to engage 
in, or disengaging from any peacekeeping, humanitarian or similar operations, any delays or failure to 
perform such obligations arising from or relating to harsh conditions within such areas or to any incidents of 
civil unrest occurring in such areas shall not, in and of itself, constitute force majeure under the Contract..  
 
15.0 TERMINATION  
 
15.1 Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) day notice, 
in writing, to the other party.  The initiation of arbitral proceedings in accordance with Article 16.2 
(“Arbitration”), below, shall not be deemed a termination of this Contract.  
 
15.2 UNDP reserves the right to terminate without cause this Contract at any time upon 15 days prior 
written notice to the Contractor, in which case UNDP shall reimburse the Contractor for all reasonable costs 
incurred by the Contractor prior to receipt of the notice of termination.  
 
15.3 In the event of any termination by UNDP under this Article, no payment shall be due from UNDP to 
the Contractor except for work and services satisfactorily performed in conformity with the express terms 
of this Contract.  
 
15.4 Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or should the 
Contractor make an assignment for the benefit of its creditors, or should a Receiver be appointed on account 
of the insolvency of the Contractor, the UNDP may, without prejudice to any other right or remedy it may 
have under the terms of these conditions, terminate this Contract forthwith.  The Contractor shall 
immediately inform the UNDP of the occurrence of any of the above events.  
 
16.0 SETTLEMENT OF DISPUTES  
 
16.1 Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, 
controversy or claim arising out of this Contract or the breach, termination or invalidity thereof.  Where the 
parties wish to seek such an amicable settlement through conciliation, the conciliation shall take place in 
accordance with the UNCITRAL Conciliation Rules then obtaining, or according to such other procedure as 
may be agreed between the parties. 
 
16.2 Arbitration: Any dispute, controversy, or claim between the Parties arising out of the Contract or 
the breach, termination, or invalidity thereof, unless settled amicably under Article 16.1, above, within 
sixty (60) days after receipt by one Party of the other Party’s written request for such amicable settlement, 
shall be referred by either Party to arbitration in accordance with the UNCITRAL Arbitration Rules then 
obtaining.  The decisions of the arbitral tribunal shall be based on general principles of international 
commercial law.  For all evidentiary questions, the arbitral tribunal shall be guided by the Supplementary 
Rules Governing the Presentation and Reception of Evidence in International Commercial Arbitration of the 
International Bar Association, 28 May 1983 edition.  The arbitral tribunal shall be empowered to order the 
return or destruction of goods or any property, whether tangible or intangible, or of any confidential 
information provided under the Contract, order the termination of the Contract, or order that any other 
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protective measures be taken with respect to the goods, services or any other property, whether tangible 
or intangible, or of any confidential information provided under the Contract, as appropriate, all in 
accordance with the authority of the arbitral tribunal pursuant to Article 26 (“Interim Measures of 
Protection”) and Article 32 (“Form and Effect of the Award”) of the UNCITRAL Arbitration Rules.  The arbitral 
tribunal shall have no authority to award punitive damages.  In addition, unless otherwise expressly provided 
in the Contract, the arbitral tribunal shall have no authority to award interest in excess of the London Inter-
Bank Offered Rate (“LIBOR”) then prevailing, and any such interest shall be simple interest only.  The Parties 
shall be bound by any arbitration award rendered as a result of such arbitration as the final adjudication of 
any such dispute, controversy, or claim.  
 
17.0 PRIVILEGES AND IMMUNITIES: 
 
Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges 
and immunities of the United Nations, including its subsidiary organs. 
 
18.0 TAX EXEMPTION  
 
18.1 Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter-
alia that the United Nations, including its subsidiary organs, is exempt from all direct taxes, except charges 
for public utility services, and is exempt from customs duties and charges of a similar nature in respect of 
articles imported or exported for its official use.  In the event any governmental authority refuses to 
recognize the United Nations exemption from such taxes, duties or charges, the Contractor shall 
immediately consult with the UNDP to determine a mutually acceptable procedure.  
 
18.2 Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any amount 
representing such taxes, duties or charges, unless the Contractor has consulted with the UNDP before the 
payment thereof and the UNDP has, in each instance, specifically authorized the Contractor to pay such 
taxes, duties or charges under protest.  In that event, the Contractor shall provide the UNDP with written 
evidence that payment of such taxes, duties or charges has been made and appropriately authorized.  
 
19.0 CHILD LABOUR 
 
19.1 The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any 
practice inconsistent with the rights set forth in the Convention on the Rights of the Child, including Article 
32 thereof, which, inter alia, requires that a child shall be protected from performing any work that is likely 
to be hazardous or to interfere with the child's education, or to be harmful to the child's health or physical 
mental, spiritual, moral or social development.  
 
19.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract 
immediately upon    notice to the Contractor, at no cost to UNDP.  
 
 
20.0 MINES: 
 
20.1 The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly 
engaged in patent activities, development, assembly, production, trade or manufacture of mines or in such 
activities in respect of components primarily utilized in the manufacture of Mines. The term "Mines" means 
those devices defined in Article 2, Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention on 
Prohibitions and Restrictions on the Use of Certain Conventional Weapons Which May Be Deemed to Be 
Excessively Injurious or to Have Indiscriminate Effects of 1980.  
 
20.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract 
immediately upon notice to the Contractor, without any liability for termination charges or any other 
liability of any kind of UNDP.  
 
 
21.0 OBSERVANCE OF THE LAW:  
 
The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance 
of its obligations under the terms of this Contract.  
 
22.0 SEXUAL EXPLOITATION: 
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22.1 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of anyone 
by it or by any of its employees or any other persons who may be engaged by the Contractor to perform any 
services under the Contract.  For these purposes, sexual activity with any person less than eighteen years 
of age, regardless of any laws relating to consent, shall constitute the sexual exploitation and abuse of such 
person.  In addition, the Contractor shall refrain from, and shall take all appropriate measures to prohibit 
its employees or other persons engaged by it from, exchanging any money, goods, services, offers of 
employment or other things of value, for sexual favors or activities, or from engaging in any sexual activities 
that are exploitive or degrading to any person.  The Contractor acknowledges and agrees that the provisions 
hereof constitute an essential term of the Contract and that any breach of this representation and warranty 
shall entitle UNDP to terminate the Contract immediately upon notice to the Contractor, without any 
liability for termination charges or any other liability of any kind. 
 
22.2 The UNDP shall not apply the foregoing standard relating to age in any case in which the Contractor’s 
personnel or any other person who may be engaged by the Contractor to perform any services under the 
Contract is married to the person less than the age of eighteen years with whom sexual activity has occurred 
and in which such marriage is recognized as valid under the laws of the country of citizenship of such 
Contractor’s personnel or such other person who may be engaged by the Contractor to perform any services 
under the Contract. 
 
23.0 AUTHORITY TO MODIFY:  
 
Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possesses the 
authority to agree on behalf of UNDP to any modification of or change in this Agreement, to a waiver of any 
of its provisions or to any additional contractual relationship of any kind with the Contractor. Accordingly, 
no modification or change in this Contract shall be valid and enforceable against UNDP unless provided by 
an amendment to this Agreement signed by the Contractor and jointly by the UNDP Authorized Official. 




