



## Invitation to Bid ItB22/02561 Amendment no. 1

Ref. no. **ItB22/02561**

Date: **21 December 2022**

**Subject: FPI/Technical training equipment for educational institutions that train specialists in the energy field**

Dear Sir/Madam,

1. UNDP is hereby amending several paragraphs in Section 5: Schedule of Requirements of the solicitation document.
2. The following entries are hereby amended to read as follows, changing being marked in red:

### **E. SPECIFIC RESPONSIBILITIES**

The company will work in close consultation and collaboration with the responsible personnel from the educational institutions (5 targeted institutions) as well as the UNDP Moldova team to carry out the following specific tasks:

- The company will provide the equipment for each educational institution in accordance with the technical specifications described in the annex to this ToR for each separate batch;
- In coordination with the representatives of the educational institutions, for each batch, services will be offered for fitting out and mounting the delivered equipment in accordance with the beneficiary's requirements;
- The company will provide staff training services regarding the use of the delivered equipment;
- The company will ensure, as appropriate, the development of the project sketches necessary for the installation of the equipment;
- The company will make available to the beneficiary all the technical documentation related to the equipment;
- Ensuring quality control over the installed equipment.

The bidder will submit the bid for one or more lots according to para A. Summary of Requirements of this ToR. Deliverables will be provided for each lot separately and as per the table below.

Deliverable	Target Date from the date of contract signature		
	Lot 1 Tools and electrical	Lot 2 Measurement and verification	Lot 3 Laboratory stands for training

	<b>equipment for training</b>	<b>equipment for training</b>	
<u>Deliverable 1.</u> Delivery of equipment necessary for training and continuous training process according to LOT applied	3-5 weeks	9-10 weeks	16-18 weeks
<u>Deliverable 2.</u> Installation and arrangement of delivered equipment in coordination with the final beneficiary according to LOT applied	1-2 weeks	1-2 weeks	2-4 weeks
<u>Deliverable 3.</u> Training of educational institutions regarding the use of delivered equipment (5 targeted institutions) according to LOT applied	1 week	1 week	1 week

**Note:** The time period shown has been estimated to be sufficient/feasible for the equipment delivered and the scope of work to be successfully completed and is proposed as a guide for the duration of the assignment. The implementation of the Deliverable3 (training course) will take into account the constraints related to the availability of trainers and internal activities scheduled before the signing of the Contract. Provision of contemplated deliverables approved by UDNP shall be the sole criterion for completion of the Contractor's work and eligibility for payment/s.

## F. PERIOD OF PERFORMANCE

The assignment will begin in January 2023 and end latest in July 2023.

## K. DELIVERY AND OTHER RELATED REQUIREMENTS

<b>Delivery date</b>	Bidder shall deliver the goods as per below table:			
	<b>Deliverable</b>	<b>Target Date from the date of contract signature</b>		
		<b>LOT 1 Tools and electrical equipment for training</b>	<b>LOT 2 Measurement and verification equipment for training</b>	<b>LOT 3 Laboratory stands for training</b>
	<u>Deliverable 1.</u> Delivery of equipment necessary for training and continuous training process according to LOT applied	3-5 weeks	9-10 weeks	16-18 weeks
	<u>Deliverable 2.</u> Installation and arrangement of delivered equipment in coordination with the final beneficiary according to LOT applied	1-2 weeks	1-2 weeks	2-4 weeks
	<u>Deliverable 3.</u> Training of educational institutions regarding the use of delivered equipment (5 targeted	1 week	1 week	1 week

	institutions) according to LOT applied			
	<p><b>Note:</b> The time period shown has been estimated to be sufficient/feasible for the equipment delivered and the scope of work to be successfully completed and is proposed as a guide for the duration of the assignment. The implementation of the Deliverable 3 (training course) will take into account the constraints related to the availability of trainers and internal activities scheduled before the signing of the Contract. Provision of contemplated deliverables approved by UDNP shall be the sole criterion for completion of the Contractor's work and eligibility for payment/s.</p>			

3. Amended "Section 5: Schedule of Requirements" of Invitation to Bid no. ItB22/02561 is hereby attached. The changes are marked in red.
4. All other terms and conditions of the solicitation documents, except as amended herein, shall remain unchanged and shall continue in full force and effect.