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LRPS-2023-9186742 07 Nov 2023

UNITED NATIONS CHILDREN'S FUND   (UNICEF) 
  
Wishes to invite you to submit a proposal for 
 

Rehabilitation of WASH facilities in     selected seven educational institutions 
 

Bid submission deadline is 28 Nov 2023 and 11:00 Hrs.
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Date:

Date:

THIS REQUEST FOR PROPOSAL FOR SERVICES HAS BEEN: 

Prepared By: Radu Bradescu, rbradescu@unicef.org

(To be contacted for additional information, NOT FOR SENDING PROPOSALS) 

Email   : rbradescu@unicef.org

Approved By: Tatiana Ribac, tribac@unicef.org
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REQUEST FOR PROPOSAL FOR SERVICES   FORM
  
This FORM must be completed, signed and returned to UNICEF. 
  
Proposal must be made in accordance with the instructions contained in this Request for Proposal for Services 
(RFPS). 
  
TERMS AND CONDITIONS OF CONTRACT  
Any Contract resulting from this RFPS shall contain UNICEF General Terms and Conditions for Institutional and 
Corporate Contracts and any other Specific Terms and Conditions detailed in this  RFPS. 
  
INFORMATION  
Any request for information regarding this RFPS must be forwarded by email to the person who prepared this 
document, with specific reference to the RFPS  number. 
  
The Undersigned, having read the Terms and Conditions of RFPS No. LRPS-2023-9186742 set out in the 
attached document, hereby offers to execute the services specified in this document. 
 

Currency of Proposal:

Validity of Proposal:

 Please indicate which of the following Early Payment Discounts Terms are offered by you: 
  
10 Days 3.0%______15 Days 2.5%______20 Days 2.0%______30 Days Net______Other______ 
  

Declaration  
  

The undersigned, being a duly authorized representative of the Company, represents and declares that:  

1. The Company and its Management1 have not been found guilty pursuant to a 
final judgment or a final administrative decision of any of the following: YES NO

a. fraud; ☐ ☐
b. corruption; ☐ ☐
c. conduct related  to a criminal organization; ☐ ☐
d. money laundering or terrorist financing; ☐ ☐
e. terrorist offences  or offences linked to terrorist activities; ☐ ☐
f. sexual exploitation and abuse; ☐ ☐
g. child labour, forced labour, human trafficking; or ☐ ☐
h. irregularity (non-compliance with any legal or regulatory requirement 
aaapplicable to the Company or its Management). ☐ ☐

____________________________ 

1 “Management” means any person having powers of representation, decision-making or control over the Organization. 
This may include, for example, executive management and all other persons holding downstream managerial authority, 
anyone on the board of directors, and controlling shareholders.
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2. 
  
 

The Company and its Management have not been found guilty pursuant to a 
final judgment or a final administrative decision of grave professional 
misconduct .

☐ ☐

3. The Company and its Management are not: bankrupt, subject to insolvency or 
winding-up procedures, subject to the administration of assets by a liquidator or 
a court, in an arrangement with creditors, subject to a legal suspension of 
business activities, or in any analogous situation arising from a similar 
procedure provided for under applicable national law.

☐ ☐

4. The Company and its Management have not been the subject of a final judgment 
or a final administrative decision finding them in breach of their obligations 
relating to the payment of taxes or social security contributions.

☐ ☐

5. The Company and its Management have not been the subject of a final judgment 
or a final administrative decision which found they created an entity in a 
different jurisdiction with the intent to circumvent fiscal, social or any other 
legal obligations in the jurisdiction of its registered office, central 
administration, or principal place of business (creating a shell company). 

☐ ☐

6. The Company and its Management have not been the subject of a final judgment 
or a final administrative decision which found the Company was created with 
the intent referred to in point (5)(being a shell company).

☐ ☐

  
The UNICEF reserves the right to disqualify the Company suspend or terminate any contract or other 
arrangement between the UNICEF and the Company, with immediate effect and without liability, in the event of 
any misrepresentation made by the Company in this Declaration. 
  
It is the responsibility of the Company to immediately inform the UNICEF of any changes in the situations 
declared.   
  

This Declaration is in addition to, and does not replace or cancel, or operate as a waiver of, any terms of 
contractual arrangements between the UNICEF and the Company.  
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Signature:

Date:

Name & Title:

Name of the Company:

UNGM #:

Postal Address:

E-mail :
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PART I – PURPOSE OF THIS REQUEST FOR PROPOSALS FOR CONSTRUCTION WORKS  
  
1. BACKGROUND  
  
1.1 UNICEF promotes the rights and wellbeing of every child, in everything we do. Together with our 

partners, we work in 190 countries and territories to translate that commitment into practical action, 
focusing special effort on reaching the most vulnerable and excluded children, to the benefit of all children, 
everywhere. 

  
2. SOLICITATION  
  
2.1 The purpose of this Request for Proposals for Construction Works “RFPS”) is to invite proposals for 

Rehabilitation of WASH facilities in selected seven educational as fully detailed in the Terms of Reference 
attached at Annex B 

  
2.2 This RFPS document is comprised of the following: 

• This document
•         The UNICEF Standard Contract for Construction Works (Form A) and Standard Contract 

for Construction Works (Form B) which are attached as Annex A to this document
• The full Terms of Reference attached at Annex B 
• Forms 11-13, as per the ToR  

  
2.3 This RFPS is an invitation to treat and shall not be construed as an offer capable of being accepted or 

as creating any contractual, other legal or restitutionary rights.  No binding contract, including a process 
contract or other understanding or arrangement, will exist between the Proposer and UNICEF and nothing 
in or in connection with this RFPS shall give rise to any liability on the part of UNICEF unless and until a 
contract is signed by UNICEF and the successful Proposer. 

 

PART II – PROPOSAL SUBMISSION PROCESS  
  
1. PROPOSAL SUBMISSION SCHEDULE  
  
1.1 Acknowledgement of receipt of RFPS.  Proposers are requested to inform UNICEF as soon as possible 

by Email  to Radu Bradescui at rbradescu@unicef.org that they have received this RFPS. 
  

IMPORTANT: PROPOSALS ARE NOT TO BE SENT TO THE INDIVIDUAL STATED ABOVE – 
ANY PROPOSALS SENT TO THE ABOVE NAMED INDIVIDUAL WILL BE DISQUALIFIED.  

  
1.2 Questions from Proposers.  Proposers are required to submit any questions in respect of this RFPS by 

Email to Radu Bradescu at rbradescu@unicef.org. The deadline for receipt of any questions is 24 Nov 2023 
and 17:00 Hrs. 

  
IMPORTANT: PROPOSALS ARE NOT TO BE SENT TO THE INDIVIDUAL STATED ABOVE – 
ANY PROPOSALS SENT TO THE ABOVE NAMED INDIVIDUAL WILL BE DISQUALIFIED.  

  
Proposers are required to keep all questions as clear and concise as possible. 

  
Proposers are also expected to immediately notify UNICEF in writing of any ambiguities, errors, 
omissions, discrepancies, inconsistencies or other faults in any part of the RFPS, providing full details. 
Proposers will not benefit from such ambiguities, errors, omissions, discrepancies, inconsistencies or other 
faults. 

  
UNICEF will compile the questions received. UNICEF may, at its discretion, at once copy any anonymized 
question and its reply to all other invited Proposers and/or post these on the UNICEF website and/or 
respond to the question at a bid conference. After any such bid conference, a Questions and Answers 
document may be prepared and will be made available in public. 

  
1.3 Amendments to RFPS Documents.  At any time prior to the Submission Deadline, UNICEF may, for 

any reason, whether at its own initiative or in response to a clarification requested by a prospective 
Proposer, modify the RFPS documents by amendment. If the RFPS was available publicly online, 
amendments will also be posted publicly online. Further, all prospective Proposers who have received the 
RFPS documents directly from UNICEF will be notified in writing of all amendments to the RFPS 

https://www.unicef.org/supply/media/12191/file/Standard-contract-construction-works-A.pdf
https://www.unicef.org/supply/media/12196/file/Standard-contract-construction-works-B.pdf
https://www.unicef.org/supply/media/12196/file/Standard-contract-construction-works-B.pdf
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documents. In order to afford prospective Proposers reasonable time in which to take the amendment into 
account in preparing their Proposals, UNICEF may, at its sole discretion, extend the Submission Deadline. 

 

1.4 Site Visit Site visit for this project is OPTIONAL and the proposers are encouraged to 
undertake site visits before submitting the proposal. 

  
Site Visit details: 

 

1.5 Bid conference.  A bid conference will be held on 21 Nov 2023 and 11:00 Hrs at  
131, 31 August 1989 street, Chisinau,UN House, UNICEF Conference Room  

  
1.6 Submission Deadline.  The deadline for submission of proposals is as follows: 28 Nov 2023 and 

11:00 Hrs. 
  

Any proposals received by UNICEF after the Submission Deadline will be rejected. 
  
1.7 Proposal Opening. Due to the nature of this RFPS, there will be no public opening of proposals 
 

  
2. LANGUAGE  
  
2.1 The Proposal prepared by the Proposer and all correspondence and documents relating to the 

Proposal exchanged by the Proposer and UNICEF, will be written in English Supporting documents and 
printed literature furnished by the Proposer may be in another language provided that they are accompanied 
by an appropriate translation in English. When interpreting the Proposal, the translated version of these 
supporting documents and printed literature will prevail over the original version of these documents. The 
sole responsibility for translation, including the accuracy of the translation, will rest with the Proposer. 

  
3. VALIDITY OF PROPOSALS; MODIFICATION AND CLARIFICATIONS; WITHDRAWAL  
  
3.1 Validity Period.  Proposers must indicate the validity period of their Proposal. Proposals should be 

valid for a period of not less than one hundred and twenty (120) days after the Submission Deadline. 
UNICEF reserves the right not to consider proposals that are valid for a shorter period of time. 
UNICEF may request the Proposer to extend the validity period. The Proposal of Proposers who decline to 
extend the validity of their Proposal shall become disqualified as no longer valid. 

  
3.2 Other Changes.  All changes to a Proposal must be received by UNICEF prior to the Submission 

Deadline. The Proposer must clearly indicate that the revised Proposal is a modification and supersedes the 
earlier version of the Proposal, or state the changes from the original Proposal. 

  
3.3 Withdrawal of Proposal.  A Proposal may be withdrawn by the Proposer on e-mailed or written 

request received by UNICEF from the Proposer prior to Submission Deadline. Negligence on the part of 
the Proposer confers no right for the withdrawal of the Proposal after it has been opened. 

  
3.4 Clarifications Requested by UNICEF.  During the evaluation of Proposals, UNICEF may, in its sole 

discretion, seek clarifications from any Proposer in order for UNICEF to fully understand the Proposer’s 
Proposal and assist in the examination, evaluation and comparison of Proposals. UNICEF may seek such 
clarifications through written communications or may request an interview with any Proposer. During this 
clarification process, no change in the price or substance of the Proposal will be sought, offered or 
permitted, except as required in order to allow for correction of arithmetical errors discovered by UNICEF. 

  
3.5 References. UNICEF reserves the right to contact any or all references supplied by the Proposer(s) 

and to seek references from other sources as UNICEF deems appropriate. 
  
4. ELIGIBILITY;PROPOSER  INFORMATION  
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4.1 Proposer. The term “Proposer” refers to those companies that submit a proposal pursuant to this RFPS 
and “Proposal” refers to all the documents provided by the Proposer in its response to this RFPS.  A 
Proposer will only be eligible for consideration if it complies with the representations set out in Part V of 
this RFPS, including the representations on ethical standards, including conflicts of interest. 

  
4.2 Joint Venture, Consortium or Association.  
  

(a) If the Proposer is a group of legal entities that will form or have formed a joint venture, 
consortium or association at the time of the submission of the proposal, each such legal entity will 
confirm in their joint Proposal that: 

  
(i) they have  designated one party to act as a lead entity, duly vested with authority to legally 

bind the members of the joint venture jointly and severally, and this will be evidenced by a 
Joint Venture Agreement among the legal entities, which will be submitted along with the 
Proposal; and 

  
(ii) if they are awarded the contract, the designated lead entity will enter into the contract with 

UNICEF, who will be acting for and on behalf of all the member entities comprising the joint 
venture. 

  
(b) After the Proposal has been submitted to UNICEF, the lead entity identified to represent the 

joint venture will not be altered without the prior written consent of UNICEF. 
  

(c) If a joint venture’s Proposal is the Proposal selected for award, UNICEF will award the 
contract to the joint venture, in the name of its designated lead entity. The lead entity will sign the 
contract for and on behalf of all other member entities and will be solely responsible for the 
coordination and implementation of the works. All payments for the accepted works will only be 
made to the lead entity only. 

  
4.3  Proposals from Government Organizations.  The eligibility of Proposers that are wholly or partly owned 

by the Government will be subject to UNICEF’s further evaluation and review of various factors such as 
being registered as an independent entity, the extent of Government ownership/share, receipt of subsidies, 
mandate, access to information in relation to these RFPS documents, and others that may lead to undue 
advantage against other Proposers, and the eventual rejection of the Proposal. 

  
4.4 Proposals from organizations where the sole proprietor is a former or retired UNICEF/UN staff member.  

Any organization, whose sole proprietor is a former or retired staff member of UNICEF (or any other 
United Nations organization), which submits a Proposal must disclose his/her previous United Nations 
employment at the time of submission. Any such Proposal will be treated as though the Proposal came from 
an individual for the purposes of UNICEF’s standard conditions on contracting former and retired members 
of staff. 

  
5. PREPARATION OF OFFER  
  
5.1 Proposers are responsible to inform themselves in preparing their Proposal. In this regard, the Proposers 

will ensure that they: 
  

• Examine all terms, requirements and formal submission instructions (e.g. regarding form and 
timing of submission,  marking of envelopes, no price information in technical proposal etc.) 
included in the RFPS documents (including the Instruction to Proposers section); 

• Review the RFPS to ensure that they have a complete copy of all documents; 
• Review the UNICEF Standard Contract for Construction Works (Form A) and Standard Contract 

for Construction Works 
(Form B) publicly available on the UNICEF Supply website: 
https://www.unicef.org/supply/resources/procurement-policies ; 

• Review the UNICEF policies publicly available on the UNICEF Supply website: 
https://www.unicef.org/supply/resources/procurement-policies. 
In particular, Proposers should familiarize themselves with the obligations imposed on suppliers 
and their personnel and sub-contractors under the UNICEF Policy Prohibiting and Combatting 
Fraud and Corruption and the UNICEF Policy on Conduct Promoting the Protection and 
Safeguarding of Children; 

• Attend any bid conference if it is mandatory under this RFPS; 
• Fully inform and satisfy themselves as to requirements of any relevant authorities and laws that 
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apply, or may in the future apply, to the supply of the works. 
  

Proposers acknowledge that UNICEF, its directors, employees and agents make no representations or 
warranties (express or implied) as to the accuracy or completeness of this RFPS or any other information 
provided to the Proposers. 

  
5.2 Failure to meet all requirements and instructions in the RFPS documents or to provide all requested 

information will be at the Proposer’s own risk, and may result in rejection of the Proposer’s Proposal. 
  
5.3 The Proposal must be organized to follow the format of this RFPS. Each Proposer must respond to 

the stated requests or requirements, and indicate that the Proposer understands and confirms acceptance of 
UNICEF’s stated requirements. The Proposer should identify any substantive assumption made in 
preparing its offer. The deferral of a response to a question or issue to any contract negotiation stage is not 
acceptable. Any item not specifically addressed in the Proposal will be deemed as accepted by the 
Proposer.  Incomplete or inadequate responses, lack of response or misrepresentation in responding to any 
questions will affect the evaluation of the Proposal. 

  
5.4 All references to descriptive materials should be included in the appropriate Proposal paragraph, 

though the material/documents themselves may be provided as annexes to the Proposal. The Proposer must 
also provide sufficient information in the Proposal to address each area of the evaluation criteria as 
presented in this document to allow a fair assessment of all of the Proposers and their Proposals. It is for 
UNICEF to determine, in its sole discretion, whether information provided is sufficient. 

  
5.5 The completed and signed Request for Proposal for Construction Works Services Form must be 

submitted together with the Proposal. The Request for Proposal for Construction Works Form must be 
signed by a duly authorized representative of the Organization/Company. 

  
5.6 Proposals must be clearly marked with the RFPS number. 
  
5.7 If answer sheets are provided by UNICEF then these must be completed by the Proposer. 
  
5.8 Technical Proposal: The Technical Proposal should address the criteria and requirements outlined in this 

RFPS, paying particular attention to its Terms of Reference and its evaluation criteria. It is important to 
note that UNICEF actively welcomes innovative proposals and original solutions to the stated service need. 
NO PRICE INFORMATION SHOULD BE CONTAINED IN THE TECHNICAL PROPOSAL.  

  
5.9 Price Proposal:  The Price Proposal should be prepared in accordance with the requirements contained 

in the Terms of Reference for this RFPS. 
  
5.10 Each Proposer acknowledges that its participation in any stage of the solicitation process for this RFPS 

is at its own risk and cost.  The Proposer is responsible for, and UNICEF is not responsible for, the costs of 
preparing its Proposal or response to this RFPS, attendance at any bid conference, site visit, meetings or 
oral presentations, regardless of the conduct or outcome of the solicitation process. 

  
5.11 The Proposer’s Proposal will include all the annexes attached to the Terms of Reference. 
  
6. PROPOSAL DOCUMENTS; CONFIDENTIALITY   
  
6.1 This RFPS, together with all Proposal documents provided by the Proposer to UNICEF, will be 

considered the property of UNICEF and Proposals will not be returned to the Proposers. 
  
6.2 Information contained in the Proposal documents, which the Proposer considers to be its confidential 

information, should be clearly marked "confidential", next to the relevant part of the text, and UNICEF will 
treat such information accordingly. 

  
6.3 All information and documents provided to the Proposers by UNICEF (“RFPS Materials”) shall be 

treated as confidential by the Proposers. If the Proposer declines to respond to this RFPS, or, if the Proposal 
is rejected or unsuccessful, the Proposer will promptly destroy or delete all such RFPS Materials. The 
Proposer shall not use the RFPS Materials for any purpose other than the purpose of preparing a Proposal 
and shall not disclose the RFPS Materials to any third party, except:  (a) with the prior written consent of 
UNICEF; (b) where the third party is assisting the Proposer in preparing the Proposal, provided the 
Proposer has previously ensured that party's adherence to this duty of confidentiality; (c) if the relevant 
RFPS Materials are at the time of this RFPS lawfully in the possession of the Proposer through a party 
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other than UNICEF; (d) if required by law, and provided that the Proposer has previously informed 
UNICEF in writing of its obligation to disclose the RFPS Materials; or (e) if the RFPS Materials are 
generally and publicly available other than as a result of breach of confidence by the person receiving the 
RFPS Materials. 

  
7. MULTIPLE PROPOSALS AND PROPOSALS FROM RELATED ORGANIZATIONS  
  
7.1 Proposers shall not submit more than one Proposal as part of this RFPS process. 
  
7.2 If the Proposer is a group of legal entities that will form or have formed a joint venture, consortium 

or association at the time of the submission of the Proposal then neither the lead entity nor the member 
entities of the joint venture may submit another Proposal, either in its own capacity or as a lead entity or a 
member entity for another joint venture submitting another Proposal. 

  
7.3 UNICEF reserves the right to reject separate Proposals submitted by two or more Proposers if the 

Proposers are related organizations and are found to have any of the following: 
  

(a) they have at least one controlling partner, director or shareholder in common; or 
  

(b) any one of them receive or have received any direct or indirect subsidy from the other(s); or 
  

(c) they have a relationship with each other, that gives one or more Proposers access to 
confidential information about, or influence over, the other Proposal(s); or 

  
(d) they are subcontractors to each other’s Proposal, or a subcontractor to one Proposal also 

submits another Proposal under its name as lead Proposer; or 
  

(e) an individual proposed to be in the team of one Proposer participates in more than one 
Proposal received for this solicitation process. 

 
PART III –AWARD/ADJUDICATION OF PROPSALS  
  
1. AWARD  
  
1.1 Proposal Evaluation Process.The evaluation is carried out by UNICEF in accordance with UNICEF’s 

regulations, rules and practices and all determinations are made in UNICEF’s sole discretion. 
  

After opening the Proposals, UNICEF will carry out the following steps in the following order: 
  

• First, each Proposal will be evaluated for compliance with the mandatory requirements of this 
RFPS.  Proposals deemed not to meet all of the mandatory requirements will be considered non-
compliant and rejected at this stage without further consideration.  Failure to comply with any of 
the terms and conditions contained in this RFPS, including, but not limited to, failure to provide all 
required information, may result in a Proposal being disqualified from further consideration. 

  
• Second, UNICEF will evaluate the Technical Proposal part for compliance with the technical 

requirements stated in this RFPS on the basis of the Proposal evaluation approach set out below. 
  

• Third, UNICEF will undertake a commercial evaluation of the Price Proposal part of technically 
compliant Proposals on the basis of the Proposal evaluation approach set out below. 

  
1.2 Proposal Evaluation Approach.  
  

The evaluation criteria will be a split between technical and commercial (price proposal) scores 
(a 70 / 30 split). 

  
Proposals submitted in response to this RFPS should include and will be evaluated against the 
following: 

  
a) Technical Evaluation 

  
Technical evaluation criteria described in the Terms of Reference attached at Annex B 

  



    RFPS: NON-LTA for Construction Works

Page 11 of 15  RFP Number: 9186742

Total Maximum 70 Points 
  

Only Proposals which receive a minimum of 49 points will be considered further. 
  

b) Price Proposal (commercial evaluation) 
  

The total amount of points allocated for the price component is 30  The maximum number of points will be 
allotted to the lowest price proposal that is opened and compared among those invited firms/institutions 
which obtain the threshold points in the evaluation of the technical component. All other price proposals 
will receive points in inverse proportion to the lowest price; e.g.: 

  
Score for price proposal X = (Max. score for price proposal ( 30 Points) * Price of lowest priced proposal) / 
Price of proposal X 

  
Total obtainable Technical and Price points: 100 

  
The Proposer(s) achieving the highest combined technical and price score will (subject to any negotiations 
and the various other rights of UNICEF detailed in this RFPS) be awarded the contract(s). 

  
1.3 Multiple Arrangements.  UNICEF reserves the right to make multiple arrangements for any service(s) 

where UNICEF considers it to be in its best interest to do so. 
  
1.4 Negotiation.  UNICEF reserves the right to negotiate with the Proposer(s) that has/have attained the best 

rating/ranking, i.e. those providing the overall best value Proposal. 
  
1.5 Award Notification.  UNICEF will only notify the Proposer(s) that has/have been awarded the contract(s) 

resulting from this solicitation process; UNICEF may, but is not required to, notify the other Proposers of 
the outcome of this solicitation process. 

  
2. STANDARD CONTRACT FOR CONSTRUCTION WORKS  
  
2.1 UNICEF’s Standard Contract for Construction Works (Form A or Form B) will apply to any contract(s) 

awarded in connection with this RFPS. By signing the Request for Proposal for Construction Works Form, 
each Proposer is deemed to have confirmed its acceptance of the UNICEF Standard Contract for 
Construction Works (Form A and Form B). The Proposer understands that if it proposes any amendments 
or additional terms to the UNICEF Standard Contract for Construction Works (Form A or Form B), these 
must be clearly detailed in the Proposal and may negatively affect the evaluation of the Proposal and 
UNICEF reserves the right to reject the Proposer’s Proposal. 

  
3. RIGHTS OF UNICEF  
  
3.1 UNICEF reserves the following rights: 
  

(a) to accept any Proposal, in whole or in part; to reject any or all Proposals; or to cancel this 
solicitation process in its entirety; 

  
(b) to verify any information contained in Proposer’s response (and the Proposer will provide 

UNICEF with its reasonable cooperation with such verification); 
  

(c) to invalidate any Proposal received from a Proposer that, in UNICEF’s sole opinion has 
previously failed to perform satisfactorily or complete contracts on time, or UNICEF believes is not 
in a position to perform the contract; 

  
(d) to invalidate any Proposal that, in UNICEF’s sole opinion, fails to meet the requirements 

and instructions stated in this RFPS; 
  

(e) to suspend negotiations or withdraw an award to a Proposer at any time up until a contract has 
been signed with such Proposer. UNICEF is not required to provide any justification, but will give 
notice prior to any such suspension of negotiations or withdrawal of award. 

  
3.2 UNICEF is not liable to any Proposer for any costs, expense or loss incurred or suffered by such 

Proposer in connection with this RFPS or solicitation process, including, but not limited to, any costs, 
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expense or loss incurred as result of UNICEF exercising any of its rights in paragraph 3.1 above. 
 
PART IV – REQUIREMENTS  
  
1. PRICE AND PAYMENT  
  
1.1 Price.  The fee for the works and deliverables will be treated as inclusive of all costs, expenses, 

charges or fees that the Proposer may incur in connection with the performance of the work. The Proposer 
is invited to offer any unconditional discounts.  Further, the Proposer may offer early payment discounts, i.
e. payment within a specific period of time faster than UNICEF’s standard payment terms of 30 days. 

  
1.2 Payment Terms.  Invoices may be issued to UNICEF only after the works (or components of the 

works) have been provided and the deliverables (or installments of the deliverables) have been delivered (a) 
in accordance with the contract and (b) to UNICEF’s satisfaction.  The standard terms of payment are net 
30 days, after receipt of invoice. Payment will be effected by bank transfer in the currency of the contract. 

  
The Proposer will suggest a payment schedule for the contract that is linked to clear milestones and/or 
deliverables identified in the Terms of Reference. UNICEF reserves the right to accept or reject or propose 
amendments to the proposed payment schedules. 

  
1.3 Currency.  (a) The currency of the Proposal shall be in MDL. UNICEF 

will reject any proposals submitted in another currency. 
  

(b) If the above paragraph (a) explicitly permits two or more specified currencies for the Proposals, then for 
evaluation purposes only, offers submitted in a currency other than US Dollars will be converted into US 
Dollars using the United Nations rate of exchange in effect on the submission deadline date. 

  
1.4 Taxes.  Article II, Section 7, of the Convention on the Privileges and Immunities provides, inter alia, that 

the United Nations, including UNICEF as a subsidiary organ, is exempt from all direct taxes, except 
charges for public utility services. , and is exempt from customs restrictions, duties, and charges of a 
similar nature in respect of articles imported or exported for its official use. All prices/rates quoted in the 
Proposal must be net of any direct taxes and any other taxes and duties, unless otherwise specified in the 
RFPS documents. 

  
2. IMPLEMENTATION  
  
2.1 No Reliance.  Except as expressly set out in the RFPS documents, UNICEF will have no obligation 

to provide any assistance to the contractor and UNICEF makes no representations as to the availability of 
any facilities, equipment, materials, systems or licenses which may be helpful or useful for the performance 
of the work.  If the Proposer requires any facilities, equipment, materials, systems or licenses in order to do 
the work, this must be explicitly detailed in its Proposal. 

  
2.2 Sub-contractors.  Proposers must identify in their Proposal, any products which may be offered by 

themselves, but originate from another supplier and/or country. Further, Proposers must identify in their 
proposal any planned subcontracting of works. All subcontracting arrangements will be reviewed by 
UNICEF as part of its evaluation of the Proposal. 

  
2.3 Key personnel.  If so required in the Terms of Reference each key personnel profile requested in 

the Terms of Reference must sign an exclusivity and availability statement. The purpose of Exclusivity and 
Availability Statement is as follows: 

  
(a) The key personnel proposed in the Proposal must not be part of any other Proposer’s 

Proposal being submitted for this RFPS process. They must therefore engage themselves 
exclusively to the Proposer. 

  
(b) Each key personnel must also undertake to be available, able and willing to work for all the 

period foreseen for his/her input during the implementation of the contract as indicated in the 
Terms of Reference/ and the Proposal. 

  
Having selected a Proposal partly on the basis of an evaluation of the key personnel presented in the 
Proposal, UNICEF expects the contract to be executed by these specific personnel. As the expected date of 
mobilization is given in the RFPS, UNICEF will only consider substitutions after the deadline for the 
submission of offers in cases of unexpected delays in the commencement date beyond the control of the 
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Proposer, or exceptionally because of the incapacity of a key personnel for health reasons or due to force 
majeure or other circumstances which may justify a replacement and which would not have any effect on 
the selection of the Proposal. The desire of a Proposer to use a key personnel on another project or a change 
of mind on the part of a key personnel about the contract will not be accepted as a reason for substitution of 
any of the key personnel. 

  
2.4 Joint Ventures.  The description of the organization of the joint venture/consortium/association must 

clearly define the expected role of each of the entities in the joint venture in delivering the requirements of 
this RFPS, both in the Proposal and the Joint Venture Agreement.  All entities that comprise the joint 
venture will be subject to the eligibility and qualification assessment by UNICEF. 

  
Where a joint venture is presenting its track record and experience in a similar undertaking as those 
required in this RFPS, it should present such information in the following manner: 
a) Those that were undertaken together by the joint venture; and 
b) Those that were undertaken by the individual entities of the 

joint venture expected to be involved in the performance of the works defined in this RFPS. 
  

Previous contracts completed by individuals working privately but who are permanently or were 
temporarily associated with any of the member firms cannot be claimed as the experience of the joint 
venture or those of its members, but should only be claimed by the individuals themselves in their 
presentation of their individual credentials. 

 
PART V – PROPOSER REPRESENTATIONS  
  
1. PRICE – MOST FAVOURED CUSTOMER  
  
1.1 The Proposer confirms that the fees, rates and charges and related pricing terms with respect to the 

works specified in the Proposal are the most favourable pricing terms available to any customer of the 
Proposer (or any of the Proposer’s affiliates). If at any time during the term of any contract resulting from 
the Proposal, any other customer of the Proposer (or of any of the Proposer’s affiliates) obtains more 
favourable pricing terms than those provided to UNICEF, the Proposer will retroactively adjust the fee and 
related pricing terms under the contract to conform to the more favourable terms and the Proposer will 
promptly pay UNICEF any amounts owing to UNICEF as a result of such retroactive fee adjustment. 

  
2. GENERAL REPRESENTATIONS  
  
By submitting its Proposal in response to this RFPS, the Proposer confirms to UNICEF as at the Submission 
Deadline: 
  
2.1 The Proposer has (a) the full authority and power to submit the Proposal and to enter into any 

resulting contract, and (b) all rights, licenses, authority and resources necessary, as applicable, to develop, 
source and supply the works and to perform its other obligations under any resulting contract. The Proposer 
has not and will not enter into any agreement or arrangement that restrains or restricts any person’s rights to 
use, sell, dispose of or otherwise deal with any service, deliverable or outcome that may be acquired under 
any resulting contract. 

  
2.2 All of the information it has provided to UNICEF concerning the works and the Proposer is true, correct, 

accurate and not misleading. 
  
2.3 The Proposer is financially solvent and is able to supply the works to UNICEF in accordance with 

the requirements described in this RFPS. 
  
2.4 The use or supply of the works does not and will not infringe any patent, design, trade-name or 

trade-mark. 
  
2.5 The development and supply of the works has complied, does comply, and will comply with all 

applicable laws, rules and regulations. 
  
2.6 The Proposer will fulfill its commitments with the fullest regard to the interests of UNICEF and 

will refrain from any action which may adversely affect UNICEF or the United Nations. 
  
2.7 It has the personnel, experience, qualifications, facilities, financial resources and all other skills 

and resources to perform its obligations under any resulting contract. 
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2.8 The Proposer agrees to be bound by the decisions of UNICEF, including but not limited to, decisions 

as to whether the Proposer’s Proposal meets the requirements and instructions stated in this RFPS and the 
results of the evaluation process. 

  
3. ETHICAL STANDARDS  
  
UNICEF requires that all Proposers observe the highest standard of ethics during the entire solicitation process, as 
well as the duration of any contract that may be awarded as a result of this solicitation process.  UNICEF also 
actively promotes the adoption by its suppliers of robust policies for the protection and safeguarding of children 
and the prevention and prohibition of sexual exploitation and sexual abuse. 
  
By submitting its Proposal in response to this RFPS, the Proposer makes the following representations and 
warranties to UNICEF as at the Submission Deadline: 
  
3.1 In respect of all aspects of the solicitation process the Proposer has disclosed to  UNICEF any situation 

that may constitute an actual or potential conflict of interest or could reasonably be perceived as a conflict 
of interest.  In particular, the Proposer has disclosed to UNICEF if it or any of its affiliates is, or has been in 
the past, engaged by UNICEF to provide services for the preparation of the design, specifications, cost 
analysis/estimation, and other documents to be used for the procurement of the works requested under this 
RFPS; or if it or any of its affiliates has been involved in the preparation and/or design of the programme/
project related to the works requested under this RFPS. 

  
3.2 The Proposer has not unduly obtained, or attempted to unduly obtain, any confidential information in 

connection with the solicitation process and any contract that may be awarded as a result of this solicitation 
process. 

  
3.3 No official of UNICEF or of any United Nations System organisation has received from or on behalf of 

the Proposer, or will be offered by or on behalf of the Proposer, any direct or indirect benefit in connection 
with this RFPS including the award of the contract to the Proposer.  Such direct or indirect benefit includes, 
but is not limited to, any gifts, favours or hospitality. 

  
3.4 The following requirements with regard to former UNICEF officials have been 

complied with and will be complied with: 
  
(a) During the one (1) year period after an official has separated from UNICEF, the Proposer may not 

make a direct or indirect offer of employment to that former UNICEF official if that former 
UNICEF official was, during the three years prior to separating from UNICEF, involved in any 
aspect of a UNICEF procurement process in which the Proposer has participated. 

  
(b) During the two (2) year period after an official has separated from UNICEF, that former official 

may not, directly or indirectly on behalf of the Proposer, communicate with UNICEF, or present to 
UNICEF, about any matters that were within such former official's responsibilities while at 
UNICEF. 

  
3.5 Neither the Proposer nor any of its affiliates, or personnel or directors, is subject to any sanction 

or temporary suspension imposed by any United Nations System organisation or other international inter-
governmental organisation.  The Proposer will immediately disclose to UNICEF if it or any of its affiliates, 
or personnel or directors, becomes subject to any such sanction or temporary suspension during the term of 
the contract. If the Proposer or any of its affiliates, or personnel or directors becomes subject to any such 
sanction or temporary suspension during the term of any resulting contract, UNICEF will be entitled to 
suspend the contract for a period of time up to thirty (30) days or terminate the contract, at its sole choice, 
with immediate effect upon delivery of a written notice of suspension or termination, as the case may be, to 
the Proposer. If UNICEF choses to suspend the contract it will be entitled to terminate the contract at the 
end of the thirty (30) days’ suspension at UNICEF’s sole choice. 

  
3.6 The Proposer will (a) observe the highest standard of ethics; (b) use its best efforts to protect 

UNICEF against fraud, in the solicitation process and in the performance of any resulting contract; and (c) 
comply with the applicable provisions of UNICEF’s Policy Prohibiting and Combatting Fraud and 
Corruption which can be accessed on the UNICEF website at 
https://www.unicef.org/supply/resources/procurement-policies. In particular, the Proposer will not engage, 
and will ensure that its personnel, agents and sub-contractors do not engage, in any corrupt, fraudulent, 
coercive, collusive or obstructive conduct as such terms are defined in UNICEF’s Policy Prohibiting and 
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Combatting Fraud and Corruption. 
  
3.7 The Proposer will comply with all laws, ordinances, rules and regulations bearing upon its 

participation in this solicitation and the UN Supplier Code of Conduct (available at the United Nations 
Global Marketplace website - 
www.ungm.org). 

  
3.8 Neither the Proposer nor any of its affiliates, is engaged, directly or indirectly, 

(a) in any practice inconsistent with the rights set forth in the Convention on the Rights of the Child, 
including Article 32, or the International Labour Organisation’s Convention Concerning the Prohibition 
and Immediate Action for the Elimination of the Worst Forms of Child Labour, No. 182 (1999); or (b) in 
the manufacture, sale, distribution, or use of anti-personnel mines or components utilised in the 
manufacture of anti-personnel mines. 
  

3.9 The Proposer has taken and will take all appropriate measures to prevent sexual exploitation or 
abuse of anyone by its personnel including its employees or any persons engaged by the Proposer to 
perform any works and services in the Proposer’s participation in this solicitation.  For these purposes, 
sexual activity with any person less than eighteen years of age, regardless of any laws relating to consent, 
will constitute the sexual exploitation and abuse of such person.  The Proposer has taken and will take all 
appropriate measures to prohibit its personnel including its employees or other persons engaged by the 
Proposer, from exchanging any money, goods, services, or other things of value, for sexual favours or 
activities or from engaging in any sexual activities that are exploitive or degrading to any person. 

  
3.10 The Proposer confirms that it has read UNICEF’s Policy on Conduct Promoting the Protection 

and Safeguarding of Children. The Proposer will ensure that its Personnel understand the notification 
requirements expected of them and will establish and maintain appropriate measures to promote 
compliance with such requirements.  The Proposer will further cooperate with UNICEF’s implementation 
of this Policy. 

  
3.11 The Proposer will inform UNICEF as soon as it becomes aware of any incident or report that is 

inconsistent with the undertakings and confirmations provided in this Article 3. 
  
3.12 Each of the provisions in this Article 3 of Part V constitutes an essential condition of participation 

in this solicitation process. In the event of a breach of any of these provisions, UNICEF is entitled to 
disqualify the Proposer from this solicitation process and/or any other solicitation process, and to terminate 
any contract that may have been awarded as a result of this solicitation process, immediately upon notice to 
the Proposer, without any liability for termination charges or any liability of any kind. In addition, the 
Proposer  may be precluded from doing business with UNICEF and any other entity of the United Nations 
System in the future. 

  
4. AUDIT  
  
4.1 From time to time, UNICEF may conduct audits or investigations relating to any aspect of a 

contract awarded in relation to this RFPS, including but not limited to the award of the contract and the 
Proposer’s compliance with the provisions of Article 3 above. The Proposer will provide its full and timely 
cooperation with any such audits or investigations, including (but not limited to) making its personnel and 
any relevant data and documentation available for the purposes of such audits or investigations, at 
reasonable times and on reasonable conditions, and granting UNICEF and those undertaking such audits or 
investigations access to the Proposer’s premises at reasonable times and on reasonable conditions in 
connection with making its personnel and any relevant data and documentation available.  The Proposer 
will require its sub-contractors and its agents to provide reasonable cooperation with any audits or 
investigations carried out by UNICEF.
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UNITED NATIONS CHILDREN’S FUND (UNICEF) 
 

wishes to enter into a contract for construction works 
with 

 

NAME OF VENDOR 
 

for the provision of the following construction works 
 

DESCRIPTION OF THE WORKS 
 

as stipulated in the attached agreement  
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This FORM OF AGREEMENT is dated __________________ [INSERT DATE] 

  

PARTIES: 

  

1. UNICEF, THE UNITED NATIONS CHILDREN'S FUND, an international inter-governmental organization 

established by the General Assembly of the United Nations by resolution No. 57(1) of 11 December 1946 as a 

subsidiary organ of the United Nations, having its headquarters at UNICEF House, Three United Nations Plaza, New 

York, New York, 10017, U.S.A. ("UNICEF"); and 

2. __________________ [COMPANY] incorporated and registered in _________ [COUNTRY] with company number 

_________ [REGISTERED NUMBER] whose registered office is at _________ [REGISTERED ADDRESS] (the 

"Contractor"), 

 

(“the Parties”).  

 

BACKGROUND: 

  

A.  UNICEF, in accordance with its Charter and Mission Statement, works with governments, civil society organizations 

and other partners in more than one hundred and sixty countries to advance children's rights to survival, protection, 

development and participation, and in doing so is guided by the Convention on the Rights of the Child. 

B.  [The Government of _________ [E.G. INDONESIA], through the Departments of _____________ [E.G. 

NATIONAL EDUCATION], has agreed to a programme to provide for ___________ [E.G. PRIMARY SCHOOLS 

IN THE PROVINCE OF ACEH (NAD)] (“the Project”).] 

OR 

[UNICEF _______[NAMEOF COUNTRY OFFICE – E.G. INDONESIA COUNTRY OFFICE] has been 

granted approval to _________[E.G. CONSTRUCT A NEW OFFICE PREMISES/ GUESTHOUSE/ 

WAREHOUSE] in _________[NAME OF DUTY STATION – E.G. THE PROVINCE OF ACEH (NAD] 

(“the Project”).] 
C. In Request for Proposals No. __________([NUMBER]) dated _____[DATE], as amended by __________ [LIST 

AMENDMENTS AND DATES] (together the "Request for Proposals"), a copy of which is attached to this Contract, 

UNICEF invited bids for the construction of the Project as more particularly detailed in this Contract (“Works”). 

D.  By a bid dated ________ [DATE], as amended by [LIST OF AMENDMENTS AND DATE] a copy of which is 

attached to this Contract, the Contractor responded to the Request for Proposals and represented that it is qualified, 

capable and wiling to carry out and complete the Works described. 

E.  UNICEF wishes to engage the Contractor to carry out and complete the Works all on the terms and conditions set 

forth in this Contract and the Contractor represents that it is qualified, ready, able and willing to carry out and 

complete the Works on the same terms and conditions.  

 

AGREED TERMS: 

  

1 DEFINED TERMS 

 

Save where the context otherwise requires, the terms with capitalised initials in this Form of Agreement shall have the same 

meaning as the defined terms with capitalised initials in the General Terms and Conditions (Form A) at Annex 3. 

 

2 AGREEMENT  

 

This contract is comprised of the following documents: 

 

(i) This Form of Agreement; 

(ii) Particular Conditions at Annex 1;  

(iii) Special Conditions at Annex 2; 

(iv) General Terms and Conditions (Form A) at Annex 3;  

(v) Appendix 1, Part 1 – Specification; 

(vi) Appendix 1, Part 2 – Design Drawings;  

(vii) The following Appendices: 
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(1) Appendix 2 – Advance Payment Guarantee; 

(2) Appendix 3 – Schedule for Completion; 

(3) Appendix 4 – Programme; 

(4) Appendix 5 – Schedule of Payments;  

(5) Appendix 6 – Bill of Quantities; 

(6) Appendix 7 – Request for Proposals; and 

(7) Appendix 8 – Bid; and 

(viii) Any other contract documents, 

 

(“the Contract”). 

 

3 PRIORITY 

 

In the event of any ambiguity, conflict or inconsistency arising within or between the documents forming part of the 

Contract, the order of priority shall be the order in which the documents are listed in clause 2, provided that any technical 

specifications included in or referred to in the Bill of Quantities at Appendix 6 shall be deemed to form part of the 

Specification at Appendix 1, Part 1. 

 

4 ENTIRE AGREEMENT 

 

The Contract constitutes the entire agreement between UNICEF and the Contractor in connection with Works and the 

Deliverables. 

 

5 PAYMENT 

 

It is agreed and acknowledged that valid execution of this Form of Agreement by UNICEF and the Contractor is a condition 

precedent to any sums becoming due and payable to the Contractor under and in connection with this Contract and UNICEF 

shall have no obligation to pay the Contractor any sums under or in connection with this Contract until this Form of 

Agreement has been validly executed by the Contractor and UNICEF. 
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SIGNED  

for and on behalf of 

UNICEF 

 

 

Signature:                                                  

 

Print:                                                    

 

Date: 

                                                    

 

 SIGNED  

for and on behalf of 

UNICEF 

 

 

Signature:                                                  

 

Print:                                                    

 

Date: 

 

 

 

 

SIGNED  

for and on behalf of 

[CONTRACTOR] 

 

 

 

 

 

Signature:                                                  

 

Print:                                                    

 

Date:                                                    
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ANNEX 1 - PARTICULAR CONDITIONS 

 

Item Clause Entry 

Beneficiary 1.1.2 [State “local beneficiary” Works are to be handed 

to] 

 

_______________________________ 

 

 

Completion Date 1.1.3 [State Completion Date (Calendar Day)] 

 

_______________________________ 

 

 

Contract Price 1.1.8 [Total fee payable in Schedule of Payments] 

 

_______________________________ 

 

 

Defects Liability Period 1.1.10 [12 months] from issue of the Certificate of 

Substantial Completion. 

 

_______________________________ 

 

 

Engineer 1.1.14 [Name, Company] 

 

_______________________________ 

 

 

Key Personnel 1.1.19 [Name and Position] 

 

_______________________________ 

 

Mobilization Period 1.1.20 [Period from Effective Date] OR [Not applicable] 

 

_______________________________ 

 

Site 1.1.28 [Address] 

 

_______________________________ 

   

Form of Electronic Communication 1.3(a) [Email] OR [Does not apply] 

 

_______________________________ 

 

 

Address for Communications: UNICEF 1.3(b) [Address] 

 

_______________________________ 

 

_______________________________ 

_______________________________ 

Address for Communications: Contractor 1.3(b) [Address] 
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_______________________________ 

 

_______________________________ 

 

_______________________________ 

 

 

Address for Communications: Engineer 1.3(b) [Address] 

 

_______________________________ 

 

_______________________________ 

 

_______________________________ 

 

 

Language for communications  1.4 [Language] 

 

 

_______________________________ 

 

 

Date of Access to Site 2.2 [[X] days from Effective Date] OR [If the date of 

access to Site is not known at the Contract Date [To 

be advised in writing by UNICEF] 

 

_______________________________ 

 

 

Inspection Period 

 

2.3 [State period prior Final Completion when 

inspections can be carried out] 

_______________________________ 

 

Contractor’s Representative 4.3 [Name and position] 

 

_______________________________ 

 

Value of Performance Guarantee 4.6 [[10] % of Contract Price]  

 

_______________________________ 

 

 

 

Advance Payment: Amount 

 

 

 

4.7 

 

 

 

[[10]% of Contract Price] OR [Not applicable]] 

 

_______________________________ 

 

Advance Payment: Repayment  [Repayment arrangements, e.g. a percentage of 

invoices or lump sum payments] OR [Not 

applicable] 

 

_______________________________  

 

Structural Integrity Guarantee 4.13 [10 years from Substantial Completion] OR [Not 

applicable] 
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__________________________________ 

___________________________ 

 

Mobilization Period 

 

5.2 [Applies] OR [Does not apply] 

 

__________________________________ 

___________________________ 

   

Liquidated Damages: Amount 

 

 

5.4 [X] % of the Contract Price per day of delay  

 

_______________________________ 

Liquidated Damages: Limit 

 

 

5.4 [X] % of the Contract Price  

 

_______________________________ 

   

Frequency of Joint Inspection  6.3 [Frequency e.g. monthly]  

 

_______________________________ 

 

   

Retention Percentage 8.3 [5]% ([Five] Per Cent) [Include higher retention if 

required] 

 

_________________________________ 

Currency 8.7 [Local Currency] 

 

_______________________________ 

 

 

 

 

  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

ANNEX 2- SPECIAL CONDITIONS 

 

[Set out any Project specific amendments to General Conditions] 
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ANNEX 3- GENERAL TERMS AND CONDITIONS (FORM A)  

 

1. GENERAL PROVISIONS 

 

1.1 Defined Terms 

 

In these General Terms and Conditions (Form A) (“General Conditions”), save where the context otherwise 

requires, the following terms have the following meaning: 

1.1.1 “Affiliates” means any of the Contractor’s corporate affiliates or associates, including parent entities, 

subsidiaries, and other entities in which the Contractor owns a substantial interest. 

1.1.2 “Beneficiary” means as stated in the Particular Conditions. 

1.1.3 “Completion Date” means the date specified in the Particular Conditions, as may be amended in accordance 

with this Contract. 

1.1.4 “Confidential Information” means the Contract Materials and all information and documents in relation to 

this Contract, the Works and/or the Project received by the Contractor under or in connection with this 

Contract and/or the UNICEF Data.  

1.1.5 “Contract” means as defined in the Form of Agreement. 

1.1.6 “Contract Materials” means all maps, drawings, models, photographs, plans, reports, recommendations, 

estimates, documents, information and/or other data prepared and/or provided by or contributed to by the 

Contractor under or in connection with this Contract, including without limitation the Deliverables and 

whether prepared before or after the date of this Contract. 

1.1.7 “Contractor” means as defined in the Form of Agreement. 

1.1.8 “Contract Price” means as stated in the Particular Conditions and any additional sums payable pursuant to 

clause 7.3. 

1.1.9 “Defect” means any part of the Works which does not comply with this Contract and/or any damage to the 

Works for which the Contractor is responsible. 

1.1.10 “Defects Liability Period” means as stated in the Particular Conditions.  

1.1.11  “Deliverables” means the work product, document and/or other output of Works required by the 

Specification to be delivered by the Contractor as part of Works. 

1.1.12 “Disabling Code” means any virus, back door, timer or other limiting routine, instruction or design, or other 

malicious, illicit or similar unrequested code that may have the consequence (whether by design or 

unintentionally) of disrupting, disabling, harming, circumventing security controls or otherwise impeding in 

any manner the normal operation or performance of (i) any software or service or (ii) any UNICEF 

information system or network. 

1.1.13 “End User” means, in the event that the Works or Deliverables involve the use of any information systems, 

any and all UNICEF employees, consultants and other personnel and any other external users collaborating 

with UNICEF, in each case, authorized by UNICEF to access and use the Works and/or Deliverables. 

1.1.14 “Engineer” means the consultant appointed by UNICEF to administer this Contract as identified in the 

Particular Conditions and any replacement notified by UNICEF to the Contractor from time to time. 

1.1.15 “Final Completion” means that all Defects and incomplete work that have become apparent prior to the end 

of the Defects Liability Period have been remedied and completed by the Contractor.  

1.1.16 “Force Majeure” means any unforeseeable and unavoidable event arising as a result of causes beyond the 

control of the Parties, including acts of nature, pandemics, any act of war (whether declared or not), 

invasion, revolution, insurrection, terrorism or other acts of a similar nature or force, and excluding without 

limitation (a) any event which is caused by the negligence or intentional action of a Party; (b) any event 

which a diligent party could reasonably have been expected to take into account and plan for at the time the 

Contract was entered into; (c) the insufficiency of funds, inability to make any payment required under the 

Contract, or any economic conditions, including but not limited to inflation, price escalations, or labour 

availability; (d) any event resulting from harsh conditions or logistical challenges for the Contractor 

(including civil unrest) associated with locations at which UNICEF is operating or is about to operate or is 

withdrawing from; and/or (e) any event resulting from UNICEF’s humanitarian and/or emergency 

operations or similar operations. 

1.1.17 “Form of Agreement” means the form of agreement to which these General Conditions are attached.  

1.1.18 “Host Government” means any government with which UNICEF has a programme of development 

cooperation, and includes any government of a country in which UNICEF provides humanitarian assistance. 
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1.1.19  “Key Personnel” means as identified in the Particular Conditions and (i) Personnel identified in the 

proposal as key individuals (as a minimum, partners, managers, senior auditors) to be assigned for 

participation in the performance of the Contract; (ii) Personnel whose resumes were submitted with the 

proposal; and/or (iii) individuals who are designated as key personnel by agreement of the Contractor and 

UNICEF during negotiations. 

1.1.20 “Mobilization Period” means the period stated in the Particular Conditions from the Effective Date (as 

defined in clause 5.1). 

1.1.21  “Parties” means as defined in the Form of Agreement. 

1.1.22 “Personnel” means the Contractor’s officials, employees, directors, agents, sub-consultants, sub-contractors 

and/or other representatives. 

1.1.23 “Policies” means the policies available on the UNICEF Supply Website from time to time, including 

without limitation the following: 

(i) UNICEF’s Policy Prohibiting and Combatting Fraud and Corruption;  

(ii) UNICEF’s Policy on Conduct Promoting the Protection and Safeguarding of Children;  

(iii) UNICEF’s Children’s Rights and Business Principles Policy; 

(iv) the UN Supplier Code of Conduct; and 

(v) UNICEF’s Information Disclosure Policy. 

1.1.24 “Project” means as defined in the Form of Agreement. 

1.1.25  “Schedule for Completion” means Appendix 3 to the Form of Agreement. 

1.1.26 “Schedule of Payments” means Appendix 5 to the Form of Agreement. 

1.1.27 “Security Incident” means, with respect to any information system, service or network used in the delivery 

of the Works or Deliverables, one or more events that (a) indicates that the security of such information 

system, service, or network may have been breached or compromised and (b) could very likely compromise 

the security of UNICEF’s Confidential Information or weaken or impair UNICEF’s operations. Security 

Incident includes any actual, threatened or reasonably suspected unauthorized access to, disclosure of, use 

of or acquisition of UNICEF Data that compromises the security, confidentiality, or integrity of the 

UNICEF Data, or the ability of UNICEF, the Beneficiary and/or End Users to access the UNICEF Data. 

1.1.28 “Site” means the sites at which the Works are to be carried out including without limitation the site 

identified in the Particular Conditions and any other Site notified by UNICEF and/or the Engineer to the 

Contractor. 

1.1.29 “Specification” means Appendix 1, Part 1. 

1.1.30 “Substantial Completion” means that the Works have been completed in accordance with this Contract, are 

free from Defects and can be effectively used for the purpose for which they are intended, and that UNICEF 

considers that the Works are satisfactory and are in accordance with the Contract. 

1.1.31 “Technical Inspection” means an inspection of the Works to identify any outstanding defects and 

incomplete works, carried out by the Engineer in the presence of UNICEF (at UNICEF’s discretion), the 

Contractor and (if UNICEF notifies the Contractor that their attendance is required) representatives of the 

Beneficiary and/or the Host Government. 

1.1.32 “UNICEF” means as defined in the Form of Agreement. 

1.1.33 “UNICEF Data” means any and all information or data processed and/or held in digital form that (a) is 

provided to the Contractor by, or on behalf of UNICEF, the Beneficiary and/or End Users under the Contract, 

through UNICEF’s, the Beneficiary’s and/or End Users’ use of Works or in connection with Works, or (b) 

is collected by the Contractor in the performance of the Contract. 

1.1.34 “UNICEF Supply Website” means UNICEF’s public access webpage for suppliers available at 

https://www.unicef.org/supply/index_procurement_policies.html, as may be updated from time to time and 

any other webpage notified by UNICEF to the Contractor from time to time. 

1.1.35 “Unusual Commercial Expenses” means commissions not mentioned in the Contract and/or not stemming 

from a properly concluded contract referring to the Contract, commissions not paid in return for any actual 

and legitimate service, commissions remitted to a tax haven and/or commissions paid to a recipient who is 

not clearly identified or commission paid to a company which has every appearance of being a front 

company. 

1.1.36 “Works” means the works to be carried out and completed by the Contractor under this Contract as provided 

in the Specification. 

 

 

https://www.unicef.org/supply/index_procurement_policies.html
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1.2 Period of days 

 

In this Contract “day” means a calendar day, provided that where under this Contract an act is required to be done 

within a specified period of days, any public holiday in the country in which the Project is located shall be excluded 

when calculating the specified period. 

 

 

1.3 Notices and Other Communications  

 

Any notice, approval, certificate, consent, determination or other communication under this Contract shall be: 

 

(a) in writing and delivered by hand (against receipt), sent by mail or courier or transmitted using any agreed 

form of electronic communication stated in the Particular Conditions; and 

(b) delivered, sent or transmitted to the address for the recipient’s communications stated in the Particular 

Conditions or such other address as notified by the recipient in writing. 

 

The Contractor shall reply to any communication under or in connection with this Contract within five (5) days of 

receipt of the communication, provided that the Contractor shall reply within one (1) day in the event of any 

emergency and/or health and safety issue. Any communication, reply, notice or application issued to the Engineer 

by the Contractor shall be in writing and copied to UNICEF.  For the avoidance of doubt the Contractor shall only 

comply with written instructions from the Engineer and/or UNICEF and any verbal instructions to the Contractor 

shall not be binding or effective unless are subsequently confirmed in writing by the Engineer and/or UNICEF. 

 

 

1.4 Language  

 

The ruling language of this Contract is English. If this Contract is translated into another language, and there is any 

ambiguity, inconsistency or conflict in or between the version of this Contract in the English language and any 

version in a different language, the version of this Contract in the English language shall take precedence. All 

communications under and in connection with this Contract shall be in the language stated in the Particular 

Conditions. 

 

 

1.5 Interpretation  

 

In this Contract save where the context otherwise requires: 

 

(a) words indicating the singular also include the plural and words indicating the plural include the singular; 

and  

(b) clauses are included for convenience only and shall not affect the interpretation of this Contract. 

 

 

1.6 Waiver  

 

No waiver of any right or remedy under this Contract or by law shall be effective unless it is given expressly in 

writing.  No i) failure or delay by UNICEF to object and/or exercise any right and/or remedy under or in connection 

with this Contract, ii) single or partial exercise of any right or remedy, and/or iii) act or omission of UNICEF in 

connection with this Contract, shall constitute a waiver of any of UNICEF’s rights and/or remedies under or in 

connection with this Contract and/or prevent or restrict any further exercise of any right or remedy. 

 

 

1.7 Collaboration and Good Faith  

 

The Parties shall act in the spirit of good faith in performing their obligations under and in connection with this 

Contract, in co-operation and co-ordination with each other, the Engineer, the Beneficiary, the Host Government 
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in the country where the Project is located and any other third parties involved in the Project. Without limitation to 

the foregoing, the Contractor shall enable the Engineer to monitor, inspect and check the Works and/or the Site as 

required by UNICEF and shall not interfere with or interrupt the Engineer’s monitoring, inspection, checking and/or 

other activities. 

 

 

2. UNICEF 

 

2.1 Assistance  

 

UNICEF shall supply the Contractor when requested with any information and/or documentation at its disposal 

which may be relevant to the performance of Works. Except as expressly set out in this Contract, UNICEF shall 

have no obligation to provide any assistance to the Contractor and UNICEF makes no representations as to the 

availability of any facilities, equipment, materials, systems or licenses which may be helpful or useful for the 

fulfillment by the Contractor of its obligations under the Contract.  

 

 

2.2 Access to the Site  

 

To the extent UNICEF is able to do so, UNICEF shall give the Contractor reasonable access to, and use of the Site 

by the date stated in the Particular Conditions. If UNICEF provides access to and use of the Site to the Contractor 

for the purposes of the Contract, the Contractor shall ensure that the Personnel shall, at all times (a) use such access 

exclusively for the specific purpose for which the access has been granted and (b) comply with UNICEF’s security 

and other regulations and instructions for such access and use, including, but not limited to, the Policies and any 

applicable information security policies. The Contractor shall ensure that only the Personnel that have been 

authorized by the Contractor, and approved by the Engineer have access to the Site. 

 

The Contractor acknowledges that prior to the Contractor being provided with access to and use of the Site, the Site 

may need to be cleared and/or other site preparation and/or enabling works may be required (“Site Clearance”). If 

the Contractor’s access to the Site is delayed as a result of any Site Clearance being required, the Contractor shall 

be entitled to an extension of time in accordance with clause 5.3, but not to any increase in the Contract Price. 

 

 

2.3 Inspection and Acceptance 

 

UNICEF and the Engineer shall at all times be given access to the Site and/or to any place of fabrication of goods, 

materials or plant to be supplied under the Contract in order to inspect and request testing of such goods, materials 

or plant, and the Contractor shall make arrangements for such tests to be carried out at his own cost. UNICEF and/or 

the Engineer shall also have until the period of time stated in the Particular Conditions (or if no period is stated a 

reasonable time) prior the issue of the Certificate of Final Completion in accordance with clause 6.4, the right to 

inspect any Works (including without limitation any goods, materials or plant), report and/or Deliverable and to 

accept or reject the Works, report and/or Deliverable which does not comply with the Contract to UNICEF’s 

satisfaction. No inspection, approval, acceptance and/or rejection shall i) relieve or limit the Contractor’s 

obligations or liabilities under or in connection with this Contract and/or ii) prejudice UNICEF’s rights and 

obligations under or in connection with this Contract. 

 

No sums paid under or in connection with this Contract shall constitute acceptance of Works, any report or 

Deliverable. Unless they have been completed to UNICEF’s satisfaction and subsequently pass the relevant test, 

UNICEF shall be entitled, at UNICEF’s discretion, to withhold, retain and/or deduct any sums claimed by the 

Contractor in respect of any Works, reports and/or Deliverables which have been rejected and/or which have failed 

any tests and/or require payment of any sums paid in respect of any rejected Works and/or Deliverables as a debt. 

 

 

3. ENGINEER 
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3.1 Engineer’s Instructions  

 

The Engineer shall have authority to perform the duties assigned to the Engineer under this Contract and the 

Contractor shall comply with all written instructions from the Engineer and/or UNICEF under or in connection 

with this Contract, including without limitation any instruction resolving any ambiguity, conflict or inconsistency 

in or between the documents forming part of this Contract, provided that the Engineer shall not have authority to, 

without UNICEF’s prior written consent: 

 

(a) issue any instruction, instruct or agree to any change to the scope of the Works and/or the programme for 

the Project which increases the Contract Price and/or delays completion of the Project, issue any assessment 

of any variation and/or request for an extension of time and/or award the Contractor any extension of time 

and/or adjustment to the Contract Price, which could or will result in an increase of the original Contract 

Price and/or delay completion of the Project;  

(b) issue a notice to proceed; 

(c) instruct the use of any Provisional Sum; and/or  

(d) carry out a Technical Inspection and/or issue the Certificates of Substantial Completion or Final 

Completion. 

 

The Contractor shall not be entitled to any adjustment to the Contract Price, any additional payment and/or to any 

extension of time as a result of any unauthorised instruction from the Engineer. 

 

 

 

 

 

 

4. THE CONTRACTOR’S OBLIGATIONS 

 

4.1 Works 

 

The Contractor shall provide and maintain the Works and deliver the Deliverables in accordance with the 

Specification, the design drawings in Appendix 1, Part 2, the Contract and to UNICEF’s satisfaction. Except as 

expressly provided in the Contract, the Contractor shall be responsible at the Contractor’s sole cost for providing 

all the necessary personnel, equipment, material and supplies and for making all arrangements necessary for the 

carrying out and completion of the Works and delivery of the Deliverables in accordance with the Contract.  

Without limiting the Contractor’s obligations under this Contract, the Contractor shall exercise all due care and 

diligence in providing and maintaining the Works. 

 

 

4.2 Laws and Standards  

 

The Contractor shall provide the Works in accordance with all standards, codes and specifications applicable to the 

Works and/or the Project which an experienced contractor would be expected to comply with and shall comply 

with all laws, ordinances, rules, and regulations applicable to the Contractor’s obligations under the Contract, the 

Project, Works and/or the Deliverables and shall not cause UNICEF to breach any applicable law.   

 

 

4.3 Contractor’s Personnel  

 

At any time during the term of the Contract, the Engineer can make a written request that the Contractor replace 

one or more of the Personnel. The Engineer shall not be required to give an explanation or justification for this 

request to the Contractor. Within seven (7) days of receiving the Engineer’s request for replacement the Contractor 

must replace the Personnel in question with Personnel UNICEF has accepted in writing. The qualifications of any 

replacement Personnel shall be substantially the same as, or better than those of the Personnel they are replacing. 
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The Contractor shall not replace the Key Personnel or remove the Key Personnel from the provision of Works without 

the Engineer’s prior written consent. If one or more of the Key Personnel become unavailable, for any reason, for 

work under the Contract, the Contractor shall notify the Engineer at least fourteen (14) days in advance. In notifying 

the Engineer, the Contractor shall provide an explanation of the circumstances necessitating the proposed 

replacement(s) and submit justification and qualification of replacement Key Personnel in sufficient detail to permit 

evaluation of the impact on the engagement. 

 

The Contractor has appointed a representative ("the Contractor’s Representative") who has the Contractor's full 

authority in respect of all matters connected with this Contract. The Contractor’s Representative is named in the 

Particular Conditions. The Contractor’s Representative shall not be changed without the prior written approval of 

UNICEF.  The Contractor’s Representative shall have the responsibility to co-ordinate the effort of the Parties.  

 

Without prejudice to the Contractor’s obligations under this Contract, UNICEF shall be entitled to withhold all 

sums due under or in connection with this Contract and/or instruct the Contractor to suspend performance of all or 

any part of the Works in accordance with clause 9.1 if the Key Personnel and/or the Contractor’s Representative 

cease to be involved in the provision of Works and suitable replacements have not been proposed by the Contractor 

and approved by UNICEF. 

 

The Personnel, including individual sub-contractors, shall not be considered in any respect as being the employees 

or agents of UNICEF.  All expenses of the withdrawal or replacement of the Contractor’s Personnel shall, in all cases, 

be borne exclusively by the Contractor. 

 

The Contractor shall comply and shall ensure that its sub-contractors comply with all applicable international 

standards and labour laws, rules and regulations relating to the employment of national and international staff in 

connection with Works, including, but not limited to, laws, rules and regulations associated with the payment of the 

employer’s portions of income tax, insurance, social security, health insurance, worker’s compensation, retirement 

funds, severance or other similar payments and law. The Contractor shall be fully responsible and liable for, and shall 

indemnify and hold UNICEF harmless for and against all payments or any other benefits due to the Personnel for 

their works and/or services in relation to the performance of the Contract. 

 

 

4.4 Safety and Security of Personnel  

 

The Contractor shall comply and shall ensure that its sub-contractors comply with all applicable international 

standards and labour laws, rules and regulations relating to the health and safety and security of employees. The 

Contractor shall be fully responsible and liable for, and shall indemnify and hold UNICEF harmless for and against 

(a) any act, omission, negligence or misconduct of the Personnel; (b) any insurance coverage in respect of the 

Personnel which may be required or desirable for the purpose of the Contract; (c) the safety and security of the 

Personnel and any sub-contractors’ personnel; or (d) any costs, expenses, or claims associated with any illness, 

injury, death or disability of the Personnel and/or any sub-contractors’ personnel. 

 

The Contractor shall ensure that the Works, Personnel and the Deliverables comply with all applicable health and 

safety requirements (including without limitation all applicable health and safety law), shall implement adequate 

processes and procedures on Site in order to avoid all risks to the health and safety of any individuals on or around 

Site and shall ensure the security of the Site until issue of the Certificate of Final Completion in accordance with 

clause 6.4. 

 

 

4.5 Sub-Contracting  

 

The Contractor shall not subcontract the whole or any part of the Works and/or its obligations under this Contract 

without UNICEF’s prior written consent. The Contractor shall be fully responsible and liable for i) all Works 

performed by and ii) any act, omission, default or breach of this Contract of, its sub-contractors and/or any other 

Personnel. The Contractor shall ensure that the terms of any sub-contract are consistent with this Contract and 

require the sub-contractor to comply with the Contractor’s obligations under or in connection with this Contract.   
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4.6 Performance Guarantee 

 

The Contractor shall provide on the date of the Form of Agreement a performance guarantee in the form of an on 

demand bond for the percentage of the Contract Price stated in the Particular Conditions in a form and from a bank 

acceptable to UNICEF which is enforceable until issue of the Certificate of Substantial Completion in accordance 

with clause 6.1 (“Performance Guarantee”).   

 

Without prejudice to the Contractor’s obligations under this Contract, no sums shall become due or payable to the 

Contractor under or in connection with this Contract if a Performance Guarantee has not been provided to UNICEF 

and/or is not maintained, increased and/or replaced such that UNICEF has the benefit of a Performance Guarantee 

at the percentage of the Contract Price stated in the Particular Conditions until the issue the Certificate of Substantial 

Completion in accordance with clause 6.1. UNICEF shall return the Performance Guarantee within thirty (30) days 

of the Certificate of Substantial Completion in accordance with clause 6.1. 

 

 

4.7 Advance Payment Guarantee 

 

If the Particular Conditions state that this clause 4.7 applies, UNICEF shall make an advance payment for the 

percentage of the Contract Price stated in the Particular Conditions after the Contractor submits an executed 

advance payment guarantee in the form at Appendix 2 (“Advance Payment Guarantee”), from such surety or 

sureties as shall be approved by UNICEF. The Contractor shall ensure that the Advance Payment Guarantee is valid 

and enforceable until the advance payment has been repaid in full (and shall extend the Advance Payment Guarantee 

as necessary in order to do so).   

 

Any advance payment shall be repaid on the basis stated in the Particular Conditions. If the advance payment is to 

be repaid through deductions from invoices at a rate stated in the Particular Conditions, the advance payment shall 

be deducted as follows:  

 

(a) UNICEF shall commence deducting the advance payment from the first accepted invoice in accordance 

with the Schedule of Payments; and 

(b) Deduction shall be made at the rate stated in the Particular Conditions from the amount of each invoice 

(excluding the advance payment) until such time as the advance payment has been repaid. 

   

Any remaining balance from the advance payment which has not been recovered by UNICEF on i) termination of 

this Contract, or ii) the issue of the Certificate of Substantial Completion in accordance with clause 6.1 shall be 

repaid or paid to UNICEF immediately. 

 

 

4.8 The Site and the Surroundings 

 

The Contractor shall have full responsibility for the operations and methods of construction used by the Contractor.  

The Contractor shall also have full responsibility for i) the adequacy, stability, safety and security of the Site and 

its surroundings, ii) the ground conditions at Site and its surroundings, and iii) any other physical conditions 

encountered by the Contractor in providing the Works, (“Site Conditions”) and shall not be entitled to any 

adjustment to the Contract Price, to any additional payment and/or to any extension  of time as a result of the Site 

Conditions and/or any change in the Site Conditions. 

 

The Contractor shall set up at the Site. The Contractor shall not be entitled to any additional payment, to an increase 

in the Contract Price and/or to an extension of time as a result of any delay in the Contractor setting up at the Site.  

Without prejudice to the Contractor’s obligations under this Contract, no sums shall be due or payable to the 

Contractor under this Contract unless it has set up and is operating at the Site.  
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4.9 Care of Environment 

 

The Contractor shall ensure that minimal damage occurs to the environment, the vegetation, existing structures and 

roads and/or utilities as a result of the Works. The Contractor shall notify UNICEF and the Engineer within one (1) 

day of any damage caused to the environment, the vegetation, existing structures, roads and utilities in carrying out 

the Works and shall promptly remedy the damage at no cost to UNICEF. 

 

 

4.10 Materials and Samples 

 

The Contractor shall submit samples of goods and materials, and relevant information, in sufficient time for 

UNICEF and/or the Engineer to review the samples. Each sample shall be labelled as to origin and intended use in 

the Works. All materials used in the course of these Works shall be new, proper for their use and fit for their 

intended purpose. No goods or materials from the Site shall be re-used unless permitted by the Engineer. All other 

goods and materials shall be stored on Site until the end of the Works. All materials, equipment and products shall 

be stored and installed in accordance with the written recommendations of the manufacturer. 

 

 

4.11 Intellectual Property Rights  

 

UNICEF shall own all intellectual property and other proprietary rights, including but not limited to patents, 

copyrights and trademarks in (i) the Contract Materials, and/or (ii) any  materials, documents, products, processes, 

inventions, ideas and/or know-how produced, prepared or collected in consequence of, or during the course of, the 

performance of the Contract. To the extent any intellectual property and/or other proprietary rights (“Proprietary 

Rights) would save for this clause 4.11 vest in the Contractor, the Contractor hereby assigns ownership of the 

Proprietary Rights to UNICEF.   

 

The Contractor shall take all necessary steps and execute all necessary documents to transfer the Proprietary Rights 

to UNICEF and generally assist in transferring the Proprietary Rights to UNICEF in compliance with the 

requirements of the applicable law and of the Contract. The Contractor shall indemnify and hold UNICEF harmless 

for and against any costs, expense, losses or liability as a result of the Contract Materials infringing any rights of 

any third party. The Contractor waives any rights it may have to be identified as author or attributed in respect of 

the Contract Materials.  

 

 

4.12 Records  

 

The Contractor shall keep full accurate and systematic records and accounts in respect of the Works and the 

performance of its obligations under this Contract, including without limitation sufficient records to establish that 

the time and the actual incidental expenditure identified in the Contractor's invoice(s) have been duly incurred in 

the provision of the Works. 

 

 

4.13 Structural Integrity 

 

The Contractor guarantees the structural integrity and stability of the Works for the period stated in the Particular 

Conditions and shall at the Contractor’s cost repair and remedy any collapse or structural defect occurring within 

that period. 

 

 

5. TIME FOR COMPLETION 

 

5.1 Agreement Effective 
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This Contract shall take effect from the date of the Form of Agreement (“Effective Date”) and shall apply to any 

obligations performed and/or Works provided prior to and from the Effective Date. 

 

 

5.2 Commencement and Completion of Works 

 

If the Contract Particulars state that a Mobilization Period applies the Contractor shall complete the mobilization 

for the Works within the Mobilization Period. The Contractor shall commence the Works following receipt of a 

notice to proceed from UNICEF and/or the Engineer. The Contractor shall carry out and complete the Works 

regularly and diligently and without delay and in accordance with the construction programme at Appendix 4 to 

the Form of Agreement (“Programme”). The Contractor shall complete the Works in accordance with the Schedule 

for Completion and by the Completion Date.  

 

If at any time, it should appear that the actual progress of the work does not conform to the Programme, 

if the Engineer notifies the Contractor that it is entitled to any extension of time in accordance with clauses 

5.3 and 7.2-7.3 and/or if otherwise instructed by the Engineer, a revised Programme shall be submitted 

by the Contractor, within seven (7) days of the delay or the Engineer’s instruction or notification, 

whichever is earlier, showing modifications necessary to ensure completion on time. 
 

 

5.3 Extension of Time 

 

In addition to the Contractor’s rights under clauses 7.2-7.3 following a Variation, the Contractor shall be entitled to 

a reasonable extension of time to the Completion Date and/or the Schedule for Completion as determined by the 

Engineer in accordance with clauses 7.2-7.3, but not to any additional payment and/or change in the Contract Price, 

if the Contractor is unable to complete the Works by the Completion Date and/or in accordance with the Schedule 

for Completion as a result of: 

 

(a) delay in the Contractor being provided access to or use of the Site as a result Site Clearance being required, 

save to the extent the Site Clearance and/or the delay is a result of any act, omission or default of the 

Contractor; 

(b) delay in obtaining any third party approvals, consents and/or permits required for performance of Works 

and/or the Works save to the extent the Contractor is responsible for assisting with or obtaining such 

approval, consent or permit under this Contract; 

(c) Force Majeure; 

(d) any delay in the commencement of the Works and/or the issue of a notice to proceed in accordance with 

clause 5.2, as a result of any act or omission of UNICEF, the Beneficiary and/or the Host Government in 

which the Project is located; and 

(e) delay of the importation of goods, materials, plant or equipment into the country in which the Project is 

located as a result of unforeseeable customs or border control and checks. 

 

 

5.4 Liquidated Damages 

 

If the Contractor fails to achieve Substantial Completion by the Completion Date and/or complete the Works in 

accordance with the Schedule for Completion, UNICEF shall be entitled to deduct from any payment due to the 

Contractor and/or recover as a liquidated damages in the amount stated in the Particular Conditions. These 

liquidated damages shall not relieve the Contractor from any other obligations, responsibilities or liabilities under 

the Contract. If the total delay damages payable in accordance with clause 5.4 exceed more than the limit on 

liquidated damages stated in the Particular Conditions, UNICEF may, at its discretion, on immediate notice to the 

Contractor: 

 

(a) terminate this Contract, appoint a third party to complete the Works and recover the cost of doing so as a 

debt; and/or 
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(b) agree, without prejudice to UNICEF’s rights and remedies under this Contract, that the Works will be 

completed by the Contractor at the Contractor’s expense,  

 

and no further sums shall be due or payable to the Contractor under this Contract. 

 

  

5.5 Rate of Progress  

 

If, at any time actual progress of the Works is too slow for the Contractor to be able to comply with this Contract, 

UNICEF and/or the Engineer may instruct the Contractor to accelerate the Works in order to expedite progress so 

to comply with this Contract. If the Contractor fails to achieve Substantial Completion by the Completion Date, the 

Contractor shall accelerate the Works so that Substantial Completion occurs as soon as possible. This Contract shall 

continue to be valid and effective and shall survive notwithstanding i) any extension of time to the Completion Date 

in accordance with this Contract and/or ii) any failure by the Contractor to achieve Substantial Completion by the 

Completion Date. Save as provided in clauses 7.2-7.3, the Contractor shall not be entitled to any additional payment 

as a result of any acceleration instructed or required in accordance with this clause 5.5. 

 

 

6. TAKING OVER 

 

6.1 Substantial Completion 

 

The Contractor shall notify the Engineer when the Contractor considers that the Works have been completed in 

accordance with this Contract and are free from Defects, and the Works can be effectively used for the purpose for 

which they are intended.   

 

When the Engineer considers that Substantial Completion may have occurred (save for minor defects and 

incomplete work) a Technical Inspection shall be carried out when instructed by UNICEF. Within seven (7) days 

of the Technical Inspection the Engineer shall issue a defects list to the Contractor and UNICEF identifying all 

remaining defects and incomplete works and the timescales within which the Contractor is required to remedy such 

defects and complete such incomplete work (“Defects List for Substantial Completion”).  

 

The Contractor shall comply with the Defects List for Substantial Completion and shall notify the Engineer when 

it considers that all defects and incomplete work which the Contractor was required to remedy and complete in the 

Defects List for Substantial Completion have been remedied and completed.    

 

When instructed by UNICEF a further Technical Inspection shall be carried out to determine whether or not a 

certificate of substantial completion (the "Certificate of Substantial Completion") should be issued.   

 

UNICEF (or with UNICEF’s prior written consent the Engineer on UNICEF’s behalf) shall issue the Certificate of 

Substantial Completion when UNICEF considers that Substantial Completion has occurred, provided that UNICEF 

shall be entitled, at UNICEF’s absolute discretion, to issue the Certificate of Substantial Completion 

notwithstanding that UNICEF does not consider that Substantial Completion has occurred.  Issue of any Certificate 

of Substantial Completion shall not relieve or limit the Contractor’s obligations or liabilities under or in connection 

with this Contract and/or prejudice UNICEF’s rights and obligations under or in connection with this Contract. 

 

 

6.2 Handover of Site 

 

Following issue of the Certificate of Substantial Completion, the Site and the Works shall be taken over by UNICEF 

and the Contractor shall within fourteen (14) days of issuing of the Certificate of Substantial Completion provide 

any documents required to enable the Beneficiary to occupy and use the Works, including without limitation the 

Contract Materials, as-built drawings, shop drawings and an operation and maintenance manual for the building 

and any equipment installed, containing all warranties. The Contractor shall also train the staff of UNICEF and/or 

the Beneficiary on the basic operation and maintenance requirements and procedures. 
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6.3 Defects Liability Period 

 

The Engineer and the Contractor shall perform periodic joint inspections at the Site during the Defects Liability 

Period at the frequency stated in the Particular Conditions to inspect any outstanding Defects and the Engineer shall 

provide a report identifying all remaining defects and incomplete works and the timescales within which the 

Contractor is required to remedy such defects and complete such incomplete work within seven (7) days of the 

inspection.   

 

If the Contractor fails to remedy any Defect or incomplete work within the time required under this Contract 

UNICEF may: 

 

(a) carry out the work or procure a third party to carry out the work at the Contractor’s cost and the costs 

incurred by UNICEF in doing so shall be recoverable as a debt; 

(b) require the Engineer to assess a reasonable reduction in the Contract Price to reflect the uncorrected Defect; 

and/or 

(c) if the Defect or incomplete work deprives UNICEF or the Beneficiary of substantially the whole benefit of 

the Works or any part of the Works, terminate this Contract and recover all sums paid for the Works plus 

financing costs and all costs arising from the termination. 

 

 

6.4 Final Completion 

 

At the end of the Defects Liability Period, if instructed by UNICEF a Technical Inspection shall occur. Within 

seven (7) days of any such Technical Inspection the Engineer shall issue a defects list to the Contractor and UNICEF 

identifying all remaining defects and incomplete works and the timescales within which the Contractor is required 

to remedy such defects and complete such incomplete work (“Defects List for Final Completion”). The Contractor 

shall comply with the Defects List for Final Completion. 

 

If instructed by UNICEF a further Technical Inspection shall be carried out by the Engineer to determine whether 

Final Completion has occurred and the certificate of Final Completion should be issued (“Certificate of Final 

Completion”).  UNICEF (or with UNICEF’s prior written consent the Engineer on UNICEF’s behalf) shall issue a 

Certificate of Final Completion when UNICEF considers that Final Completion has occurred and that the Works 

are satisfactory and are in accordance with this Contract, provided that UNICEF shall be entitled, at UNICEF’s 

absolute discretion, to takeover the Site and/or issue the Certificate of Final Completion notwithstanding that 

UNICEF does not consider that Final Completion has occurred. Any such early takeover and/or issue of any 

Certificate of Final Completion shall not relieve or limit the Contractor’s obligations or liabilities under or in 

connection with this Contract and/or prejudice UNICEF’s rights and obligations under or in connection with this 

Contract. 

 

 

6.5 Clearance of Site 

 

Following the issue of each of i) the Certificate of Substantial Completion and ii) the Certificate of Final 

Completion, the Contractor shall clear away and remove from Site all equipment, surplus materials, rubbish and 

temporary works of every kind which are not being used for the performance of the Contractor’s obligations under 

this Contract, and leave the Site in a clean and functional condition. If the Contractor fails to do so within twenty 

eight (28) days of the Certificate of Substantial Completion or the Certificate of Final Completion (as applicable), 

UNICEF may sell or otherwise dispose of any remaining items and the cost of doing so, less the sums received by 

UNICEF from any sale, shall be recoverable by UNICEF from the Contractor as a debt and/or deducted from any 

sums due to the Contractor under this Contract. 

 

 

7. VARIATIONS 
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7.1 Right to Vary 

 

Subject to clause 3.1 the Engineer may instruct any additional, or varied works and/or any omission of any Works 

at any time before the Certificate of Substantial Completion. Following any omission of any Works the Contract 

Price shall be reduced and the Completion Date and Schedule for Completion changed on a reasonable basis as is 

assessed by the Engineer and notified to the Contractor following the omission, and the Contractor shall not be 

entitled to any loss or expense or any other payment as a result of or in connection with any omission, including 

without limitation if the omitted Works are carried out by UNICEF or any third party.  

 

 

7.2 Variations 

   

In this Contract the Contractor shall, subject to clause 7.3, be entitled to a variation if the Contractor is required to 

carry out any additional or varied works and/or services as a result of any valid instruction from the Engineer and/or 

UNICEF, including without limitation, any instruction from the Engineer resolving any ambiguity, conflict or 

inconsistency in or between the documents forming part of this Contract, any change in law which was 

unforeseeable on the Effective Date, and/or any change in the location of the Site instructed by UNICEF and/or the 

Engineer ("Variation”).    

 

 

7.3 Variation Procedure 

 

The Contractor shall as soon as possible (and within fourteen (14) days) after becoming aware of circumstances 

giving rise to any potential extension of time as provided in clause 5.3 and/or any potential Variation notify the 

Engineer in writing of the potential Variation and provide sufficient detail of additional costs or delay arising from 

the Variation to enable the Engineer to make a proper assessment of the Variation. The Contractor shall use all 

reasonable endeavours to minimise the effect of any circumstances giving rise to an extension of time and/or a 

Variation.  

 

The Engineer shall respond to such notice within fourteen (14) days of receipt, instructing or rejecting the extension 

of time and/or Variation or requesting further information from the Contractor. Any Variation shall be valued by 

the Engineer i) in accordance with any bill of quantities forming part of the Contract in so far as they are applicable 

to the Variation and ii) at such other rates as the Engineer considers reasonable having regard to the information 

provided by the Contractor.    

 

Notwithstanding any other provision of this Contract, the Contractor shall not be entitled to i) any extension of time 

in connection with any circumstances which are concurrent with any other cause of delay for which the Contractor 

is not entitled to an extension of time and/or ii) any additional payment, increase in the Contract Price and/or an 

extension of time:  

 

(a) if the Contractor has not complied with clause 7.3; and/or 

(b) as a result of any default, act or omission of the Contractor. 

 

 

7.4 Force Majeure 

 

If either Party is permanently unable to perform its obligations under this Contract by reason of any Force Majeure, 

they shall give notice to the other Party within fourteen (14) days of becoming aware of the event or circumstances 

constituting Force Majeure and the Parties shall be released from further performance of their obligations under 

this Contract for so long as the Force Majeure continues. The Parties shall use all reasonable endeavours to 

minimize the effect of any Force Majeure and any Party affected by any Force Majeure shall give notice to the 

other Party within three (3) days of them ceasing to be affected by the Force Majeure.   
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8. CONTRACT PRICE AND PAYMENT 

 

8.1 Payment to the Contractor 

 

The Contractor shall notify the Engineer if it considers that any Works or part of the Works and/or any Deliverables 

for which sums are payable in accordance with the Schedule of Payments have been completed or provided in 

accordance with the Contract, with supporting documents. The Engineer shall, within fourteen (14) days of receipt 

of the Contractor’s notice, issue a certificate stating the extent to which the relevant Works are considered to be 

complete and/or the Deliverables have been provided in accordance with the Contract. 

 

Following issue of a certificate by the Engineer which states that any Works are considered to be complete and/or 

that any Deliverables have been provided in accordance with the Contract, the Contractor may issue an invoice to 

UNICEF and the Engineer in respect of the relevant Works, accompanied by all supporting documents required to 

enable the Engineer to assess the sums claimed in the invoice.  Each invoice shall be approved or rejected, with 

justification, within fourteen (14) days of receipt by the Engineer.  If an invoice is rejected the Contractor shall be 

entitled to resubmit the invoice.  Save as otherwise provided in this Contract, UNICEF shall pay sums claimed in 

any valid and accepted invoice in respect of any Works certified by the Engineer within thirty (30) days of receipt 

by the UNICEF of the invoice and the supporting documents required by this clause, subject to clause 5 of the Form 

of Agreement, clauses 4.6, 4.8 (second paragraph), 8.3-8.6 and 10.1(g) of these General Conditions and the third 

paragraph of this clause 8.1.    

 

It is agreed and acknowledged that any discount included or referred to in i) the Contractor’s bid in response to the 

Request for Proposals, ii) the Schedule of Payments, iii) any part of this Contract, and/or iv) any communication in 

relation to this Contract, shall apply notwithstanding any failure by UNICEF to pay any sums due and payable 

under this Contract in accordance with this Contract and such discount shall not in any circumstances be recoverable 

by the Contractor and/or added to the Contract Price. 

 

 

8.2 Lump Sum and Bill of Quantities  

 

The Contract Price shall be a fixed price lump sum and the Contractor shall not be entitled to any increase in the 

Contract Price, any change in any rates and/or to any further payment under this Contract except as expressly 

provided in this Contract. The Contractor shall be deemed to have satisfied himself of the adequacy of the Contract 

Price to cover all his obligations under the Contract. Any quantities set out in the Schedule of Payments and/or any 

bill of quantities forming part of the Contract are not taken to be actual or correct quantities of the Works which 

the Contractor is required to execute and the Contractor shall not be entitled to any increase in the Contract Price, 

any additional payment and/or an extension of time as a result of any difference between the quantities provided 

and the quantities in the Schedule of Payments and/or any bill of quantities.   

 

Any provisional sum included in any bill of quantities forming part of this Contract and/or the Schedule of Payments 

(“Provisional Sum”) shall only be used if and to the extent instructed in writing by UNICEF. Following any 

instruction from UNICEF to use any Provisional Sum, the Contract Price shall be adjusted by the amount instructed 

by UNICEF and the Contractor shall only be entitled to be paid the amounts instructed by the Engineer in respect 

of the Provisional Sum. 

 

 

8.3 Payment of Retention 

 

The retention percentage stated in the Particular Conditions shall be deducted from any sum due to the Contractor 

under this contract (“Retention”). The Retention shall be paid to the Contractor in accordance with clause 8.1 

following submission of an invoice by the Contractor after issue of the Certificate of Final Completion.  

 

Following issue of the Certificate of Substantial Completion, if agreed by UNICEF, the Retention shall be paid to 

the Contractor if the Contractor submits to UNICEF an unconditional on demand retention bond for the full value 
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of the Retention which shall be enforceable until issue of the Certificate of Final Completion in a form and from a 

surety acceptable to UNICEF. 

 

 

8.4 Disputed Invoices 

 

The Engineer shall within 14 (fourteen) days of receipt of any invoice notify the Contractor of any dispute or 

discrepancy in the content or form of the invoice. The value of such disputed items shall be deducted from the 

invoice(s) in which they appear and the balance will be processed for payment. UNICEF and/or the Engineer and 

the Contractor shall consult in good faith to promptly resolve any dispute with respect to any invoice or portion 

thereof. 

 

The Contractor acknowledges and agrees that UNICEF may withhold payment in respect of any invoice if, in 

UNICEF’s opinion, the Contractor has not provided the relevant Works, report or Deliverables in accordance with 

the Contract and/or if the Contractor has not provided sufficient documentation in support of the invoice. UNICEF 

shall have the right to set-off against and/or deduct from any amount or amounts due and payable by UNICEF to 

the Contractor under the Contract, any payment, debt or other claim (including, without limitation, any overpayment 

made by UNICEF to the Contractor) owing by the Contractor to UNICEF under the Contract or under any other 

contract or agreement between the Parties.  

 

 

8.5 Delayed Payment 

 

The Contractor shall not be entitled to interest on any late payment or non-payment of any sums payable under the 

Contract. Payment shall not relieve the Contractor of its obligations under the Contract and shall not be deemed to 

be acceptance by UNICEF of the Works. 

 

 

8.6 Tax Exemption 

 

The Contractor authorizes UNICEF to deduct from the Contractor’s invoices any amount representing direct taxes 

(except charges for utilities services) and customs restrictions, duties and charges of a similar nature in respect of 

articles imported or exported for UNICEF’s official use in accordance with the exemption from tax in Article II, 

Section 7 of the Convention of the Privileges and Immunities of the United Nations, 1946. In the event any 

governmental authority refuses to recognize this exemption from taxes, restrictions, duties or charges, the 

Contractor shall immediately consult with UNICEF to determine a mutually acceptable procedure. The Contractor 

shall provide full cooperation to UNICEF with regard to securing UNICEF’s exemption from, or refund of amounts 

paid as, value-added taxes or taxes of a similar nature. 

 

 

8.7 Price Escalation 

  

The Contract Price is payable in the currency stated in the Particular Conditions and the Contract Price and any 

rates included in the Contract shall be fixed, and shall not be subject to any increase as a result of any fluctuation, 

escalation and/or increase in the Contractor’s costs or otherwise and/or any change in currency exchange rates.   

 

 

9. SUSPENSION OF WORKS AND TERMINATION OF AGREEMENT 

 

9.1 Suspension 

 

UNICEF shall be entitled to instruct the Contractor to suspend provision of the Works and any other activities being 

carried out by the Contractor and to suspend UNICEF’s obligations under this Contract on fourteen (14) days’ 

notice for any reason. No further sums shall become due or payable to the Contractor under this Contract following 

suspension, save for any sums (i) that are due and payable in accordance with this Contract and which arise prior 
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to the suspension and/or (ii) that become due and payable in accordance with this Contract following any notice 

from UNICEF to recommence the Works or any other activities.  During any period of suspension under this clause 

9.1 the Contractor shall comply with all obligations under and in connection with this Contract other than those 

which have been suspended as stated in UNICEF’s notice of suspension and shall without limitation maintain the 

safety and security of the Site and the Works and maintain any performance guarantee, any advance 

payment guarantee and all insurances which are required to be provided by the Contractor under this 

Contract. 
 

 

9.2 Termination of Agreement 

 

UNICEF can terminate the Contract with immediate effect upon delivery of a written notice of termination to the 

Contractor, without any liability to pay any further sums to the Contractor or any other liability of any kind: 

 

(a) if the Contractor is in breach of its obligations under this Contract and fails to remedy the breach within 

fourteen (14) days of a notice from UNICEF of the breach; 

(b) if the Contractor is in breach of clause 4.5 and/or if Contractor, the Personnel and/or Affiliates is in breach 

of clauses 13, 14, 15, 16, 17 and/or clause 19; 

(c) if the circumstances stated in clauses 5.4(a), 6.3(c), 14 (fifth paragraph) and 15 (second and third 

paragraphs);  

(d) if any Force Majeure has continued for twenty eight (28) days; and/or 

(e) if the Contractor (i) is adjudged bankrupt, or is liquidated, or becomes insolvent, or applies for a 

moratorium or stay on any payment or repayment obligations, or applies to be declared insolvent, (ii) is 

granted a moratorium or a stay, or is declared insolvent , (iii) makes an assignment for the benefit of one 

or more of its creditors, (iv) has a receiver appointed on account of the insolvency of the Contractor or 

enters administration, (v) offers a settlement in lieu of bankruptcy or receivership, (vi) is unable to pay its 

debts when due, (vii) has become, in UNICEF’s reasonable judgment, subject to a materially adverse 

change in its financial condition that threatens to substantially affect the ability of the Contractor to perform 

any of its obligations under the Contract, and/or (viii) is subject to any event equivalent or similar to those 

stated in this clause 9.2 (first paragraph, sub-paragraph (e)) in any jurisdiction. 

 

UNICEF may also terminate the Contract at any time on immediate written notice to the Contractor if UNICEF’s 

mandate or funding applicable to the Contract is curtailed or terminated, whether in whole or in part. UNICEF may 

also terminate the Contract at any time for convenience on thirty (30) days’ written notice to the Contractor. 

 

If UNICEF gives notice of termination or suspension under this Contract, the Contractor shall take immediate 

steps to bring the performance of any obligations under the Contract to a close in a prompt and orderly manner, 

and in doing so, reduce expenses to a minimum, and shall not undertake any further or additional commitments as 

of and following the date it receives the termination notice. In addition, the Contractor shall take any other action 

that may be necessary, or that UNICEF may direct in writing, in order to minimise losses or protect and preserve 

any property, whether tangible or intangible, related to the Contract that is in the possession of the Contractor and 

in which UNICEF has or may be reasonably expected to acquire an interest. 

 

Following termination:  

 

(a) the Contractor shall immediately deliver to UNICEF any Contract Materials, Deliverables and/or any work 

which has not been delivered and accepted prior to the receipt of a notice of termination, together with any 

data, materials or work-in-progress related specifically to the Contract; 

(b) the Contractor shall provide its reasonable cooperation to UNICEF and any third party to ensure the orderly 

migration of the Works and transfer of any Contract-related data, materials and work-in-progress;  

(c) the Contractor shall immediately return to UNICEF all Confidential Information; 

(d) no payment shall be due from UNICEF to the Contractor except for Works and Deliverables provided to 

UNICEF’s satisfaction in accordance with the Contract prior to the Contractor’s receipt of the notice of 

termination; 



 

Contract for Construction Works (Form A)  
 

Contract number: from VISION Page 23 of 29 Issuing Office: name of office 

 

(e) save following termination by UNICEF as a result of Force Majeure, UNICEF’s mandate or funding 

applicable to the Contract is curtailed or for convenience other than as a result of any act omission 

or default of the Contract, the Contractor shall be liable to UNICEF for any costs, losses or expenses 

incurred as a result of termination.; and 

(f) UNICEF shall not be liable for any costs or losses incurred by the Contractor as a result of termination, 

including without limitation any indirect or consequential loss or loss of profit. 

 

Any termination rights of this Contract by UNICEF shall be without prejudice to all and any other rights and 

remedies of UNICEF under and in connection with this Contract.   

 

 

10. INSURANCE 

 

10.1 Insurances to be taken out by Contractor 

 

The Contractor’s insurance obligations are as follows: 

 

(a) The Contractor shall have and maintain in effect with reputable insurers and in sufficient amounts, 

insurance against all of the Contractor’s risks under the Contract (including, but not limited to, the risk 

of claims arising out of or related to the Contractor’s performance of the Contract), including the 

following: 

(i) insurance against all risks in respect of the Works and the Contractor’s property and any 

equipment in carrying out the Works, in the joint names of the Contractor and UNICEF, for 

the reinstatement value of the Works; 

(ii) insurance against any damage to property or death and personal injury in an adequate amount 

to cover all claims arising from or in connection with the Contractor’s performance under the 

Contract; 

(iii) all appropriate workers’ compensation and employer’s liability insurance, or its equivalent, 

with respect to its employees at such level as is required by any applicable law and/or as is 

appropriate to cover any claims by employees arising from the performance of the Contract; 

and 

(iv) such other insurance as may be agreed upon in writing between UNICEF and the Contractor. 

(b) The Contractor shall maintain the insurance coverage required in clause 10.1(a)(i)-(iv) above (and shall 

ensure any sub-contractors maintain the insurance coverage referred to in clause 10.1(a)(iii)) until issue 

of the Certificate of Final Completion. 

(c) The Contractor shall be responsible for funding all amounts within any policy deductible or retention. 

(d) Except for the insurance referred to in paragraph (a)(iii) above, the insurance policies required under 

this clause 10.1 shall (i) name UNICEF as an additional insured; (ii) include a waiver by the insurer of 

any subrogation rights against UNICEF; and (iii) provide that UNICEF shall receive thirty (30) days’ 

written notice from the insurer prior to any cancellation or change of coverage. 

(e) The Contractor shall, following execution of the Form of Agreement and upon request from time to 

time, provide UNICEF with satisfactory evidence of the insurance required under this clause 10.1. 

(f) Compliance with the insurance requirements of the Contract shall not limit the Contractor’s liability 

either under the Contract or otherwise. The Contractor shall notify UNICEF if it is unable to take out 

or maintain any of the insurance required by this clause 10.1.  

(g) If the Contractor fails to provide the insurance required under clause 10.1 and/or fails to provide 

satisfactory evidence in accordance with clause 10.1(e), without prejudice to the Contractor’s 

obligations under this Contract no further sums shall become due or payable to the Contractor under or 

in connection with this Contract. 

 

 

11. AUDIT 

 

11.1 Cooperation with Audits and Investigations 
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From time to time, UNICEF may, and/or may appoint third parties to, conduct inspections, post-payment audits or 

investigations relating to any aspect of the Contract including but not limited to the award of the Contract, the way 

in which the Contract operates or operated, and the performance of the Contract generally, including but not limited 

to the Contractor’s compliance with the Contract. The Contractor shall provide its full and timely cooperation with 

any such inspections, post-payment audits or investigations, including (but not limited to) making the Personnel, 

Affiliates and any relevant data and documentation available for the purposes of such inspections, post-payment 

audits or investigations, at reasonable times and on reasonable conditions, and granting UNICEF and those 

undertaking such inspections, post-payment audits or investigations access to the Contractor’s premises at 

reasonable times and on reasonable conditions in connection with making the Personnel and Affiliates and any 

relevant data and documentation available. The Contractor shall require the Personnel, including but not limited to, 

the Contractor’s attorneys, accountants or other advisers, and Affiliates to provide reasonable cooperation with any 

inspections, post-payment audits or investigations carried out by UNICEF. 

 

 

12. PRIVILEGES AND IMMUNITIES; SETTLEMENT OF DISPUTES  

 

12.1 Privileges and Immunities 

 

Nothing in or related to the Contract shall be deemed a waiver, express or implied, deliberate or inadvertent, of any 

of the privileges and immunities of the United Nations, including UNICEF and its subsidiary organs, under the 

Convention on the Privileges and Immunities of the United Nations, 1946, or otherwise. 

  

The Contractor shall indemnify, hold and save harmless and defend, at its own expense, UNICEF, its officials, 

employees, consultants and agents, each entity that makes a direct financial contribution to UNICEF to procure 

Works and Deliverables, the Beneficiary and each Host Government or other entity that receives the direct benefit 

of Works and Deliverables, from and against all suits, claims, demands, losses and liability of any nature or kind, 

including their costs and expenses, by any third party and arising out of the acts or omissions of the Contractor or 

the Personnel in the performance of the Contract. This provision shall extend to but not be limited to (a) claims and 

liability in the nature of workers’ compensation, (b) product liability, and (c) any actions or claims pertaining to 

the alleged infringement of a copyright or other intellectual property rights or licenses, patent, design, trade-name 

or trade-mark arising in connection with the Deliverables or other liability arising out of the use of patented 

inventions or devices, copyrighted material or other intellectual property provided or licensed to UNICEF under 

the terms of the Contract or used by the Contractor and/or the Personnel in the performance of the Contract. 

 

UNICEF shall report any such suits, proceedings, claims, demands, losses or liability to the Contractor within a 

reasonable period of time after having received actual notice. The Contractor shall have sole control of the defence, 

settlement and compromise of any such suit, proceeding, claim or demand, except with respect to the assertion or 

defence of the privileges and immunities of UNICEF or any matter relating to UNICEF’s privileges and immunities 

(including matters relating to UNICEF’s relations with the Beneficiary, any Host Government and/or any third 

party), which as between the Contractor and UNICEF, only UNICEF itself shall assert and maintain. UNICEF shall 

have the right, at its own expense, to be represented in any such suit, proceeding, claim or demand by independent 

counsel of its own choosing. 

 

 

12.2 Law 

 

The terms of the Contract shall be interpreted and applied without application of any system of national or sub-

national law. 

 

 

12.3 Amicable Settlement 

 

The Parties shall use reasonable efforts to settle amicably any dispute, controversy or claim arising out of, or relating 

to the Contract. Where the Parties wish to seek such an amicable settlement through conciliation, the conciliation 
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shall take place in accordance with the UNCITRAL Conciliation Rules then in force, or according to such other 

procedure as may be agreed between the Parties. 

 

 

12.4 Arbitration 

 

Any dispute, controversy or claim between the Parties arising out of the Contract which is not resolved within ninety (90) 

days after one Party receives a request from the other Party for amicable settlement can be referred by either Party 

to arbitration. The arbitration shall take place in accordance with the UNCITRAL Arbitration Rules then in force. 

The venue of the arbitration shall be New York, NY, USA. The decisions of the arbitral tribunal shall be based on 

general principles of international commercial law. The arbitral tribunal shall have no authority to award punitive 

damages. In addition, the arbitral tribunal shall have no authority to award interest in excess of the London Inter-

Bank Offered Rate (LIBOR) then prevailing and any such interest shall be simple interest only. The Parties shall 

be bound by any arbitration award rendered as a result of such arbitration as the final adjudication of any such 

controversy, claim or dispute. 

 

 

13. CONFIDENTIALITY AND TRANSPARENCY  

 

The Contractor shall not disclose any Confidential Information to any third party: 

 

(a) except to those of its Affiliates or Personnel who have a need to know such Confidential Information for 

the purpose of performing obligations under the Contract and have agreed to undertakings of confidentiality 

equivalent to this clause 13; or 

(b) unless the Confidential Information (i) was obtained from a third party who did not owe a duty of 

confidentiality to UNICEF; (ii) is in the public domain otherwise than through the Contractor’s act or 

default or the acts or defaults of the Affiliates or Personnel; (iii) was known by the Contractor prior to 

disclosure by UNICEF; or (iv) at any time is developed by the Contractor completely independently of any 

disclosures under the Contract. 

 

If the Contractor receives a request for disclosure of any Confidential Information pursuant to any judicial, court, 

arbitration or law enforcement process, before any such disclosure is made, the Contractor shall give UNICEF 

sufficient notice of such request in order to allow UNICEF to (i) have a reasonable opportunity to secure the 

intervention of the relevant national government to prevent disclosure and/or (ii) take such other action as may be 

appropriate. 

 

The Contractor shall not use the Confidential Information for any purpose other than the performance of its 

obligations under this Contract and shall not make any use prejudicial to UNICEF of any Confidential Information.  

The Contractor acknowledges (and shall enable UNICEF to achieve) the commitment to transparency as outlined in 

UNICEF’s Information Disclosure Policy as published on UNICEF’s Supply Website from time to time.   

 

 

14. DATA PROTECTION AND SECURITY  

 

The Parties agree that, as between them, all UNICEF Data, together with all rights (including intellectual property 

and proprietary rights), title and interest to such UNICEF Data, shall be the exclusive property of UNICEF, and the 

Contractor has a non-exclusive license to access and use the UNICEF Data as provided in the Contract solely for 

the purpose of performing its obligations under the Contract. Except for the foregoing license, the Contractor shall 

have no other rights, whether express or implied, in or to any UNICEF Data or its content. 

 

The Contractor confirms that it has a data protection policy in place that meets all applicable data protection 

standards and legal requirements and that it shall apply such policy in the collection, storage, use, processing, 

retention and destruction of UNICEF Data. The Contractor shall comply with any guidance or conditions on access 

and disclosure notified by UNICEF to the Contractor in respect of UNICEF Data. 
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The Contractor shall ensure the logical segregation of UNICEF Data from other information to the fullest extent 

possible. The Contractor shall put in place policies, safeguards and controls that are necessary and sufficient to 

meet the Contractor’s confidentiality obligations under this Contract in respect of UNICEF Data. At UNICEF’s 

request, the Contractor shall provide UNICEF with copies of the applicable policies and a description of the 

safeguards and controls. UNICEF may assess the effectiveness of these safeguards, controls and protective 

measures and, at UNICEF’s request, the Contractor shall provide its full cooperation with any such assessment at 

no additional cost or expense to UNICEF. The Contractor shall not, and shall ensure that the Personnel and 

Affiliates shall not, transfer, copy, remove or store UNICEF Data from a UNICEF location, network or system 

without the prior written approval of an authorized official of UNICEF. 

 

Except as otherwise expressly stated in the Contract or with UNICEF’s express prior written consent, the Contractor 

shall not install any application or other software on any UNICEF device, network or system. The Contractor 

represents and warrants to UNICEF that Works and Deliverables provided under the Contract shall not contain any 

Disabling Code, and that UNICEF shall not otherwise receive from the Contractor any Disabling Code in the 

performance of the Contract. Without prejudice to UNICEF’s other rights and remedies, if a Disabling Code is 

identified, the Contractor, at its sole cost and expense, shall take all steps necessary to: (a) restore and/or reconstruct 

any and all UNICEF Data lost by UNICEF, the Beneficiary and/or End Users as a result of Disabling Code; (b) 

furnish to UNICEF a corrected version of Works without the presence of Disabling Codes; and (c) as needed, 

remedy any Defects in the Works caused by the Disabling Code and accelerate the Works such that no delay is 

caused by the Disabling Code, at the Contractor’s cost. 

 

In the event of any Security Incident, the Contractor shall, as soon as possible following the Contractor’s discovery 

of such Security Incident and at its sole cost and expense: (a) notify UNICEF of such Security Incident and of the 

Contractor’s proposed remedial actions; (b) implement any and all necessary damage mitigation and remedial 

actions; and (c) as relevant, restore UNICEF’s and, as directed by UNICEF, the Beneficiary’s and/or End Users’ 

access to Works. The Contractor shall keep UNICEF reasonably informed of the progress of the Contractor’s 

implementation of such damage mitigation and remedial actions. The Contractor, at its sole cost and expense, shall 

cooperate fully with UNICEF’s investigation of, remediation of, and/or response to any Security Incident. If the 

Contractor fails to resolve, to UNICEF’s reasonable satisfaction, any such Security Incident, UNICEF can 

terminate the Contract with immediate effect. 

 

The Contractor shall impose the same requirements relating to data protection and security as are imposed upon 

the Contractor itself by this clause 14 of the Contract, on the Personnel and Affiliates and shall remain responsible 

for compliance with such requirements by the Personnel and/or Affiliates. 

 

 

15. ANTI-CORRUPTION AND ETHICAL STANDARDS  

 

Without limiting the Contractor’s obligations under or in connection with this Contract, the Contractor shall be 

responsible for the professional and technical competence of the Personnel and shall select, for work under the 

Contract, reliable individuals who shall perform effectively in the implementation of the Contract, respect the local 

laws and customs, and conform to a high standard of moral and ethical conduct. 

 

The Contractor represents and warrants that neither it nor any of its Affiliates or Personnel are subject to any 

sanction or temporary suspension imposed by any United Nations System organisation or other international inter-

governmental organisation. The Contractor shall immediately disclose to UNICEF if the Contractor, any of its 

Affiliates and/or Personnel, becomes subject to any such sanction or temporary suspension during the term of the 

Contract.  If UNICEF becomes aware of any such sanction or temporary suspension, the Contract may be terminated 

by UNICEF. 

 

The execution of the Services shall not give rise to Unusual Commercial Expenses being incurred by the Contractor, 

the Personnel and/or the Affiliates. If UNICEF becomes aware of any Unusual Commercial Expenses, the Contract 

may be terminated by UNICEF. 
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The Contractor shall (a) observe the highest standard of ethics; (b) use its best efforts to protect UNICEF against 

fraud, in the performance of the Contract; and (c) comply with the applicable provisions of the UNICEF Policy 

Prohibiting and Combatting Fraud and Corruption as available on the UNICEF Supply Website from time to time 

(“Fraud and Corruption Policy”). The Contractor shall not engage, and shall ensure that the Personnel, do not: 

 

(a) engage, in any corrupt, fraudulent, coercive, collusive or obstructive conduct as such terms are defined in 

the Fraud and Corruption Policy; and/or 

(b) offer to give or agree to offer or give or give to any person, any bribe, gift, gratuity or commission as an 

inducement or reward for doing or forbearing to do any act in relation to the Contract or any other contract 

with UNICEF, or for showing favor or disfavor to any person in relation to the Contract or any other 

contract with other organizations of the United Nations. 

 

The Contractor shall, during the term of the Contract, comply the standards of conduct required under the UN 

Supplier Code of Conduct (available on the UNICEF Supply Website).  

 

The Contractor represents and warrants that: 

 

(a) neither the Contractor nor any of its Affiliates is engaged, directly or indirectly, (i) in any practice 

inconsistent with the rights set out in the Convention on the Rights of the Child, including Article 32, or 

the International Labour Organisation’s Convention Concerning the Prohibition and Immediate Action for 

the Elimination of the Worst Forms of Child Labour, No. 182 (1999); or (ii) in the manufacture, sale, 

distribution, or use of anti-personnel mines or components utilised in the manufacture of anti-personnel 

mines;  

(b) it has taken and shall take all appropriate measures to prevent sexual exploitation or abuse of anyone by 

the Personnel including its employees or any persons engaged by the Contractor to perform any works 

and/or services under the Contract, including without limitation, sexual activity with any person less than 

eighteen years of age, regardless of any laws relating to consent; and 

(c) it has taken and shall take all appropriate measures to prohibit the Personnel including its employees or 

other persons engaged by the Contractor, from exchanging any money, goods, materials, services, or other 

things of value, for sexual favours or activities or from engaging in any sexual activities that are exploitive 

or degrading to any person. 

 

The Contractor shall inform UNICEF as soon as it becomes aware of any act, omission, incident or report that is 

inconsistent with and/or in breach of the undertakings and confirmations provided in this clause 15.   

 

 

16. CONFLICT OF INTEREST  

 

The Contractor shall refrain from making any public statements concerning the project or Works without the prior 

approval of UNICEF, and from engaging in any activity which conflicts with its obligations towards UNICEF 

under the Contract and/or which would compromise the Contractor’s independence or that of the Personnel.  

 

The Contractor shall take all necessary measures to prevent or end any situation that could compromise the impartial 

and objective performance of its obligations under the Contract, including without limitation as a result of economic 

interest, political or national affinity, family or emotional ties, or any other relevant connection or shared interest. 

UNICEF reserves the right to require additional measures to be taken by the Contractor to prevent or avoid any 

breach of this clause 16. The Contractor shall ensure that the Personnel is not placed in a situation which could give 

rise to conflict of interests. The Contractor shall replace, immediately and without compensation from UNICEF, 

any Personnel exposed to any potential conflict of interest. 

 

The Contractor shall after the conclusion or termination of the Contract, limit its role in connection with the Project to the 

provision of Works provided prior to the conclusion or termination of this Contract. Except with the written 

permission of UNICEF, the Contractor and any Personnel and Affiliates shall be disqualified from the execution of 

works, supplies or other services for the Project in any capacity save as provided in this Contract, including without 

limitation tendering for any part of the Project. 
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The Contractor represents and warrants that: 

 

(a) no official or employee of UNICEF or of any United Nations organisation has received from or on behalf 

of the Contractor, or shall be offered by or on behalf of the Contractor, any direct or indirect benefit in 

connection with the Contract and/or the award of the Contract to the Contractor, including without 

limitation, any gifts, favours or hospitality; 

 

(b) it has not and (shall not): 

(i) made a direct or indirect offer of employment to civil servants and other agents or employees of 

the government or public administration of the country in which the Project is located; 

(ii) during the one (1) year period after any UNICEF official and/or employee involved in any aspect 

of a UNICEF procurement process in which the Contractor has participated has separated or 

departed from UNICEF and/or ceased to be employed by UNICEF, made a direct or indirect offer 

of employment to that official and/or employee; and/or 

(iii) during the two (2) year period after any UNICEF official and/or employee has separated or 

departed from UNICEF and/or ceased to be employed by UNICEF, allow that former official 

and/or employee to, directly or indirectly on behalf of the Contractor, communicate with UNICEF, 

or present to UNICEF, about any matters that were within such former official's and/or employees’ 

responsibilities while at UNICEF. 

 

(c) in respect of all aspects of the Contract (including the award of the Contract by UNICEF to the Contractor 

and the selection and awarding of sub-contracts by the Contractor), it has disclosed and shall disclose to 

UNICEF without delay any conflict of interest and/or any situation that may constitute an actual or potential 

conflict of interest or could reasonably be perceived as a conflict of interest. 

 

The Contractor shall inform UNICEF immediately as soon as it becomes aware of any breach or potential breach 

of this Clause 16.   

 

 

17. CODE OF CONDUCT AND POLICIES 

 

The Contractor shall at all times act loyally and impartially and as a faithful adviser to UNICEF in accordance with 

any applicable rules and/or code of conduct and with appropriate discretion. The Contractor warrants and represents 

that it has not and shall not collude with any other contractors, any consultants and/or the Engineer so as to obtain 

(or enable any third party to obtain) any unfair gain or benefit in relation to this Contract and/or the Project, 

including without limitation: 

 

(a) entering into any agreement with any other person with the aim of preventing tenders being made and/or 

fixing or adjusting the amount of any tender and/or the conditions on which any tender is made and/or the 

elements or contents of any tender;  

(b) informing any other person, other than UNICEF, of the amount or the approximate amount of the tender 

and/or of any confidential information in relation to the tender, except where the disclosure, in confidence, 

of the amount of the tender was necessary to obtain quotations required for the preparation of the tender;  

(c) providing or receiving any confidential information relating to any other actual or potential tender; and/or 

(d) causing or inducing any third party to enter into any agreement as is mentioned in sub-paragraphs (a)-(b) 

or to act as mentioned in sub-paragraph (c).  

 

The Contractor represents and undertakes that it has reviewed the Policies. The Contractor shall (and shall ensure 

that is Personnel and Affiliates shall) comply with and not cause UNICEF to breach the Policies as may be amended 

from time to time and any other policies provided by UNICEF from time to time. The Contractor shall establish 

and maintain appropriate measures to promote compliance with the Policies and the requirements of the Policies 

and shall cooperate with UNICEF’s implementation of the Policies. 
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18. PUBLICATION  

 

The Contractor confirms that it consents to UNICEF’s public disclosure of the terms of the Contract should UNICEF 

so determine and by whatever means UNICEF determines. 

 

 

19. SOCIAL AND ENVIRONMENTAL RESPONSIBILITY 

 

The Contractor shall comply with and shall not cause UNICEF, the Beneficiary and/or the Host Government to 

breach any applicable policy, their statutory obligations and/or any international convention in connection with 

social and environmental responsibility and/or hazardous or deleterious materials, including without limitation the 

following: 

 

• any convention of the International Labour Organisation;  

• the Vienna Convention for the Protection of the Ozone Layer 1985; 

• the Montreal Protocol on substances that deplete the Ozone Layer 1987; 

• the Basel Convention on the Control of Transboundary Movements of Hazardous Wastes and their disposal 

1989; 

• the Stockholm Convention on Persistent Organic Pollutants 2001;  

• the Convention on the Prior Informed Consent Procedure for Certain Hazardous Chemicals and Pesticides 

in International Trade (UNEP/FAO) Rotterdam, 10 September 1998; 

• the United Nations Framework Convention on Climate Change Kyoto Protocol 2008 and the Doha 

Amendment 2012;  

• the United Nations Framework Convention on Climate Change Paris Agreement 2015; and/or 

• the Framework for Advancing Environmental and Social Sustainability in the United Nations System (UN 

EMG 2012). 
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ANNEX B: TERMS OF REFERENCE 

FOR 

Rehabilitation of the WASH facilities in selected seven educational institutions  
 

1. Anenii Noi (IPLT A.Puskin) 
2. Cirnateni, Causeni (IPLT cu profil arte Grigore Grigoriu) 
3. Grozești, Nisporeni (IPLT Prometeu) 
4. Ialoveni (IP Scoala Primara Ion Creanga) 
5. Isacova Orhei (IP Gimnaziul Isacova),  
6. Orhei (IPLT M. Lomonosov) 
7. Tataresti Straseni (IP Gimnaziul Tataresti) 

 BACKGROUND 

1.1. UNICEF Moldova supports the Moldovan authorities in strengthening the capacities to provide WASH services in schools 
and improve early Intervention systems and services for children from Moldova and refugee children from Ukraine.   

1.2. To that aim, UNICEF Moldova will rehabilitate and reconstruct climate-resilient, energy-efficient and environment-friendly 
WASH infrastructure in seven (7) educational institutions, as detailed in a Scope of the Work below. 

1.3. This Project is expected to benefit 1,800 children by providing access to safe water and sanitation services annually, which 
is a fundamental right that safeguards health and human dignity.  

1.4. These Terms of Reference aim to guide a bidding exercise to identify suitable construction companies for procuring 
construction and repair services required by ToR and attached BoQs. 

 DEFINITION 

2.1 Rehabilitation of the WASH facilities refers to the demolition & reconstruction work within the existing building, mentioned 
below as generic items. They will vary based on the specific needs of each building. The range of works will include the 
demolition of the existing facilities (separation walls, the dismantling of the old tiles and plaster, removing of the wooden 
moulding elements, the dismantling of the sanitary equipment and elements, e.g., sinks, toilet seats)  

2.2 Reconstruction of the WASH facilities is the process of equipping and performing renovation works of the existing spaces 
and includes the following areas: electricity, ventilation, water and sanitation plumbing, indoor renovation and repairs. The 
spectrum of works would include installation of the electric cables for lighting and sockets, plastering of the and preparatory 
works for tiles, floor coverage with the recommended waterproof materials, installation of the tiles on the walls and floors, 
installation of the sanitary equipment( sinks/washing basins, toilet seats, soap dispensers, toilet paper dispensers, mirrors, 
hand dryers, faucets with all the required pipes and fittings, installation of separators/partitions/ cubicles, installation of 
doors, etc.  

The works should be planned according to the WASH in schools Sanitary Norms1 and UNICEF best practices2. After the 
work completion, WASH facilities must be fully functional.  

 SCOPE OF WORK 

3.1 Objective: The objective of these Terms of Reference is to guide a bidding exercise to identify suitable Contractors to 
execute the Works described below within the agreed quality, budget and timeline. The general aim of the Project is to 
improve the WASH facilities and services, contributing to improved access to quality education in the schools listed below. 

3.2 Nature of works and location: This Project includes rehabilitation of the WASH facilities in seven (7) educational 
institutions: Anenii Noi (IPLT A.Puskin), Cirnateni, Causeni (IPLT cu profil arte Grigore Grigoriu), Grozești, Nisporeni (IPLT 
Prometeu), Ialoveni (IP Scoala Primara Ion Creanga), Isacova Orhei (IP Gimnaziul Isacova), Orhei (IPLT M. Lomonosov), 
Tataresti Straseni (IP Gimnaziul Tataresti) 

3.3 Division of project into lots: The Project is geographically divided into four (4) lots as shown in Table 1: 

Lot 1 includes sites in Orhei District/Rayon  

Lot 2 includes sites in Strășeni and Nisporeni District/Rayon  

Lot 3 includes sites in Anenii Noi and Căușeni District/Rayon 

Lot 4 includes sites in Ialoveni District/Rayon. 

 
Table 1: List of lots and scope of work 

LOT 
School Name 

Village/ town and 
District 

# of wash facilities to be 
renovated  

Link to the BoQ  

1 
Orhei  
(IPLT M. Lomonosov) 

Orhei  
 

2 sanitary blocks with a total of 
8 WC units,8 Washstands, 3 
Urinals units 

ANNEX E: TECHNICAL 
DOCUMENTS per lots 

Isacova Orhei 
 (IP Gimnaziul Isacova), 

Isacova Orhei 
 

5 sanitary blocks with a total of 
13 WC units 
9 Washstands 

ANNEX E: TECHNICAL 
DOCUMENTS per lots 

2 
Tataresti Straseni  
(IP Gimnaziul Tataresti) 

Tataresti Straseni  
 

2 sanitary blocks with a total of 
6 WC units, 5 Washstands, 1 
Urinals units 

ANNEX E: TECHNICAL 
DOCUMENTS per lots 

 

1 HMS21/2005 (legis.md)   
2 Supply Intranet - Annex 2 Generic School Design Brief 
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Grozești, Nisporeni  
(IPLT Prometeu) 

Grozești, Nisporeni 
3 sanitary blocks with a total of 
9 WC units, 5 Washstands, 1 
Urinals units 

ANNEX E: TECHNICAL 
DOCUMENTS per lots 

3 Anenii Noi 
  
(IPLT A.Puskin) 

Anenii Noi 
2 sanitary blocks with a total of 
10 WC units, 6 Washstands, 4 
Urinals units 

ANNEX E: TECHNICAL 
DOCUMENTS per lots 

Cirnateni, Causeni 
(IPLT cu profil arte Grigore 
Grigoriu) 

Cîrnățeni, Căușeni  
6 sanitary blocks with a total of 
17 WC units, 12 Washstands, 
2 Urinals units 

ANNEX E: TECHNICAL 
DOCUMENTS per lots 

4 
Ialoveni (IP Scoala Primara 
Ion Creanga) 

Ialoveni  
2 sanitary blocks with a total of 
10 WC units, 4 Washstands, 2 
Urinals units 

ANNEX E: TECHNICAL 
DOCUMENTS per lots 

 

3.4 Management of lots: The Potential Bidder is eligible to submit bids to as many lots as they want based on their capacity, 
qualifications, experience and business objectives. UNICEF reserves the right to award multiple lots to one or more 
Contractors based on their technical and financial merits, and to the Contract distribution option that is in UNICEF’s best 
interest. The recommendation for the award of each lot will be based on the best value for money principle. 

3.5 General specifications: The Works will be carried out in accordance with the Bill of Quantities and Technical Specifications 
provided under Annex E: Technical Documents and in accordance with all construction standards and Sanitary Norms for 
educational institutions applicable in the Republic of Moldova.  

3.6 Site visit: Potential Bidders shall visit the sites they are interested in prior to submitting their offers to get familiar with site 
conditions that may affect their Proposals. Potential Bidders are expected to make their own arrangements to visit the site 
and on their own expense. UNICEF shall accept no excuse or claim whatever from the Selected Contractor for not knowing 
or being able to properly evaluate the site condition and assess the equipment, local material, local labour, etc. requirements 
for the Works to be carried out. Questions should be submitted in writing to UNICEF in accordance with instruction provided 
under the RFP. 

3.7 Greening and accessibility: All construction and rehabilitation works implemented directly or indirectly by UNICEF shall 
be in line with the Organization’s commitments towards Accessible Buildings and achieving Climate Neutrality by 2020, as 
per PROCEDURE/DFAM/2020/001 on Eco-efficiency and Inclusive Access in UNICEF Premises and Operations, 
CF/EXD/2017-004 on Accessibility in UNICEF’s Programme-Relegated Construction, and Decision Memo: UNICEF 

Climate Neutral Strategy, 26 May 2015. 

 EXPECTED DELIVERABLES AND TIMEFRAME 

4.1 The timely completion of these construction Works is of utmost importance for UNICEF. 

4.2 The Intended Substantial Completion Date should be no later than two (2) calendar months from the Start Date. Upon 
UNICEF’s acceptance of Works at Substantial Completion, the Certificate of Substantial Completion will be issued. 

4.3 The Defects Liability Period is six (6) calendar months counted as from the issuance date of the Certificate of Substantial 
Completion. 

4.4 UNICEF will issue one payment upon satisfactory completion of the Renovation works per each construction 
site/educational institution. The invoice should have attached a copy of the works report approved and signed by the 
Construction Company’s site Manager, School Manager and UNICEF Construction Engineer. 

4.5 The reports shall bear the signatures of the Construction Company’s site Manager, Local public Authority site supervisor 
on site and UNICEF Construction Engineer. 

 
Table 2: Deliverables and Timeframe 

Deliverable # Scope of deliverable 
Suggested 
payment 

distribution 
Timeframe 

1 Complete renovation works as per the BoQ, final  
completion and contract closure 

One payment 
per each 

Construction site  

By the end of the second 
month  

 ELIGIBILITY AND QUALIFICATION 

5.1 The Potential Bidder shall provide all the information and documentation requested in this section with its Proposal. Failure 
to submit the information below will disqualify the Potential Bidder. 

5.2 Documents to be submitted in the Technical Proposal:  

 The Potential Bidder must be registered construction company in the Republic of Moldova and have no conflict of 
interest to the Project. Technical Proposals shall include copies of original documents defining the constitution or legal 
status of the company, place of registration, and principal place of business, and license if applicable. 

 A statement that the company (including all members of a joint venture and Sub-Contractor) is not associated, nor has 
been associated in the past, directly or indirectly, with the Project Manager or any other entity that has prepared the 
design, specifications, and other documents for the Project or being proposed as the Project Manage for the Contract. 

 Copy of curriculum vitae (Maximum two (2) pages) of key personnel to be involved in the Project, such as 
Contract/Project Manager. UNICEF may verbally interview the key personnel before the commencement of the Project. 

 Reports on the financial standing of the Potential Bidder, such as profit and loss statements and auditor’s reports for 
the past three years. 



 

Page 3 of 17 

 Evidence of adequacy of working capital for the signed Contract (access to line(s) of credit and availability of other 
financial resources). 

 Proposed Project Implementation Plan of Works showing the proposed implementation methods, quality control 
strategy, schedule for all the activities in the Works. 

5.3 The Potential Bidder must provide sufficient information in their Proposal to demonstrate compliance with the requirements 
defined by UNICEF. The forms listed below contains the eligibility and minimum qualifying criteria that UNICEF will use to 
evaluate Proposal for the award of Contract. 

5.3.1 Information to be submitted in the Technical Proposal (ANNEX C): 

 Technical Proposal Submission (Form 1) 

 Technical Proposal Letter (Form 2) 

 Potential Bidder General Information (Form 3) 

 Potential Bidder’s Contact Details (Form 4) 

 List of Proposed Key Personnel (Form 5) 

 List of Machine and Equipment (Form 6) 

 Potential Bidder’s Financial Information/ Adequacy of Working Capital (Form 7) 

 Works in Hand and their Financial Values (Form 8) 

 Litigations (Form 9) 

 Proposed Project Implementation plan of Works (Form 10) 

5.3.2 Information to be submitted in the Financial Proposal (ANNEX D): 

 Financial Proposal Letter (Form 11) 

 Summary of Financial Proposal (Form 12) 

 Completed Bill of Quantities (Form 13) 

5.4 Errors in the Proposals 

 In the event of any discrepancy between the copies of the Proposals, the original shall govern. The original and each 
copy of the Technical and Financial Proposal shall be prepared in indelible ink and shall be signed by the authorized 
Contractor’s representative. 

 The Proposal shall contain no interlineations or overwriting except as necessary to correct errors made by the Bidders 
themselves. Any such correction shall be initialled by the person or persons signing the Proposal. 

 EVALUATION PROCESS AND METHOD 

6.1. Following closure of the RFP, the Proposals will be evaluated by the evaluation team in 3 steps following the Proposal 
Evaluation Process stated in the RFP document. The evaluation will be restricted to the contents of the Proposals and the 
reference checks. 

6.2. The technical merits of each Technical Proposal will be evaluated using the rating system in Table 3 (below) on the basis 
of the Proposal Evaluation Approach stated in the RFP document. 

 
Table 3 Technical Evaluation Criteria 

CRITERIA 
MAXIMUM 

POINTS 

Technical Evaluation 70 

1. Capability (skills, expertise and experience) of the Potential Bidder and Key Personnel 
 
- Sufficient capacity and workforce per Lot and location (assessed based on the list of personnel 

proposed for the execution of the Works  
- Experience in providing similar services/ similar works (minimum 3 years), as per the list of 

similar nature competed in past three (3) years with reference  
- Experience providing related services to other international organizations or commercial entities 
- The number and the corresponding value of related assignments undertaken in the country 

20 

2. Capacity (resources and availability) of the Potential Bidder:  
- Financial capacity of the of the company (assessed based on the financial reports for the last 2 

years)  
- Availability of the needed equipment to execute the works (evaluated based on the list of 

equipment (owned or leased). 
The equipment proposed should be sufficient to achieve the timely completion of the Works, with 
consideration for concurrent operations where more than one site is proposed 

20 

3. Proposed Solution (Approach, Methodology, Schedule, Quality and time Control plan)  
 

- Proposed Implementation Plan showing the overall approach to be adopted in the execution of 
the Works 

- Detailed quality control plan to be used in the execution of the Works, addressing anticipated 
risks, handling of materials, workmanship and record keeping on site to track daily progress. 

- Understanding of, and responsiveness to, UNICEF requirements, social and environmental 
responsibility 

30 
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 PROJECT MANAGEMENT 

7.1 Project Management and Coordination 

 UNICEF will oversee the Works and the administration of the Contract, including the certification of payments through 
an appointed Project Management, or any other competent person, entity or firm appointed by UNICEF and notified to 
the Selected Contractor, to act in replacement of the Project Manager. 

 UNICEF will supervise and inspect the Works during its execution through its Project Manager, or its representative. 
The Project Manager, or its representative, will provide instructions and clarify technical queries during the execution 
of Works in consultation with UNICEF. 

 UNICEF, through its Project Manager or its representative, will regularly check the progress of Works and notify the 
Selected Contractor of any defects that are found. Such checking shall not affect the Selected Contractor’s 
responsibilities. 

 If the Selected Contractor has not corrected a defect within the time agreed with UNICEF’s Project Manager or its 
representative, the Selected Contractor will be liable for Liquidated Damages. 

 Communications between parties shall be valid only when in writing. Notice shall be valid only when it is delivered. 

7.2 Management Meetings 

 Either UNICEF’s Project Manager, its representative or the Selected Contractor may require the others to attend a 
management meeting. The business of a management meeting shall be to review the plans for remaining Works and 
to deal with matters raised under the procedure for “Delays and Extension of time” set out under UNICEF Contract for 
rehabilitation. 

 UNICEF’s Project Manager or its representative shall record the meetings and provide copies of the record to those 
attending the meeting and to UNICEF, including action points and responsible for each action point. 

7.3 Payment Certificates 

 The Bill of Quantities is used to calculate the Contract Price for each Deliverable. The Selected Contractor will be paid 
for each deliverable accepted by UNICEF and following the price for each Deliverable agreed in the Contract. 

 UNICEF will certify acceptance of partial, substantial, and final Works through its Project Management, or its 
representative. No payments will be processed prior to a written certificate of its satisfactory acceptance. Payments will 
be issued within a period defined in the Contract and following UNICEF’s procedures. 
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  ANNEX C: TECHNICAL PROPOSAL FORMS 

The following Annexes and information there within are considered an integral part of this submission 
and must be provided for the Proposal to be considered. The information should be provided 
according to the sample format. 
 
 

Form 1: Technical Proposal Submission  
 

This PROPOSAL FORM must be completed, signed and returned to UNICEF. Proposal must be 
made in accordance with the instructions contained in this Request for Proposal. 
 
 
INFORMATION 
Any request for information concerning this invitation, must be forwarded in writing by email or by fax, 
to the person who prepared this document, with specific reference to the RFP number. 
 
DECLARATION 
The undersigned, having read the Terms of Reference, the UNICEF Contract for Construction Works, 
the UNICEF General Terms and Conditions, and RFP# LRPS-2023-9186742 set out in the attached 
document, hereby offers to supply the services specified in Terms of Reference at the price or prices 
quoted in the Schedule of Prices, in accordance with the specifications stated and subject to the 
Terms and Conditions set out or specified in the RFP# LRPS-2023-9186742 
 
Name of authorized representative: _______________________________________ 
 
Title:      _______________________________________ 
 
Signature:     _______________________________________ 
 
Date:      _______________________________________ 
 
Supplier Name:    _______________________________________ 
 
Postal Address:    _______________________________________ 
 
Telephone No.:    _______________________________________ 
 
Fax No.:     _______________________________________ 
 
Email Address:    _______________________________________ 
 
Validity of Offer (not less than 90 days): _______________________________________ 
 
Currency of Offer:    _______________________________________ 
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Form 2: Technical Proposal Letter 
 
 
Date: ___________ 
 
To:  UNICEF Moldova, 131, 31 August 1989, MD-2012, Chisinau, Moldova  

 
 

 
Dear Madam/Sir, 
 
We, the undersigned, offer to provide rehabilitation of the WASH facilities in 7 (seven) educational 
institutions as specified in Terms of Reference in accordance with your Request for Proposal (RFP#_) 
LRPS-2023-9186742 dated 07.11.2023 and our Proposal dated   [---------------]. We are hereby 
submitting our Proposal, which includes this Technical Proposal and a Financial Proposal sealed 
under separate envelopes. 
 
If negotiations are held during the period of validity of the Proposal, we undertake to negotiate based 
on the proposed staff. Our Proposal is binding upon us and subject to the modifications resulting from 
Contract negotiations. 
 
We understand that you are not bound to accept any Proposal you receive. 
 
 
 
Yours sincerely, 
 
 
Authorized Signature: 
Name and Title of Signatory: 
Name of Construction Company 
Address:  
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Form 3: Potential Bidder General Information 
 

Potential Bidder General Information 

 

Description Information Remarks 

(to be filled by the Potential 
Bidder) 

 

 Company legal name  
  
  
 

 

Company founded year    

Registration number / Company tax 
number (IDNO)  

  

Company license number and   
expiry date  
(for the required services if applicable)  
 

  

 Legal Status  
Provide certified copies of 

Registration 

 VAT Registration Nr.   

 
 

Form 4: Potential Bidder’s Contact Details,  
 

Name and Title of Contact Person           

        

Address of Contact Person           

        

Telephone/Cell number of Contact 
Person           

        

Email of Contact Person           
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Form 5: Staff Qualification and Experience  
 
Qualifications and experience of key management and technical personnel proposed for this Project. 
Signed CVs (Max. two (2) pages) of all proposed key staff must accompany the submission, and it 
should be noted that substitution of staff during Project implementation shall be subject to the 
approval of UNICEF. (Key Personnel of all sub-Contractors must also be listed along with the name of 
the sub-Contracting Companies). A detailed organization chart of the company, including the location 
and staffing of existing offices must also be attached to the offer. 
 

Construction Management Staff 

 A.  Key Professionals 

Name Position Task 

   

   

   

   

   

 B.  Support Staff 

Name Position Task 

   

   

   

 
 

Form 6: List of Machine and Equipment  
 

No 
List of machine and 

Equipment  
Quantity  Remark (rent, own, year of 

production, condition) 

1    

2    

3     

4    

5    

7    

8    
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Form 7: Potential Bidder’s Financial Information/ Adequacy of Working Capital 
 

IMPORTANT: Please provide attached copies of Financial Reports for the last two (2) years.  
 

Adequacy of Working Capital 
 

Source of credit 
line 

Amount Remarks 

   

Provide documentary evidence 
   

   

   

Total   

 
 

 
Form 8: Works in hand & their Financial Value 

 

Works in Hand 
 

Employer name & contact 
details 

Description of 
Works/Services 

Start date End date Amount 

      

      

      

      

      

 Total:       

 
 

 
Form 9: Litigations  

 
Information on any current litigation in which the Firm(s) is involved. 

Other Party(ies) Cause of Dispute Amount Involved 
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Form 10: Proposed Project Implementation Plan  
 
The proposed Project Implementation Plan of Works and schedule of activities must be submitted with 
this Technical Proposal. The work plan and schedule should be prepared in detail to the extent 
possible and include time allocated to sites- and periodic progress review meetings and preparation of 
agreed progress reports. 

The Potential Bidder may be asked to provide clarification or present the Proposed Plan to UNICEF 
as part of the Proposal evaluation process. The Selected Contractor will submit the final Project 
Implementation Plan for UNICEF’s approval within [fourteen (14)] calendar days of the Effective Date 
of the signed Contract (see 4.3). The Project Implementation Plan submitted by the Selected 
Contractor and accepted by UNICEF will be part of the agreement signed with the Selected 
Contractor. Penalties for delays will be strictly enforced as per the General Terms and Conditions. 

 
The Proposed Implementation plan shall include: 
- implementation methods,  
- quality control strategy,  
- schedule for all activities in a bar chart format, personnel plan in line with scheduled Deliverables 
and payment, 
- analysis of anticipated Project risks, and their approach to mitigate and control such risks, 
- proposed approach to mitigate negative social and environmental impact on local community by the 
Project, approach to address labor’s rights and their health and safety 
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ANNEX D: FINANCIAL PROPOSAL FORMS 

 
Form 11: Financial Proposal Letter  

 
 
 
Date: ___________ 
 
To:  UNICEF Moldova, 131, 31 August 1989, MD-2012, Chisinau, Moldova  
 
 
Dear Madam/Sir, 
 
We, the undersigned, offer to provide the rehabilitation of the WASH facilities in 7 (seven) educational 
institutions as specified in Terms of Reference, Annex B and Annex-E following your Request for 
Proposal dated [], and our Technical Proposal for [to be included the LOTS ], 
 
Our attached Financial Proposal is for the sum of (--------------------------------------------------------------------
-------------------------------------------------------amount in figures and words).  This amount is inclusive of all 
taxes payable under the applicable law. 
 
Our Financial Proposal shall be binding on us subject to the modifications resulting from Contract 
negotiations, up to the expiration of the validity of the Proposal. 
 
We understand that you are not bound to accept any Proposal you receive. 
 
 
 
Yours sincerely, 
 
 
Authorized Signature: 
Name and Title of Signatory: 
Name of Construction Company 
Address:  
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Form 12: Sample of Financial Proposal (from BOQ)  

 
Complete the BOQs for appropriate LOT NUMBER shared in Annex-E and provide the 
summary below in Table (or only for applicable Lot). 
 

Table-12.1: Summary of Financial Proposal for LOTs  

Lot # School Name 
Village/ 

town and 
District 

Work Type 
Total Value 

(MDL) 

1 

Orhei  
(IPLT M. 
Lomonosov) 

Orhei  

 

Rehabilitation of 2 sanitary blocks with a 
total of 8 WC units,8 Washstands, 3 Urinals 

units 

 

Isacova Orhei 
 (IP Gimnaziul 
Isacova), 

Isacova 
Orhei 

 

Rehabilitation of 5 sanitary blocks with a 
total of 13 WC units and 9 Washstands   

2 

Tataresti Straseni  
(IP Gimnaziul 
Tataresti) 

Tataresti 
Straseni  

 

5 sanitary blocks with a total of 13 WC units 
9 Washstands 

 

Grozești, 
Nisporeni  
(IPLT Prometeu) 

Grozești, 
Nisporeni 

Rehabilitation of 2 sanitary blocks with a 
total of 6 WC units, 5 Washstands, 1 Urinals 

units 

 

3 

Anenii Noi 
  

(IPLT A.Puskin) 
Anenii Noi 

Rehabilitation of 2 sanitary blocks with a 
total of 10 WC units, 6 Washstands, 4 

Urinals units 
 

Cirnateni, Causeni 
(IPLT cu profil arte 
Grigore Grigoriu) 

Cîrnățeni, 
Căușeni  

Rehabilitation of 6 sanitary blocks with a 
total of 17 WC units, 12 Washstands, 2 

Urinals units 
 

4 
Ialoveni (IP Scoala 

Primara Ion 
Creanga) 

Ialoveni  
Rehabilitation of  2 sanitary blocks with a 
total of 10 WC units,  

4 Washstands, 2 Urinals units 
 

  Total 
Value 

(Excl VAT/ VTA cota 0)  

 
 
 
 
[Add and modify table as required] 
 
Notes: 
 

- UNICEF will assume that the Potential Bidder has factored in its offer all causes that may 
influence the prices. 

- All prices are inclusive of all fees, sub-Contractor fees, documentation reproduction, legal 
fees, contingencies, and administrative fees, all taxes, or any other fees necessary to the 
Potential Bidder to achieve the Objective of the RFP.  

- All amounts should be quoted in MDL Moldovan Leu 
- The Selected Contractor shall be paid only upon delivery of complete renovation services per 

each lot, provided UNICEF acceptance of the work or deliverable.  
- Include the Bank, branch, and account information. Indicate names of persons operating the 

agency account. All payments will be done through bank transfer. 
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Form 13: Completed Price Bill of Quantities (BoQ) 
(as part of Financial Proposal) 
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ANNEX E: TECHNICAL DOCUMENTS 

(Specifications per LOTs and institutions) 
 

List of estimative works - Installation of sanitary facilities within an existing  building 
 
 

LOT 1 
1.1 ORHEI (IPLT M. LOMONOSOV) 

 
№ 

 crt. 
Simbol norme si cod  

resurse   
Tipe of works         U.M   Volum  

 

1 2 3 4 5 

  Chapter 1. Sanitary block 1 
 

  

1 
RpCM33A 
 

Dismantling the wall tiles m2 54,840 

 2 
RpCM33A 
 

Dismantling tiles - Flooring m2 17,800 

 3 
RpCF10A 
 

Dismantling the separation stone walls  
 

m3 1,800 

 4 
RpVA35A 
 

Dismantling the ventilation ducts made of black, galvanized or 
aluminum sheet, having the perimeter of the rectangular or 
circular section of 250 - 700 mm 

m2 5,000 

 5 
CI22B 
 

Ceramic tiles (on walls, pillars, pilasters and jambs) fixed with 
glue (dry mixture), tile sizes: up to 200 x 200 mm 

m2 54,840 

 6 
CG47C 
 

Floors made of ceramic tiles, including the backing layer of 
adhesives (dry mix), tile sizes: up to 300 x 300 mm 

m2 17,800 

 7 
RpSC24A 
 

Installation of the toilet bowl, fully equipped, made of semi-
porcelain, sanitary porcelain, etc. including for the disabled, 
placed on the floor, with the water tank mounted at height or 
half height, having the internal siphon type S 

Units  4,000 

 8 
RpSC21A 
 

Installing the semi-porcelain sink, sanitary porcelain, etc. 
including for the disabled, having a drainpipe made of plastic 
material, mounted on brackets fixed on the walls made of brick 
or b.c.a. 

Units  4,000 

 9 
CK12A 
 

Metal cover made of steel profiles m2 1,000 

 10 
SE39A 
 

Stainless steel hand dryer Units  2,000 

 11 
SE39A 
 

Installation of the semi-crystal sanitary mirror with polished 
edges, avid dimensions of 400 x 500 x 600 mm, mounted on a 
brick wall or b.c.a. 
 

Units 2,000 

 12 
SE39A 
 

Stainless steel soap dispenser  Units 2,000 

 13 
SC09A 
 

Sanitary porcelain urinal mounted on a brick or b.c.a. wall.  Units 3,000 

 14 
VC05A 
 

Installation of axial fans, with leaf-clover vanes, in axial, low-
pressure explosion-proof construction, both directly driven with 
a coupling, with a flow rate of 2000-10,800 mc/h with an 
electric motor of 0.37 - 1.1 kw  

Units 1,000 

 15 
IB06C 
 

Steel radiators, monobloc. 1501 - 2000 mm Units 1,000 

 16 
CK25A 
 

Doors made of plastic profiles, including the necessary fittings 
and accessories for doors mounted in masonry of any kind in 
constructions with a height of up to 35 m inclusive, in one leaf, 
with a frame surface of up to 7 m2 inclusive  

m2 7,980 

 17 
RpSD35A 
 

Installation of the standing mixer tap for the sink, regardless of 
the closing method, including for the disabled, having a 
diameter of 1/2" 

Units  
4,000 

 18 
SE44B 
 

Electric water heater, with a capacity of 110 l and a weight of 
50 kg, mounted on consoles fixed to the wall 

Units  
1,000 

 19 
RpSA23A 
 

Installation of plastic pipe joined by polyfusion welding, in 
distance channels in industrial constructions and in residential 
and social cultural buildings, having a diameter of 25 mm 

m 5,000 

 20 
RpCU05G 
 

Execution of the channels  for pipes or ties in 26-50 cm thick 
brick walls 

buc 4,000 
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1 2 3 4 5 

 21 
RpVA34A 
 

Replacement of special parts made of unplasticized PVC grids   m2 4,000 

 22 
RpCJ35A 
 

Dismantling of the interior plastering (walls and celling)  m2 20,000 

 23 
CF50A 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partition walls, 
mechanical preparation of the mortar. 

m2 20,000 

 24 
CF57A 
 

Manual application of "Eurofin" gypsum-based putty 1.0 mm 
thick on the surfaces of walls, columns and ceilings 

m2 20,000 

 25 
CN06A 
 

Interior application of the paint based on vinyl copolymers in 
aqueous emulsion, applied in 2 layers on the existing screed, 
executed by hand 

m2 20,000 

 26 
CK25A 
 

Doors made of plastic profiles, including the necessary fittings 
and accessories for doors mounting in any kind in 
constructions with a height of up to 35 m inclusive, in one leaf, 
with a frame surface of up to 7 m2 inclusive 

m2 1,920 

 27 
CK27A 
 

Plastic profiles for constructions up to 35 m high from fixed 
panels mounted on the walls  

m2 5,2 

 28 
CK27A 
 

Plastic profiles for constructions up to 35 m high from fixed 
panels mounted on the walls  

m2 9,8 

   Chapter 2. Sanitary block 2 
 

  

29 
RpCM33A 
 

Dismantling the wall tiles m2 60,630 

 30 
RpCM33A 
 

Dismantling tiles - Flooring m2 17,800 

 31 
RpCF10A 
 

Dismantling the separation stone walls  
 

m3 2,230 

 32 
RpCO56A 
 

Dismantling: wooden carpentry (doors, windows, shutters, 
boxes, blinds, etc.) 

m2 16,000 

 33 
CI22B 
 

Mounting ceramic plates (for walls, pillars, pilasters and jambs) 
fixed with glue (dry mixture), plate sizes: up to 200 x 200 mm 

m2 60,630 

 34 
CG47C 
 

Floors made of ceramic tiles, including the backing layer of 
adhesives (dry mix), tile sizes: up to 300 x 300 mm 

m2 17,800 

 35 
RpSC24A 
 

Installation of the toilet bowl, fully equipped, made of semi-
porcelain, sanitary porcelain, etc. including for the disabled, 
placed on the floor, with the water tank mounted at height or 
half height, having the internal siphon type S 

Units  4,000 

 36 
RpSC21A 
 

Installing the semi-porcelain sink, sanitary porcelain, etc. 
including for the disabled, having a drain pipe made of plastic 
material, mounted on brackets fixed on the walls made of brick 
or b.c.a. 

Units  

4,000 

 37 
SE39A 
 

Stainless steel hand dryer  
Units  

2,000 

 38 
SE39A 
 

Installation of the semi-crystal sanitary mirror with polished 
edges, avid dimensions of 400 x 500 x 600 mm, mounted on a 
brick wall or b.c.a. 
 

Units  

2,000 

 39 
SE39A 
 

Stainless steel soap dispenser  
Units  

2,000 

 40 
VC05A 
 

Installation of axial fans, with leaf-clover vanes, in axial, low-
pressure explosion-proof construction, both directly driven with 
a coupling, with a flow rate of 2000-10,800 mc/h with an 
electric motor of 0.37 - 1.1 kw 

Units  

1,000 

 41 
IB06C 
 

Steel radiators, monobloc, dimension 1501 - 2000 mm 
Units  

1,000 

 42 
RpSD35A 
 

Installation of the standing mixer tap for the sink regardless of 
the closing method, including for the disabled, having a 
diameter of 1/2" 

Units  
4,000 

 43 
SE44B 
 

Electric water heater, with a capacity of 110 l and a weight of 
50 kg, mounted on consoles fixed to the wall 

Units  
1,000 

 44 
RpSA23A 
 

Installation of plastic pipe joined by polyfusion welding, in 
distance channels in industrial constructions and in residential 
and social cultural buildings, having a diameter of 25 mm 

m 5,000 

 45 
RpCU05G 
 

Execution of the channels  for pipes or ties in 26-50 cm thick 
brick walls 

Units 5,000 

 46 
CF50A 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partition walls, 
mechanical preparation of the mortar. 

m2 20,000 
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 47 
CF57A 
 

Manual application of "Eurofin" gypsum-based putty 1.0 mm 
thick on the surfaces of walls, columns and ceilings 

m2 20,000 

 48 
CN06A 
 

Interior application of the paint based on vinyl copolymers in 
aqueous emulsion, applied in 2 layers on the existing screed, 
executed by hand 

m2 20,000 

 49 
CK25A 
 

Doors made of plastic profiles, including the necessary fittings 
and accessories for doors mounted in masonry of any kind in 
constructions with a height of up to 35 m inclusive, in one leaf, 
with a frame surface of up to 7 m2 inclusive 

m2 1,920 

 50 
CK27A 
 

Plastic profiles for constructions up to 35 m high from fixed 
panels mounted on the walls  

m2 7,980 

 51 
CK27A 
 

Plastic profiles for constructions up to 35 m high from fixed 
panels mounted on the walls  

m2 10,080 

 52 
RpCU09C 
 

Transports by manual means carried directly at a distance of 
60 m with a load of up to 50 kg (for 1 m transported vertically, 
10 horizontally is considered) 

t 3,50 

 53 
TRI1AA03C1 
 

Loading materials from group A - heavy, in dust by throwing - 
from the ramp or field, in the car, category 1 

t 3,50 

 54 
TsI50A5 
 

Transporting the soil with a dump truck at a distance of 5 km t 3,50 
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LOT 1 
1.2 ISACOVA ORHEI (IP GIMNAZIUL ISACOVA) 

 
 

No. Name of the service U.M. Quantity 

Value (lei) MDL 

Materials Manpower 

Per U.M. Total 
Per 
U.M. 

Total 

  General Demolition works             

1 Dismantling of windows m² 2.50     

2 
Demolition of old tiles and plaster  from the walls 
including tpransportsation of the materials from 
the site 

m2 216.00     

3 Dismantling of the existing WC, Sink unit 17.00     

4 Dismantling of the existing  pipes and ventilation 
tubes 

m 74.00     

  Floor         

2 Demolition of old tiles m² 45.20     

3 Demolition of old plaster from the ceiling surface m2 45.20     

  Doors/windows         

4 Dismantling of the existing  doors m² 13.75     

  General rehabilitation works         

  Interior cladding         

5 Cement-based plaster on walls m² 216.00     

6 Floor leveling with mortar 30-70 mm m² 45.20     

7 Suspended ceilings made of water-repellent 
plasterboard (12.5 mm), on the metal casing 

m² 45.20     

  Sanitar equipment         

8 PP sewer pipe DN110, including fittings m 37.00     

9 PP sewer pipe DN50, including fittings m 26.00     

10 Cold / hot water networks - PPR pipe Dn20, 
including fittings 

m 78.00     

11 Porcelain pedestal sink equipped with siphon 
350x400 estimative 

un. 9.00     

12 Basin mixer tap (crane) un. 9.00     

13 Fully equipped toilet unit (WC) un. 13.00     

14 Fully equipped toilet unit (urinals) un. 0.00     

15 Innox Hand drayer un. 5.00     

16 Innox Soap dosator un. 5.00     

17 Mirror 600x500 un. 9.00     

  Electric equipment/ventilation         

18 Electrical networks - copper cable 3x2.5, 
protection tube dn16, distribution boxes (2 pc.) 

m 94.00     

19 Differential circuit breaker buc. 4.00     

20 Simple switch, including dose buc. 4.00     

21 Electric Socket, including dose buc. 12.00     

22 Electric Lapm -25 w buc. 9.00     

23 Axial wall ventilator D=100 mm buc. 5.00     

  Interior finishing works         

24 Wall cladding with ceramic tiles m² 132.50     

25 Tiling the floor with ceramic tiles m² 45.20     
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26 Plastering of non-plated surfaces with 2 layers -
walls 

m² 83.50 
    

27 Plastering of floor surfaces with 2 layers - floor m2 45.20     

28 Putty based on plaster 1 mm, including priming 
the surfaces 

m² 132.50     

29 2 layers of washable paint - Floor m² 45.20     

30 2 layers of washable paint -Walls m² 83.50     

31 PVC Walls including fixing elements and acces 
doors 

m2 32.50 
    

32 PVC door m2 11.50     

33 PVC Windows m2 3.50     

Total (VTA cota 0)     

Transport of materials, % 10%   

Mechanismes, %    

Total  

Social and medical assurance 24%   

Total  

Direct costs, % 14.5%  

Total  

Quote of benefit, % 6%  

Total  

   

GRAND TOTAL  

 
 
 
DRAWINGS (4 FLOORS)  
 
ISACOVA ORHEI (IP GIMNAZIUL ISACOVA)  
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LOT 2 
 
2.1.  Tataresti Straseni, (IP Gimnaziul Tataresti) 

 
 

No. Name of the service U.M. Quantity 

Value (lei) MDL 

Materials Manpower 

Per 
U.M. 

Total 
Per 
U.M. 

Total 

  General Demolition works             

1 Dismantling of windows m² 7.80     

2 
Demolition of old tiles and plaster  from the walls 
including tpransportsation of the materials from 
the site 

m2 122.50     

3 Dismantling of the existing WC, Sink unit 8.00     

4 Dismantling of the existing  pipes and ventilation 
tubes 

m 32.00     

  Floor         

2 Demolition of old tiles m² 19.80     

3 Demolition of old plasfer from the ceiling surface m2 19.80     

  Doors/windows         

4 Dismantling of the existing  doors m² 11.20     

  General rehabilitation works         

  Interior cladding         

5 Cement-based plaster on walls m² 122.50     

6 Floor leveling with mortar 30-70 mm m² 19.80     

7 Suspended ceilings made of water-repellent 
plasterboard (12.5 mm), on the metal casing 

m² 19.80     

  Sanitar equipment         

8 PP sewer pipe DN110, including fittings m 14.50     

9 PP sewer pipe DN50, including fittings m 17.00     

10 Cold / hot water networks - PPR pipe Dn20, 
including fittings 

m 37.00     

11 Porcelain pedestal sink equipped with siphon 
350x400 estimative 

un. 5.00     

12 Basin mixer tap (crane) un. 5.00     

13 Fully equipped (on floor -oriental)toilet unit (WC) un. 6.00     

14 Fully equipped toilet unit (urinals) un. 1.00     

15 Innox Hand drayer un. 4.00     

16 Innox Soap dosator un. 4.00     

17 Mirror 600x500 un. 4.00     

  Electric equipment/ventilation         

18 Electrical networks - copper cable 3x2.5, 
protection tube dn16, distribution boxes (2 pc.) 

m 69.00     

19 Differential circuit breaker buc. 2.00     

20 Simple switch, including dose buc. 2.00     

21 Electric Socket, including dose buc. 6.00     

22 Electric Lapm -25 w buc. 7.00     

23 Axial wall ventilator D=100 mm buc. 4.00     

  Interior finishing works         

24 Wall cladding with ceramic tiles m² 65.50     

25 Tiling the floor with ceramic tiles m² 19.80     
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26 Plastering of non-plated surfaces with 2 layers -
walls 

m² 57.00 
    

27 Plastering of floor surfaces with 2 layers - floor m2 19.80     

28 Putty based on plaster 1 mm, including priming 
the surfaces 

m² 65.50     

29 2 layers of washable paint - Floor m² 19.80     

30 2 layers of washable paint -Walls m² 57.00     

31 PVC Walls including fixing elements m2 5.20     

32 PVC door m2 7.50     

33 PVC Windows m2 7.50     

Total (VTA cota 0)       

Transport of materials, % 10%   

Mechanismes, %    

Total  

Social and medical assurance 24%   

Total  

Direct costs, % 14.5%  

Total  

Quote of benefit, % 6%  

Total  

GRAND TOTAL  

 
 
 
DRAWINGS Tataresti Straseni, (IP Gimnaziul Tataresti) 
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Page 24  
 

LOT 2  
 

2.2 Grozești, Nisporeni, (IPLT Prometeu) 
 

 
№ 

 crt. 
Simbol norme si cod  

resurse   
Tipe of works         U.M   Volum  

    

 

1 2 3 4 5 

  Chapter 1. Sanitary block for teachers    

1 
RpCG29A 
 

Dismantling of the separation walls (6-8 cm thick brick walls m2 9,15 

 2 
RpCJ35A 
 

Dismantling internal or external plastering on the walls m2 30,20 

 3 
RpCO56A 
 

Dismantling: joinery PVC doors m2 3,60 

 4 
RpCK42C 
 

Removal of the tile floors. m2 6,20 

 5 
RpEB12A 
 

Dismantling of fixed or medium-sized electrical conductors and 
cords, apparently mounted or hidden in protective tubes or 
pipes, aerial or on walls, floors or consoles, having a section of 
1-2-3-4-5x0.75 mmp at 1-2 -3-4-5x2.5 mmp 

m 15,00 

 6 
RpEF23A 
 

Dismantling of lighting fixtures of any type. Unit  3,00 

 7 
RpEE24A 
 

Dismantling electrical appliances for strong current: unipolar 
(switches, switches, sockets for removal or replacement, 
button for remote operation) 

Unit 5,00 

 8 
RpVA35A 
 

Dismantling the ventilation ducts made of black, galvanized or 
aluminum sheet, having the perimeter of the rectangular or 
circular section of 250 - 700 mm 

m2 2,00 

 9 
RpCU09C 
 

Transports by manual means carried directly at a distance of 
60 m with a load of up to 50 kg (for 1 m transported vertically, 
10 horizontally is considered) 

t 4,00 

 10 
TRI1AA03C1 
 

Loading materials from group A - heavy, in dust by throwing - 
from the ramp or field, in the car, category 1 

t 4,00 

 11 
TsI50A5 
 

Transporting the soil with a dump truck at a distance of 5 km t 4,00 

 12 
RpEB01A 
 

Installation of conductors, made of aluminum or copper, in 
tubes, protective elements, buried, having a section up to 16 
mmp 

m 28,00 

 13 
CF15A k=2,5 
 

Interior and exterior plasters, executed by hand, with M 100-T 
cement mortar of 2 cm medium thickness, on concrete or brick 
walls, with flat surfaces 

m2 30,20 

 14 
CN53A 
 

Priming the interior surfaces of the walls and ceilings m2 30,20 

 15 
CF50B 
 

Interior plastering of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partitions, manual 
preparation of the mortar. 

m2 30,20 

 16 
CF57A 
 

Manual application of gypsum-based putty 1.0 mm thick on the 
surfaces of walls, columns and ceilings 

m2 30,20 

 17 
RpCJ06C 
 

Repairs of interior plastering, around frames and sills, on 
doors and windows, 2 cm thick, chipped, executed with 
cement-lime mortar brand 25 T, having straight spalls, 
between 25 - 35 cm wide 

m 4,70 

 18 
RpCU05A 
 

Execution of breaches for pipes or tie rods, for reinforcements, 
in walls or slabs of brick masonry up to 15 cm thick 

Unit  
3,00 

 19 
RpCU07C 
 

Sweeping the gaps in the floors, with cement mortar, after the 
installations 

Unit  
3,00 

 20 
RpSB13E 
 

Installation of a plastic pipe for sewerage, joined with a rubber 
gasket, mounted apparently or buried under the floor, having a 
diameter of 110 mm 

m 12,00 

 21 
RpSB14E 
 

Installation of the connecting part made of plastic material for 
sewerage, joined with the rubber seal, having a diameter of 
110 mm 

Unit 8,00 

 22 
RpSB13C 
 

Installation of a plastic pipe for sewerage, joined with a rubber 
gasket, mounted apparently or buried under the floor, having a 
diameter of 50 mm 

m 3,50 
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1 2 3 4 5 

 23 
RpSB14C 
 

Installation of the connecting part made of plastic material for 
sewerage, joined with the rubber seal, having a diameter of 50 
mm 

Unit  4,00 

 24 
RpSA19B 
 

Installation of the plastic pipe joined by polyfusion welding, in 
industrial constructions, with a diameter of 20 mm 

m 28,00 

 25 
CG01A 
 

Support layer for floors made of M 100-T cement mortar, 3 cm 
thick with a finely chipped face 

m2 6,20 

 26 
CG22A 
 

Plain concrete floors class C 10/8 (Bc 10/B 150) 10 cm thick, 
in a continuous field, screed, cast in place, in rooms with an 
area of more than 16 square meters 

m2 6,20 

 27 
CC03C 
 

Installation of welded nets at heights less than or equal to 35 
m, on slabs 

kg 6,20 

 28 
CK25A 
 

Doors made of plastic profiles, including the necessary fittings 
and accessories for doors mounted in masonry of any kind in 
constructions with a height of up to 35 m inclusive, in one leaf, 
with a frame surface of up to 7 m2 inclusive 

m2 1,40 

 29 
VA05A 
 

Installation (on the construction site) of the ventilation tubes, 
ready-made, with a diameter of 150 mm 

m 10,60 

 30 
RpVA05A1 
 

Installation (on site) of ready-made ventilation ducts, 
installation of special parts for ventilation ducts  

m 2,65 

 31 
CK50A 
 

Moisture resistant suspended ceilings executed on site from 
plasterboard, thickness 9.5 mm on the galvanized profile 
structure: flat ceiling surfaces 
 

m2 6,20 

 32 
CN53A 
 

Priming the interior surfaces of the walls and ceilings m2 22,40 

 33 
CF50B 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partitions, manual 
preparation of the mortar. 

m2 16,20 

 34 
CF52B 
 

Interior plasters of 5 mm thickness, executed by hand, with dry 
mixture based on gypsum, on the ceiling, manual preparation 
of the mortar 

m2 6,20 

 35 
CF57A 
 

Manual application of the gypsum-based putty 1.0 mm thick on 
the surfaces of walls, columns and ceilings 

m2 28,60 

 36 
CN53A 
 

Priming the interior surfaces of the walls and ceilings m2 28,60 

 37 
CN06A 
 

Interior paintings using based on vinyl copolymers in aqueous 
emulsion, applied in 2 layers on the existing screed, executed 
by hand 

m2 28,60 

 38 
CI06C 
 

Glazed, unglazed, matte or glossy tile boards of the same 
color and format with dimensions from 15 x 15 cm to 30 x 30 
cm, executed on flat surfaces on walls and pillars, including 
the jambs and edges, with alternating joints, in rooms with an 
area of more than 10 square meters, fixed with glue for the 
installation 

m2 16,00 

 39 
CG17D1 
 

Floors made of ceramic tiles including the support layer of 
adhesive mortar, executed on surfaces: equal to or smaller 
than 16 m2 

m2 6,20 

 40 
RpEE01A 
 

Installation of 10-25 A unipolar or bipolar switches, of normal 
construction, waterproof or sealed in metal or porcelain casing, 
mounted buried or visible on wooden or plastic dowels, 
connected to copper or aluminum conductors 

Unit  

1,00 

 41 
RpEE03A 
 

Installation of bipolar sockets, normal construction in bakelite 
or aminoplast, single, double, waterproof construction, sealed, 
metal sealed or similar, mounted buried under the plaster or 
apparently on wooden or plastic dowels 

Unit  

1,00 

 42 
RpEF02A 
 

Installation of multiple lighting fixtures, for tubular fluorescent 
lamps, any type, ceiling or wall, including the support device, 
type CGA 140-485 fully equipped 

Unit  
3,00 

 43 
RpSC24A 
 

Installation of the toilet bowl, fully equipped, made of semi-
porcelain, sanitary porcelain, etc. including for the disabled, 
placed on the floor, with the water tank mounted at height or 
half height, having the internal siphon type S 

Unit  

2,00 

 44 
RpSC21A 
 

Installing the semi-porcelain sink, sanitary porcelain, etc. 
including for the disabled, having a drain pipe made of plastic 
material, mounted on brackets fixed on the walls made of brick 
or b.c.a. 

Unit  

1,00 

 45 
RpSD34A 
 

Installation of the faucet for the sink regardless of the closing 
method, including for the disabled, having a diameter of 1/2" 

Unit 1,00 
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 46 
RoSD18A 
 

Installation of the service valve, single or double with 
connection, regardless of the closing method, having a 
diameter of 3/8" - 1/2" 

Unit  
4,00 

 47 
RpSC30A 
 

Installation of the semi-crystal sanitary mirror with polished 
edges, avid dimensions of 400 x 500 x 600 mm, mounted on a 
brick wall or b.c.a. 

Unit  
1,00 

 48 
SE59A 
 

Automatic hands dryer, mounted on a brick or b.c.a. wall. 
Unit  

1,00 

 49 
SE59A 
 

Automatic liquid soap dispenser, mounted on a brick or b.c.a. 
wall. 

Unit  
1,00 

 50 
CL20A 
 

Ready-made ventilation grids made of black sheet, with 
manually adjustable blinds, painted and mounted in masonry 

Unit  
2,00 

 51 
CK22C 
 

Aluminum profiles for constructions with heights up to 35 m 
from fixed panels and door leaves 

m2 6,60 

   Chapter 2 Sanitary block for girls    

52 
RpCG29A 
 

Dismantling of 6-8 cm thick brick or BCA masonry walls m2 6,55 

 53 
RpCJ35A 
 

Dismantling of internal or external plastering on the walls  m2 64,00 

 54 
RpCO56A 
 

Dismantling wooden carpentry m2 3,35 

 55 
RpCK41A 
 

Removing the floors from the split ceilings, cabinets, etc m2 11,80 

 56 
RpEB12A 
 

Dismantling of fixed or medium-sized electrical conductors and 
cords, apparently mounted or hidden in protective tubes or 
pipes, aerial or on walls, floors or consoles, having a section of 
1-2-3-4-5x0.75 mmp at 1-2 -3-4-5x2.5 mmp 

m 15,00 

 57 
RpEF23A 
 

Dismantling of lighting fixtures of any type. 
Unit  

3,00 

 58 
RpEE24A 
 

Dismantling electrical appliances for strong current: unipolar 
(switches, switches, sockets for removal or replacement, 
button for remote operation) 

Unit  
2,00 

 59 
RpVA35A 
 

Dismantling the ventilation ducts made of black, galvanized or 
aluminum sheet, having the perimeter of the rectangular or 
circular section of 250 - 700 mm 

m2 2,00 

 60 
RpSB01C 
 

Dismantling of cast iron pipes and fittings, for sewerage, with a 
diameter of 100 mm 

m 5,00 

 61 
RpSC06A 
 

Dismantling the toilet bowl, fully equipped Unit 4,00 

 62 
RpCU09C 
 

Transports by manual means carried directly at a distance of 
60 m with a load of up to 50 kg (for 1 m transported vertically, 
10 horizontally is considered) 

t 5,50 

 63 
TRI1AA03C1 
 

Loading materials from group A - heavy, in dust by throwing - 
from the ramp or field, in the car, category 1 

t 5,50 

 64 
TsI50A5 
 

Transporting the soil with a dump truck at a distance of 5 km t 5,50 

 65 
RpEB01A 
 

Installation of masked conductors, made of aluminum or 
copper, in tubes, protective elements, buried, having a section 
up to 16 mmp 

m 34,00 

 66 
CF15A k=2,5 
 

Interior and exterior plasters, executed by hand, with M 100-T 
cement mortar of 2 cm medium thickness, on concrete or brick 
walls, with flat surfaces 

m2 39,10 

 67 
CN53A 
 

Priming the interior surfaces of the walls and ceilings m2 39,10 

 68 
CF50B 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partitions, manual 
preparation of the mortar. 

m2 39,10 

 69 
CF57A 
 

Manual application of the gypsum-based putty 1.0 mm thick on 
the surfaces of walls, columns and ceilings  

m2 39,10 

 70 
RpCJ06C 
 

Repairs of interior plastering, around frames and sills, on 
doors and windows, 2 cm thick, chipped, executed with 
cement-lime mortar brand 25 T, having straight spalls, 
between 25 - 35 cm wide 

m 5,20 

 71 
RpCU05A 
 

Execution of accesses for pipes or tie rods, for reinforcements, 
in walls or slabs of brick masonry up to 15 cm thick 

Unit  2,00 

 72 
RpCU07C 
 

Sweeping the gaps in the floors, with cement mortar, after the 
installations 

Unit  2,00 
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 73 
RpSB13E 
 

Installation of a plastic pipe for sewerage, joined with a rubber 
gasket, mounted apparently or buried under the floor, having a 
diameter of 110 mm 

m 13,50 

 74 
RpSB14E 
 

Installation of the connecting part made of plastic material for 
sewerage, joined with the rubber seal, having a diameter of 
110 mm 

Unit 10,00 

 75 
RpSB13C 
 

Installation of a plastic pipe for sewerage, joined with a rubber 
gasket, mounted apparently or buried under the floor, having a 
diameter of 50 mm 

m 12,50 

 76 
RpSB14C 
 

Installation of the connecting part made of plastic material for 
sewerage, joined with the rubber seal, having a diameter of 50 
mm 

Unit 10,00 

 77 
RpSA19B 
 

Installation of the plastic pipe joined by polyfusion welding, in 
industrial constructions, with a diameter of 20 mm 

m 30,00 

 78 
CG22A 
 

Plain concrete floors class C 10/8 (Bc 10/B 150) 10 cm thick, 
in a continuous field, screed, cast in place, in rooms with an 
area of more than 16 square meters 

m2 10,78 

 79 
CC03C 
 

Installation of welded nets at heights less than or equal to 35 
m, on slabs 

kg 10,78 

 80 
CG01A 
 

Support layer for floors made of cement mortar M 100-T 3 cm 
thick with a finely chipped surface 

m2 10,78 

 81 
CK23A 
 

Plastic windows with one or more sashes in buildings with 
heights up to 35 m inclusive, with a frame area up to 1.00 m2 
inclusive 

m2 0,80 

 82 
CK26C 
 

Sills mounted on windows or doors made of plastics  m 1,50 

 83 
CK25A 
 

Doors made of plastic profiles, including the necessary fittings 
and accessories for doors mounted in masonry of any kind in 
constructions with a height of up to 35 m inclusive, in one leaf, 
with a frame surface of up to 7 m2 inclusive 

m2 1,40 

 84 
CK50A 
 

Moisture Resistant Suspended ceilings made on site from 
plasterboard, 9.5 mm thick on a galvanized profile structure: 
flat ceiling surfaces  

m2 10,78 

 85 
CN53A 
 

Priming the interior surfaces of the walls and ceilings m2 31,76 

 86 
CF50B 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partitions, manual 
preparation of the mortar. 

m2 20,98 

 87 
CF52B 
 

Interior plasters of 5 mm thickness, executed by hand, with dry 
mixture based on gypsum, on the ceiling, manual preparation 
of the mortar 

m2 10,78 

 88 
CF57A 
 

Manual application of the gypsum-based putty 1.0 mm thick on 
the surfaces of walls, columns and ceilings 

m2 23,95 

 89 
CN53A 
 

Priming the interior surfaces of the walls and ceilings  m2 31,76 

 90 
CN06A 
 

Interior painters with paint based on vinyl copolymers in 
aqueous emulsion, applied in 2 layers on the existing screed, 
executed manually  

m2 31,76 

 91 
CI06C 
 

Glazed, unglazed, matte or glossy flour plywood with boards of 
the same color and format with dimensions from 15 x 15 cm to 
30 x 30 cm, executed on flat surfaces on walls and pillars, 
including the jambs and edges, with alternating joints  in 
rooms with an area of more than 10 square meters, fixed with 
glue for the installation of plywood 

m2 34,28 

 92 
CG17D1 
 

Floors made of ceramic tiles including the support layer of 
adhesive mortar, executed on surfaces: equal to or smaller 
than 16 m2 

m2 10,78 

 93 
RpEE01A 
 

Installation of 10-25 A unipolar or bipolar switches, of normal 
construction, waterproof or sealed in aminoplast, bakelite, 
metal or porcelain casing, mounted buried or visible on 
wooden or plastic dowels, connected to copper or aluminum 
conductors 

Unit  

1,00 

 94 
RpEE03A 
 

Installation of bipolar sockets, normal construction in bakelite 
or aminoplast, single, double, waterproof construction, sealed, 
metal sealed or similar, mounted buried under the plaster or 
apparently on wooden or plastic dowels 

Unit  

1,00 

 95 
RpEF02A 
 

Installation of multiple lighting fixtures, for tubular fluorescent 
lamps, any type, ceiling or wall, including the support device, 
type CGA 140-485 fully equipped,  

Unit  
3,00 
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 96 
CK22C 
 

Aluminum profiles for constructions with heights up to 35 m 
from fixed panels and door leaves 

m2 13,68 

 97 
RpSC24A 
 

Installation of the toilet bowl, fully equipped, made of semi-
porcelain, sanitary porcelain, etc. including for the disabled, 
placed on the floor, with the water tank mounted at height or 
half height, having the internal siphon type S 

Unit  

4,00 

 98 
RpSC21A 
 

Installing the semi-porcelain sink, sanitary porcelain, etc. 
including for the disabled, having a drain pipe made of plastic 
material, mounted on brackets fixed on the walls made of brick 
or b.c.a. 

Unit  

2,00 

 99 
RpSD34A 
 

Installation of the faucet for the sink or washing machine, 
regardless of the closing method, including for the disabled, 
having a diameter of 1/2" 

Unit  
3,00 

 100 
RoSD18A 
 

Installation of the service valve, single or double with 
connection, regardless of the closing method, having a 
diameter of 3/8" - 1/2" 

Unit  
8,00 

 101 
RpSC30A 
 

Installation of the semi-crystal sanitary mirror with polished 
edges, avid dimensions of 400 x 500 x 600 mm, mounted on a 
brick wall or b.c.a. 

Unit  
2,00 

 102 
SE59A 
 

Automatic Hand dryer  
Unit  

1,00 

 103 
SE59A 
 

Automatic liquid soap dispenser, mounted on a brick or b.c.a. 
wall. 

Unit  
2,00 

 104 
CL20A 
 

Ready-made ventilation grilles made of black sheet, with 
manually adjustable blinds, painted and mounted in masonry 

Unit  
1,00 

   Chapter 3. Sanitary Block second floor, for boys    

105 
RpCG29A 
 

Dismantling of 6-8 cm thick brick or BCA masonry walls m2 6,55 

 106 
RpCJ35A 
 

Dismantling of internal or external plastering on the walls  m2 49,04 

 107 
RpCO56A 
 

Dismantling: wooden joinery (doors) m2 2,55 

 108 
RpCO56A 
 

Removals: PVC joinery (windows) m2 0,80 

 109 
RpCK42C 
 

Removal of tile floors. m2 10,78 

 110 
RpEB12A 
 

Dismantling of fixed or medium-sized electrical conductors and 
cords, apparently mounted or hidden in protective tubes or 
pipes, aerial or on walls, floors or consoles, having a section of 
1-2-3-4-5x0.75 mmp at 1-2-3-4-5x2.5 mmp 

m 25,00 

 111 
RpEF23A 
 

Dismantling of lighting fixtures of any type. 
Unit  

3,00 

 112 
RpEE24A 
 

Dismantling electrical appliances for strong current: unipolar 
(switches, switches, sockets for removal or replacement, 
button for remote operation) 

Unit  
2,00 

 113 
RpVA35A 
 

Dismantling the ventilation ducts made of black, galvanized or 
aluminum sheet, having the perimeter of the rectangular or 
circular section of 250 - 700 mm 

m2 2,00 

 114 
RpCU09C 
 

Transports by manual means carried directly at a distance of 
60 m with a load of up to 50 kg (for 1 m transported vertically, 
10 horizontally is considered) 

t 5,50 

 115 
TRI1AA03C1 
 

Loading materials from group A - heavy, in dust by throwing - 
from the ramp or field, in the car, category 1 

t 5,50 

 116 
TsI50A5 
 

Transporting the soil with a dump truck at a distance of 5 km t 5,50 

 117 
RpEB01A 
 

Installation of masked conductors, made of aluminum or 
copper, in tubes, protective elements, buried, having a section 
up to 16 mmp 

m 35,00 

 118 
CF15A k=2,5 
 

Plastering executed manually, with M 100-T cement mortar of 
2 cm medium thickness, on concrete or brick walls, with flat 
surfaces 

m2 49,04 

 119 
CN53A 
 

Priming the interior surfaces of the walls and ceilings m2 49,04 

 120 
CF50B 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partitions, manual 
preparation of the mortar. 

m2 49,04 

 121 
CF57A 
 

Manual application of  gypsum-based putty 1.0 mm thick on 
the surfaces of walls, columns and ceilings 

m2 49,04 
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 122 
RpCJ06C 
 

Repairs of interior plastering, around frames and sills, on 
doors and windows, 2 cm thick, chipped, executed with 
cement-lime mortar brand 25 T, having straight spalls, 
between 25 - 35 cm wide 

m 5,20 

 123 
RpCU05A 
 

Execution of penetrations for pipes or tie rods, for 
reinforcements, in walls or slabs of brick masonry up to 15 cm 
thick 

Unit  1,00 

 124 
RpCU07C 
 

Sweeping the gaps in the floors, with cement mortar, after the 
installations 

Unit 1,00 

 125 
RpSB13E 
 

Installation of a plastic pipe for sewerage, joined with a rubber 
gasket, mounted apparently or buried under the floor, having a 
diameter of 110 mm 

m 8,00 

 126 
RpSB14E 
 

Installation of the connecting part made of plastic material for 
sewerage, joined with the rubber seal, having a diameter of 
110 mm 

Unit 6,00 

 127 
RpSB13C 
 

Installation of a plastic pipe for sewerage, joined with a rubber 
gasket, mounted apparently or buried under the floor, having a 
diameter of 50 mm 

m 8,00 

 128 
RpSB14C 
 

Installation of the connecting part made of plastic material for 
sewerage, joined with the rubber seal, having a diameter of 50 
mm 

Unit 10,00 

 129 
RpSA19B 
 

Installation of the plastic pipe joined by polyfusion welding, in 
industrial constructions, with a diameter of 20 mm 

m 25,00 

 130 
CG22A 
 

Plain concrete floors class C 10/8 (Bc 10/B 150) 10 cm thick, 
in a continuous field, screed, cast in place, in rooms with an 
area of more than 16 square meters 

m2 10,78 

 131 
CC03C 
 

Installation of welded nets at heights less than or equal to 35 
m, on slabs 

kg 10,78 

 132 
CG01A 
 

Support layer for floors made of cement mortar M 100-T 3 cm 
thick with a finely chipped surface 

m2 10,78 

 133 
CK23A 
 

Plastic windows with one or more sashes in buildings with 
heights up to 35 m inclusive, with a frame area up to 1.00 m2 
inclusive 

m2 0,80 

 134 
CK26C 
 

Sills mounted on windows or doors made of plastics m 1,50 

 135 
СF59B 
 

Cladding the surfaces with a layer of Moisture resistant PGC 
with the execution of the simple flat metal casing, with a height 
of up to 4 m: inclined surfaces without insulation 

m2 5,60 

 136 
CK50A 
 

Moisture Resistant suspended ceilings made on site from 
plasterboard, 9.5 mm thick on a galvanized profile structure: 
flat ceiling surfaces  

m2 10,78 

 137 
CN53A 
 

Priming the interior surfaces of the walls and ceilings m2 31,76 

 138 
CF50B 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partitions, manual 
preparation of the mortar. 

m2 20,98 

 139 
CF52B 
 

Interior plasters of 5 mm thickness, executed by hand, with dry 
mixture based on gypsum, on the ceiling, manual preparation 
of the mortar 

m2 10,78 

 140 
CF57A 
 

Manual application of gypsum-based putty 1.0 mm thick on the 
surfaces of walls, columns and ceilings 

m2 31,76 

 141 
CN53A 
 

Priming the interior surfaces of the walls and ceilings  m2 31,76 

 142 
CN06A 
 

Interior painters with paint based on vinyl copolymers in 
aqueous emulsion, applied in 2 layers on the existing screed, 
executed manually  

m2 31,76 

 143 
CI06C 
 

Glazed, unglazed, matte or glossy flour plywood with boards of 
the same color and format with dimensions from 15 x 15 cm to 
30 x 30 cm, executed on flat surfaces on walls and pillars, 
including the jambs and edges, with alternating joints, in rooms 
with an area of more than 10 square meters, fixed with glue for 
the installation of plywood 

m2 29,09 

 144 
CG17D1 
 

Floors made of ceramic tiles including the support layer of 
adhesive mortar, executed on surfaces: equal to or smaller 
than 16 m2 

m2 10,78 

 145 
RpEE01A 
 

Installation of 10-25 A unipolar or bipolar switches, of normal 
construction, waterproof or sealed in aminoplast, bakelite, 
metal or porcelain casing, mounted buried or visible on 

Unit  1,00 
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wooden or plastic dowels, connected to copper or aluminum 
conductors 

 146 
RpEE03A 
 

Installation of bipolar sockets, normal construction in bakelite 
or aminoplast, single, double, waterproof construction, sealed, 
metal sealed or similar, mounted buried under the plaster or 
apparently on wooden or plastic dowels 

Unit  1,00 

 147 
RpEF02A 
 

Installation of multiple lighting fixtures, for tubular fluorescent 
lamps, any type, ceiling or wall, including the support device, 
type CGA 140-485 fully equipped 

Unit 3,00 

 148 
CK22C 
 

aluminum profiles for constructions with heights up to 35 m 
from fixed panels and door leaves 

m2 11,88 

 149 
RpSC24A 
 

Installation of the toilet bowl, fully equipped, made of semi-
porcelain, sanitary porcelain, etc. including for the disabled, 
placed on the floor, with the water tank mounted at height or 
half height, having the internal siphon type S 

Unit  

3,00 

 150 
RpSC26A 
 

Installation of the sanitary porcelain urinal mounted on a brick 
wall or b.c.a. 

Unit  
1,00 

 151 
RpSC21A 
 

Installing the semi-porcelain sink, sanitary porcelain, etc. 
including for the disabled, having a drain pipe made of plastic 
material, mounted on brackets fixed on the walls made of brick 
or b.c.a. 

Unit  

2,00 

 152 
RpSD34A 
 

Installation of the faucet for the sink or washing machine, 
regardless of the closing method, including for the disabled, 
having a diameter of 1/2" 

Unit  
2,00 

 153 
RoSD18A 
 

Installation of the service valve, single or double with 
connection, regardless of the closing method, having a 
diameter of 3/8" - 1/2" 

Unit  
4,00 

 154 
RpSC30A 
 

Installation of the semi-crystal sanitary mirror with polished 
edges, avid dimensions of 400 x 500 x 600 mm, mounted on a 
brick wall or b.c.a. 

Unit  
2,00 

 155 
SE59A 
 

Automatic hand dryer mounted on a brick or b.c.a. wall. 
Unit  

1,00 

 156 
SE59A 
 

Automatic liquid soap dispenser, mounted on a brick or b.c.a. 
wall. 

Unit  
2,00 

 157 
CL20A 
 

Ready-made ventilation grilles made of black sheet, with 
manually adjustable blinds, painted and mounted in masonry 

Unit  
1,00 
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LOT 3  
3.1 Anenii Noi, (IPLT A.Puskin) 

     
№ 

 
Simbol norms 

and Code  
 

Type of works      
U M  Volume 

1 2 3 4 5 

  1. Rehabilitation works    

1 RpCO56A 
 

Dismantling: wooden carpentry (doors, windows, shutters, 
boxes, blinds etc.) 

m2 2,80 

2 RpCM33A 
 

Removal of tile, stoneware, ceramic veneers 
m2 78,00 

3 RpCK42C 
 

Removal of cold floors made of concrete slabs, marble, 
stone, sandstone, ceramic tiles, etc. 

m2 37,60 

4 RCsU05C 
 

Execution of accesses for pipes or tie-rods in stone or 
reinforced concrete walls or slabs up to 15 cm 

Unit  4,00 

5 CK50A 
 

Suspended ceilings executed on site from plasterboard, 
thickness 9.5 mm on the galvanized profile structure: flat 
ceiling surfaces 

m2 37,60 

6 CN53A 
 

Priming the interior surfaces of the walls and ceilings 
m2 37,60 

7 CF52B 
 

Interior plasters of 5 mm thickness, executed by hand, with 
dry mixture based on gypsum, on the ceiling, manual 
preparation of the mortar 

m2 37,60 

8 CF57A 
 

Manual application of gypsum-based putty 1.0 mm thick on 
the surfaces of walls, columns and ceilings 

m2 37,60 

9 CN53A 
 

Priming the interior surfaces of the walls and ceilings 
m2 37,60 

10 CN06A 
 

Interior painters with paint based on vinyl copolymers in 
aqueous emulsion, applied in 2 layers on the existing 
screed, executed by hand 

m2 37,60 

11 CK25A 
 

Doors made of plastic profiles, including the necessary 
fittings and accessories for doors mounted in masonry of any 
kind in constructions with a height of up to 35 m inclusive, in 
one leaf, with a frame surface of up to 7 m2 inclusive 

m2 2,80 

12 CK22C 
 

Aluminum profiles for constructions with heights up to 35 m 
from fixed panels and door leaves 

m2 36,80 

13 RpCJ06B 
 

Repairs of interior plastering, around frames and window 
sills, on doors and windows, 2 cm thick, chipped, executed 
with 25 T brand cement-lime mortar, having straight slats, 
between 15 - 25 cm wide 

m 16,40 

14 RpCJ12A 
 

Interior and exterior plasters, executed with M 100-T cement 
mortar of 2 cm medium thickness, on concrete or brick walls, 
with flat surfaces 

m2 102,00 

15 CN53A 
 

Priming the interior surfaces of the walls and ceilings 
m2 23,30 

16 CF50B 
 

Interior plasters of 5 mm thickness, executed by hand, with a 
dry mixture based on plaster, on walls and partitions, manual 
preparation of the mortar. 

m2 23,30 

17 CN53A 
 

Priming the interior surfaces of the walls and ceilings 
m2 23,30 

18 CN06A 
 

Interior painters with paint based on vinyl copolymers in 
aqueous emulsion, applied in 2 layers on the existing 
screed, executed by hand 

m2 23,30 

19 CI22B 
 

Ceramic plates (for walls, pillars, pilasters and jambs) fixed 
with glue (dry mixture), plate sizes: from 400 x 400 mm 
Installation of axial window fans, type VF 315 - VF 900, 
weighing 3.6 - 8.2 kg with 0.25 - 0.55 kw motor 

m2 78,70 

20 VC07A 
 

Installation of axial window fans, type VF 315 - VF 900, 
weighing 3.6 - 8.2 kg with 0.25 - 0.55 kw motor 

Unit  2,00 

21 CG22A 
 

Plain concrete floors class C 10/8 (Bc 10/B 150) 10 cm thick, 
in a continuous field, screed, cast in place, in rooms with an 
area of more than 16 square meters 

m2 37,60 

22 CG01A 
 

Support layer for floors made of cement mortar M 100-T 3 
cm thick with a finely chipped surface 

m2 37,60 

23 CG47D 
 

Ceramic tile floors, including the backing layer of adhesives 
(dry mix), tile sizes: over 300 x 300 mm 

m2 37,60 

24 TrI1AA01C
2 

Loading materials from group A - heavy and small by 
throwing - from the ramp or field, in a category 2 car 

t 5,30 
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25 TsI50B5 

 
Transporting the soil with a dump truck at a distance of 15 
km 

t 5,30 

  2. Water, sewage and heating   
26 SB08E 

 
Plastic pipe for sewage, joined with a rubber gasket, 
mounted apparently or buried under the floor, having a 
diameter of 110 mm l -1m 

m 18,00 

27 SB08E 
 

Plastic pipe for sewerage, joined with a rubber gasket, 
mounted apparently or buried under the floor, having a 
diameter of 110 mm l - 0.25m 

m 7,50 

28 SB09E 
 

Connecting part made of plastic material for sewerage, 
joined with a rubber gasket, having a diameter of 110 mm 
teu 110x110x110 mm 90 

Unit  12,00 

29 SB09E 
 

Connecting piece made of plastic material for sewerage, 
joined with a rubber gasket, having a diameter of 110 mm 
reduction 110x50 

Unit  
6,00 

30 SB09E 
 

Connecting part made of plastic material for sewerage, 
joined with a rubber gasket, having a diameter of 110 mm, 
plug 110 

Unit  
4,00 

31 SB09E 
 

Plastic connecting piece for sewerage, joined with rubber 
gasket, having a diameter of 110 mm elbow 110x45 

Unit  
18,00 

32 SB09E 
 

Connecting piece made of plastic material for sewerage, 
joined with a rubber gasket, having a diameter of 110 mm, 
plug 110 mm 

Unit  
4,00 

33 SB08C 
 

Plastic pipe for sewerage, joined with a rubber gasket, 
mounted apparently or buried under the floor, having a 
diameter of 50 mm l- 2m 

m 12,00 

34 SB08C 
 

Plastic pipe for sewerage, joined with a rubber gasket, 
mounted apparently or buried under the floor, having a 
diameter of 50 mm l- 2m 

m 10,00 

35 SB08C 
 

Plastic pipe for sewerage, joined with a rubber gasket, 
mounted apparently or buried under the floor, having a 
diameter of 50 mm l - 1m 

m 10,50 

36 SB09C 
 

Plastic connection piece for sewerage, joined with a rubber 
gasket, having a diameter of 50 mm, 50 mm plug 

Unit  
4,00 

37 SB09C 
 

Plastic connection piece for sewerage, joined with rubber 
gasket, having a diameter of 50 mm sleeve 50 mm 

Unit  
4,00 

38 SB09C 
 

The connecting part made of plastic material for sewerage, 
joined with a rubber gasket, having a diameter of 50 mm 
elbow 50x90 

Unit  
12,00 

39 SC04A 
 

Semi-porcelain sink, sanitary porcelain, etc. including for the 
disabled, having a drain pipe made of plastic material, 
mounted on brackets fixed on the walls made of brick or 
b.c.a. 

Unit  

6,00 

40 SD07C 
 

Pass valve with valve and plug, with or without discharge, for 
steel pipe, having a diameter of 1" d 15mm 

Unit  
6,00 

41 SD04A 
 

Mixer tap with tilting arm stand for sink regardless of the 
closing method, including for the disabled, having a diameter 
of 1/2" for the sink 

Unit  
6,00 

42 SB09C 
 

Plastic connection piece for sewage, joined with rubber 
gasket, having a diameter of 50 mm siphon 

Unit  
4,00 

43 SC07A 
 

Toilet bowl, fully equipped, made of semi-porcelain, sanitary 
porcelain, etc. including for the disabled, placed on the floor, 
with the water tank mounted at height or half height, having 
the internal siphon type S 
Sanitary porcelain urinal mounted on a brick or b.c.a. wall. 

Unit  

10,00 

44 SC09A 
 

Sanitary porcelain urinal mounted on a brick or b.c.a. wall Unit  
4,00 

45 SD07C 
 

Pass valve with valve and plug, with or without discharge, for 
steel pipe, having a diameter of 1" d 15mm 

Unit  
14,00 

46 SA15B 
 

Plastic pipe joined by polyfusion welding, in connecting 
pipes, to sanitary objects, to residential and social-cultural 
objects, having a diameter of 20 mm 

m 20,00 

47 SA15B 
 

Plastic pipe joined by polyfusion welding, in connecting 
pipes, to sanitary objects, to residential and social-cultural 
objects, having a diameter of 25 mm 

m 52,00 

48 SD07C 
 

Pass valve with valve and sleeve, with or without discharge, 
for steel pipe, having a diameter of 25 mm 

buc 4,00 
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49 SC13A 
 

Semi-crystal sanitary mirror with polished edges, avid 
dimensions of 400 x 500 x 600 mm, mounted on a brick wall 
or b.c.a. 

Unit  4,00 

50 SE59A 
 

Hand dryer and  automatic liquid soap dispenser, mounted 
on a brick or b.c.a. wall. 

Unit 4,00 

  3. Electrical networks   

51 RpED01A 
 

Installation of cables for electricity, VVGNG 3*1.5 
m 70,00 

52 RpEB03D 
 

Installation of copper cords with PVC insulation, MYYM 
symbol, with two or three copper conductors, on plastered 
walls or ceilings, including sockets, connections in sockets 
and execution of the trench in the plaster, having a section of 
3x2.5 mmp 

m 60,00 

53 RpEF02B 
 

Installation of multiple lighting fixtures for fluorescent lamps, 
including the support device for LED tubes 

Unit 6,00 

54 RpEE14E 
 

Installation of unipolar switches - simple drum type switch - 
symbol 0145 

Unit 2,00 

55 RpEE03A 
 

Installation of bipolar sockets, normal construction in bakelite 
or aminoplast, single, double, waterproof construction, 
sealed, metal sealed or similar, mounted buried under the 
plaster or apparently on wooden or plastic dowels 

Unit 6,00 
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LOT 3  
3.2.  Cirnateni, Causeni, (IPLT cu profil arte Grigore Grigoriu) 

     

No. Name of the service U.M. Quantity 

Value (lei) MDL 

Materials Manpower 

Per 
U.M. 

Total 
Per 
U.M. 

Total 

  General Demolition works             

1 Dismantling of windows m² 0.00     

2 Demolition of old tiles and plaster  from the walls 
including tpransportsation of the materials from the 
site 

m2 328.00     

3 Dismantling of the existing WC, Sink unit 13.00     

4 Dismantling of the existing  pipes and ventilation 
tubes 

m 49.50     

  Floor         

2 Demolition of old tiles m² 66.00     

3 Demolition of old plasfer from the ceiling surface m2 66.00     

  Doors/windows         

4 Dismantling of the existing  doors m² 18.45     

  General rehabilitation works         

  Interior cladding         

5 Cement-based plaster on walls m² 328.00     

6 Floor leveling with mortar 30-70 mm m² 65.90     

7 Suspended ceilings made of water-repellent 
plasterboard (12.5 mm), on the metal casing 

m² 65.90     

  Sanitar equipment         

8 PP sewer pipe DN110, including fittings m 76.50     

9 PP sewer pipe DN50, including fittings m 48.00     

10 Cold / hot water networks - PPR pipe Dn20, 
including fittings 

m 126.00     

11 Porcelain pedestal sink equipped with siphon 
350x400 estimative 

un. 12.00     

12 Basin mixer tap (crane) un. 12.00     

13 Fully equipped toilet unit (WC) un. 13.00     

14 Fully equipped toilet unit  un. 6.00     

15 Innox Hand drayer un. 6.00     

16 Innox Soap dosator un. 12.00     

17 Mirror 600x500 un. 12.00     

  Electric equipment/ventilation         

18 Electrical networks - copper cable 3x2.5, 
protection tube dn16, distribution boxes (2 pc.) 

m 199.00     

19 Differential circuit breaker buc. 6.00     

20 Simple switch, including dose buc. 6.00     

21 Electric Socket, including dose buc. 18.00     

22 Electric Lapm -25 w buc. 16.00     

23 Axial wall ventilator D=100 mm buc. 11.00     

  Interior finishing works         

24 Wall cladding with ceramic tiles m² 199.00     

25 Tiling the floor with ceramic tiles m² 65.50     

26 Plastering of non-plated surfaces with 2 layers -
walls 

m² 129.50 
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27 Plastering of floor surfaces with 2 layers - floor m2 91.90     

28 Putty based on plaster 1 mm, including priming the 
surfaces 

m² 199.00     

29 2 layers of washable paint - Floor m² 65.50     

30 2 layers of washable paint -Walls m² 129.50     

31 PVC Walls including fixing elements m2 48.80     

32 PVC door m2 9.85     

Total (VTA cota 0)     

Transport of materials, % 10%   

Mechanismes, %    

Total  

Social and medical assurance 24%   

Total  

Direct costs, % 14.5%  

Total  

Quote of benefit, % 6%  

Total  

GRAND TOTAL  

 
 
DRAWINGS Cirnateni, Causeni, (IPLT cu profil arte Grigore Grigoriu) 
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LOT 4  
Ialoveni (IP Scoala Primara Ion Creanga) 

 
 

   № 
  

Simbol norm 
and resour.   

Type of works      UM Volume 

1 2 3 4 5 

  1. Dismantling 
 

1 RpSC05A 
 

Dismantling sink, including accessories  Unit  4,00 

2 RpSC07A 
 

Dismantling a cast iron Turkish toilet bowl, fully equipped Unit 11,00 

3 RpSB01A 
 

Dismantling of pipes and shaped connecting parts made of 
cast iron, for sewerage, with a diameter of 50 mm 

m 9,00 

4 RpSB01C 
 

Dismantling of cast iron pipes and fittings, for sewerage, with 
a diameter of 100 mm 

m 12,00 

5 RpSA04A 
 

Dismantling the heavy-type unplasticized polyvinyl chloride 
(PVC) pipe existing inside the building, at connections, 
columns, or distribution pipes, having a diameter of 12 mm - 
50 mm 

m 42,00 

6 RpSC09A 
 

Dismantling urinal, fully equipped  Unit 2,00 

7 RpCM33A 
 

Removal of tile, stoneware, ceramic veneers  m2 56,00 

8 RpCJ35A 
 

Removal of cracked interior or exterior plasters on walls or 
ceilings 
 

m2 38,00 

9 RpCK42C 
 

Removal of cold floors made of concrete slabs, marble, 
stone, sandstone, ceramic tiles, etc. 

m2 32,00 

10 RpCG29A 
 

Dismantling of 6-8 cm thick brick or BCA masonry walls m2 12,00 

11 RpCB18F 
 

Dismantling of old concrete with mechanical means, plain 
concrete 

m3 4,80 

12 RpCO56A 
 

Dismantling wooden carpentry (doors, windows, shutters, 
boxes, blinds, masks, etc.) 

m2 3,80 

13 RpSB05A 
 

Dismantling a floor siphon, with a diameter of 50 mm 
Unit  

2,00 

14 RpSC07A 
 

Dismantling a cast iron Turkish toilet bowl, fully equipped 
Unit  

11,00 

15 RpSE06A 
 

Dismantling the connections of a boiler to the cold and hot 
water pipes, having a capacity of up to 1000 l 

Unit  
1,00 

16 RpSD01A 
 

Dismantling a single service faucet or with a connection, 
having a diameter of 3/8"-1/2" 

Unit  
18,00 

17 RpEE24A 
 

Dismantling electrical appliances for strong current: unipolar 
(switches, switches, sockets for removal or replacement, 
button for remote operation) 

Unit  
3,00 

18 RpCM33A 
 

Removal of tile, stoneware, ceramic veneers  m2 53,50 

19 RpEF23A 
 

Dismantling of lighting fixtures of any type, including rods 
and bulbs  

Unit 3,00 

  2. Concreting and plastering 
 

20 CD70A 
 

Ordinary masonry of limestone blocks (Fortan) on the walls 
with manual preparation of the M-50 mortar, floor height up 
to 4m (gap in the wall) (thickness 200mm) 

m3 0,36 

21 RpEJ08A 
 

Execution of trenches with a depth of up to 5 cm in brick 
masonry walls of 5x50 cm2 

m 24,00 

22 RpEJ09D 
 

Sweeping trenches in walls up to 50 cm2 m 24,00 

23 CN53A 
 

Priming the inner surfaces of Betonocontact walls m2 94,00 

24 CF02B 
 

Internal plasters of 2 cm thickness, rough, executed by hand, 
on walls or pillars, on flat surfaces with M 100-T brand 
cement-lime mortar for spirit, primer and the visible layer, on 
brickwork or blocks 

m2 94,00 

25 CF17B 
 

Various works - difference in thickness, +- 5 mm for the 
primer layer applied to the walls, executed with mortar 
Increase=2.00 

m2 84,00 
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26 CB01A 
 

Formwork, made of softwood chips, for pouring the 
monolithic concrete between the prefabricated elements 
(floors, beams and diaphragms) including the supports 

m2 2,00 

27 CA02B2 
 

Simple concrete poured in equalizations, slopes, trenches at 
heights up to 35 m inclusive, preparation with a concrete 
mixer on site and pouring with classic means concrete class 
C 10/8 (Bc 10/B 150) Small material (softwood 
cabinets)=1.01 

m3 3,80 

28 CG01A 
 

Support layer for floors made of cement mortar M 100-T 3 
cm thick with a finely chipped surface 

m2 22,00 

29 CG01E3 
 

Support layer for floors made of 3 cm thick plaster (self-
leveling screed). Add the plus or minus difference for every 
0.5 cm of plaster support layer 
Increase=2.00 

m2 22,00 

30 CK21D1 
 

Doors made of aluminum profiles, including the necessary 
fittings and accessories for doors mounted in masonry of any 
kind, for constructions with a height of over 35 m, in two 
leaves, with a frame area up to 7 square meters inclusive 
(.ALT-18) 

m2 5,70 

31 CL20A 
 

Ready-made ventilation grills Unit  2,00 

32 CI06A 
 

Glazed, unglazed, matte or glossy flour plywood with boards 
of the same color and format with dimensions from 15 x 15 
cm to 30 x 30 cm, executed on flat surfaces on walls and 
pillars, including the jambs and edges, with alternating joints, 
in rooms with an area larger than 10 sqm, fixed with cement-
lime mortar M 100-T of approx. 2 cm thick 

m2 88,40 

33 CI14A 
 

Linear elements of ceramic tiles applied with adhesive 
(doors and windows) 
Small material (cloth, water, etc.) = 1.05 

m 24,00 

34 CG17D 
 

Floors made of ceramic tiles including the support layer of 
adhesive mortar, executed on surfaces: larger than 16 m2 

m2 30,20 

35 CI14B 
 

Linear elements of porcelain tiles applied with adhesive 
Small material (cloth, water, etc.)=1.05 

m 9,00 

36 CK22C 
 

Aluminum profiles for constructions with heights up to 35 m 
from fixed panels and door leaves (ALT-18) 

m2 31,20 

37 CK29F 
 

Suspended ceilings from "Armstrong" prefabricated panels, 
including the grid system (Lilea mineral wool panel) 

m2 30,20 

  3. Electrical works 
 

38 RpEG01A 
 

Installation of electrical switchboards on marble slabs, in 
industrial and social-cultural buildings, with an area of 0.15-
0.30 square meters, mounted on consoles or on a metal 
frame 
Small materials (vaseline, sponge, primer, water, etc.)=1.01 

Unit  1,00 

39 RpEE15A 
 

Installation of switches - monopolar switch 25 A - symbol 
3129 N 

Unit 
2,00 

40 RpEE15F 
 

Installation of switches - illuminated switch scale 10 A -250 
V, D.C. - symbol 0236 

Unit 
1,00 

41 RpEF02C 
 

Installation of multiple lighting fixtures, for fluorescent lamps, 
including the support device, type CPB, CGC, with one or 
more tubes (Led 600x600) 
Small materials (insulating tape, dowels, etc.)=1.02 

Unit 

4,00 

42 RpCU05F 
 

Execution of accesses for pipes or tie-rods in stone or 
reinforced concrete walls of 16-25 cm thickness 

Unit 
4,00 

43 RpEF01B 
 

Installation of lighting fixtures, ceiling or wall, fully equipped 
Small materials (insulating tape, dowels, etc.)=1.04 

Unit 
2,00 

44 RpEE01A 
 

Installation of 10-25 A unipolar or bipolar switches, of normal 
construction, waterproof or sealed in aminoplast, bakelite, 
metal or porcelain casing, mounted buried or visible on 
wooden or plastic dowels, connected to copper or aluminum 
conductors 
Installation of bipolar sockets, normal construction in bakelite 
or aminoplast, single, double, waterproof construction, 
sealed, metal sealed or similar, mounted buried under the 
plaster or apparently on wooden or plastic dowels 

Unit 

3,00 

45 RpEE03A 
 

Installation of bipolar sockets, normal construction in bakelite 
or aminoplast, single, double, waterproof construction, 
sealed, metal sealed or similar, mounted buried under the 
plaster or apparently on wooden or plastic dowels 

Unit 

7,00 
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46 RpED08A 
 

Installation of copper electrical cables, with PVC insulation, 
with increased resistance to the propagation of flames, for 
voltages of 0.6/1 kV, symbol CYYF, installed apparently, 
having a section of 3x1.5 mmp 
Small materials (clamps, shoes, wire, insulating tape) from 
mat.explicity = 1.05 m 28.00 

m 28,00 

47 RpED08B 
 

Installation of copper electrical cables, with PVC insulation, 
with increased resistance to the propagation of flames, for 
voltages of 0.6/1 kV, symbol CYYF, apparently installed, 
having a section of 3 x 2.5 mmp (thermo-insulating layer-
cheromzit) 
Small materials (clamps, shoes, wire, insulating tape) from 
mat.explicity = 1.05  

m 34,00 

48 RpEA10C 
 

Installation of protective elements made of plastic material, 
buried under the plaster, for masking conductors or electric 
cables, having the dimensions 17x17-17x60 mm 

m 4,00 

49 VC07A 
 

Installation of axial window fans, type VF 315 - VF 900, 
weighing 3.6 - 8.2 kg with 0.25 - 0.55 kw motor 
Small and assembly materials (screws, oxygen, carbide, 
etc.) = 1.01 

Unit  2,00 

  4. Sanitary works 
 

50 SB12A 
 

Plastic pipe for sewerage, joined by end-to-end welding, with 
a diameter of 40-75 mm 
Small material (steel wire, sanding paper, etc.) = 1.05 

m 9,00 

51 SB12B 
 

Plastic pipe for sewerage, joined by end-to-end welding, 
having a diameter of 110-125 mm 
Small material (steel wire, sanding paper, etc.) = 1.05 

m 12,00 

52 RpSE21A 
 

Mounting the pressure regulator, with Dutch connections, 
having a diameter of 20-30 mm (existing) 
Small material (hemp wood, small lead primer, etc.) = 1.01 

Unit  1,00 

53 SB09C 
 

Plastic connection piece for sewerage, joined with a rubber 
gasket, having a diameter of 50 mm 

Unit  
16,00 

54 SB10C 
 

Connecting piece (simple branching) made of plastic 
material for sewerage, joined with a rubber gasket, having a 
diameter of 50 mm (teu50) 

Unit  
6,00 

55 SB09E 
 

Plastic connection piece for sewerage, joined with rubber 
gasket, having a diameter of 110 mm (Cotd=110) 

Unit  
14,00 

56 SB10E 
 

Connecting piece (simple branching) made of plastic 
material for sewerage, joined with a rubber gasket, having a 
diameter of 110 mm (Teu110) 

Unit  
11,00 

57 RpSB26A 
 

Installation of the floor drain made of acid-resistant ceramic 
tiles, having a diameter of 50-100 mm 
Small material (cement, sand, water, etc.) = 1.04 

Unit  
2,00 

58 SA16A 
 

Plastic pipe joined by polyfusion welding, in columns, in 
residential and social cultural buildings, having a diameter of 
20 mm 

m 68,00 

59 IC38A 
 

The connection piece (fitting), with 2 joints, made of 
polypropylene joined by polyfusion with a pipe made of 
reinforced polypropylene, having an outer diameter of up to 
20.0 mm, inclusive (d=20x1/2) 

Unit  

24,00 

60 SC04A 
 

Semi-porcelain sink, sanitary porcelain, etc. including for the 
disabled, having a drain pipe made of plastic material, 
mounted on brackets fixed on the walls made of brick or 
b.c.a. 
Small material (codez, wooden dowels, plaster, etc.) = 1.02 

Unit  

4,00 

61 SD04A 
 

Stand mixer tap with tilting arm for sink regardless of the 
closing method, including for the disabled, having a diameter 
of 1/2" 

Unit  
4,00 

62 SC08A 
 

Toilet bowl with feet, oriental, fully equipped, made of 
enameled cast iron, sanitary porcelain, etc., oval or 
rectangular type, recessed installation 
Small material (wooden dowels, plaster, wood screws, 
codex, dichloroethane, etc.)=1.02 

Unit  

10,00 

63 SC09A 
 

Sanitary porcelain urinal mounted on a brick or b.c.a. wall. 
Small material (wooden dowels, plaster, wood screws, 
codex, dichloroethane, etc.)=1.02 

Unit  
2,00 

64 RpSE25A 
 

Installation of the domestic hot water heater, working with 
hot water thermal agent 70-90 degrees C, having a capacity 
of up to 1000l (existing) 

Unit  
1,00 
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65 RpSC31A 
 

Mounting the glass holder or soap dish made of enameled 
cast iron, sanitary porcelain, etc., mounted on a wall made of 
brick or b.c.a. 
Small material (dowels, plaster, etc.) = 1.05 

Unit  

4,00 

66 RpSE27A 
 

Installation of the mini(stainless steel) dryer ROCO InoxMDF 
8058 1800v, mounted on a brick wall or b.c.a. 
Small material (bracket, holtz screws=1.02 

Unit  
4,00 

67 RpSE27A1 
 

Installation of Solar 1kw electric convector. ,15 m.p., 
mounted on a concrete wall 
Small material (bracket, holtz screws=1.02 

Unit  
2,00 

 

68  
Installation of stainless steel soap dispensers 

Unit  4,00 
 

69  Semi-crystal sanitary mirror with polished edges, avid 
dimensions of 400 x 500 x 600 mm, mounted on a brick wall 
or b.c.a. 

Unit  
4,00 

 

  5. 4. Loading, transporting construction waste. 
 

70 TrI1AA01F
2 
 

Loading materials from group A - heavy and small by 
transport up to 10 m - from the ramp or land, by car, 
category 2 

t 15,00 

71 TsI50A1 
 

Transporting the earth with a 5 t dump truck at a distance of 
1 km 

t 15,00 
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