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Budget breakdown
Development of functional specifications to support the implementation of an electronic system to monitor pharmaceutical stocks in the Republic of Moldova, to identify/predict medicines stockouts
	Activities
	Unit
	Quantity
	no. experts
	Cost per unit, USD
	Total budget USD

	 1
	2
	3
	4
	5
	6

	Deliverable 1. Screening and Mapping Report (in accordance with Activity 1)
	days
	
	
	
	

	Deliverable 2. Draft SMeS Concept note for the Republic of Moldova (in accordance with Activity 2)
	days
	
	
	
	

	Deliverable 3. Final version of the SMeS Concept Note integrating stakeholders’ feedback (in accordance with Activity 3)
	days
	
	
	
	

	Deliverable 4. SMeS business process documentation (in accordance with Activity 4)
	days
	
	
	
	

	Deliverable 5. SMeS architecture (in accordance with Activity 5)
	days
	
	
	
	

	Deliverable 6. SMeS detailed cost estimation (in accordance with Activity 6)
	days
	
	
	
	

	Deliverable 7. Draft technical procurement package for SMeS and Specific Handover Plan (in accordance with Activity 7)
	days
	
	
	
	

	Deliverable 8. Assignment completion report 
	days
	
	
	
	

	Administrative costs (6 months)
	 
	 
	 
	 
	

	Total amount
	
	
	
	
	




1

