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Section 2:  Instruction to Bidders 
 
Definitions  
 
a) “Bid” refers to the Bidder’s response to the Invitation to Bid, including the Bid Submission Form, 

Technical Bid and Price Schedule and all other documentation attached thereto as required by the ITB.   
 
b) “Bidder” refers to any legal entity that may submit, or has submitted, a Bid for the supply of goods and 

provision of related services requested by UNDP. 
  
c) “Contract” refers to the legal instrument that will be signed by and between the UNDP and the successful 

Bidder, all the attached documents thereto, including the General Terms and Conditions (GTC) and the 
Appendices. 

 
d) “Country” refers to the country indicated in the Data Sheet.   
 
e) “Data Sheet” refers to such part of the Instructions to Bidders used to reflect conditions of the tendering 

process that are specific for the requirements of the ITB. 
 
f) “Day” refers to calendar day. 
 
g) “Goods” refer to any tangible product, commodity, article, material, wares, equipment, assets or 

merchandise that UNDP requires under this ITB. 
 
h) “Government” refers to the Government of the country where the goods and related services 

provided/rendered specified under the Contract will be delivered or undertaken.  
 
i) “Instructions to Bidders” refers to the complete set of documents which provides Bidders with all 

information needed and procedures to be followed in the course of preparing their Bid 
 
j) “ITB” refers to the Invitation to Bid consisting of instructions and references prepared by UNDP for 

purposes of selecting the best supplier or service provider to fulfil the requirement indicated in the 
Schedule of Requirements and Technical Specifications. 

  
k) “LOI” (Section 1 of the ITB) refers to the Letter of Invitation sent by UNDP to Bidders. 
 
l) “Material Deviation” refers to any contents or characteristics of the bid that is significantly different from 

an essential aspect or requirement of the ITB, and (i) substantially alters the scope and quality of the 
requirements; (ii) limits the rights of UNDP and/or the obligations of the offeror; and (iii) adversely 
impacts the fairness and principles of the procurement process, such as those that compromise the 
competitive position of other offerors. 

 
m)  “Schedule of Requirements and Technical Specifications”  refers to the document included in this ITB as 

Section 3 which lists the goods required by UNDP, their specifications, the related services, activities, 
tasks to be performed, and other information pertinent to UNDP’s receipt and acceptance of the goods.  

  
n) “Services” refers to the entire scope of tasks related or ancillary to the completion or delivery of the 

goods required by UNDP under the ITB.   

 
o) “Supplemental Information to the ITB” refers to a written communication issued by UNDP to prospective 

Bidders containing clarifications, responses to queries received from prospective Bidders, or changes to 
be made in the ITB, at any time after the release of the ITB but before the deadline for the submission 
of Bid. 
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A. GENERAL 
 
1. UNDP hereby solicits Bids as a response to this Invitation to Bid (ITB).  Bidders must strictly adhere to 

all the requirements of this ITB.  No changes, substitutions or other alterations to the rules and 
provisions stipulated in this ITB may be made or assumed unless it is instructed or approved in writing 
by UNDP in the form of Supplemental Information to the ITB. 

 
2. Submission of a Bid shall be deemed as an acknowledgement by the Bidder that all obligations 

stipulated by this ITB will be met and, unless specified otherwise, the Bidder has read, understood and 
agreed to all the instructions in this ITB. 

 
3. Any Bid submitted will be regarded as an offer by the Bidder and does not constitute or imply the 

acceptance of any Bid by UNDP. UNDP is under no obligation to award a contract to any Bidder as a 
result of this ITB. 

 
4. UNDP implements a policy of zero tolerance on proscribed practices, including fraud, corruption, 

collusion, unethical practices, and obstruction. UNDP is committed to preventing, identifying and 
addressing all acts of fraud and corrupt practices against UNDP as well as third parties involved in UNDP 
activities.  (See  
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.p
df and   
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/ for full 
description of the policies). 

 
5. In responding to this ITB, UNDP requires all Bidders to conduct themselves in a professional, objective 

and impartial manner, and they must at all times hold UNDP’s interests paramount.   Bidders must 
strictly avoid conflicts with other assignments or their own interests, and act without consideration for 
future work.  All Bidders found to have a conflict of interest shall be disqualified. Without limitation on 
the generality of the above, Bidders, and any of their affiliates, shall be considered to have a conflict of 
interest  with one or more parties in this solicitation process, if they: 

 
5.1 Are, or have been associated in the past, with a firm or any of its affiliates which have been 

engaged UNDP to provide services for the preparation of the design, Schedule of Requirements 
and Technical Specifications, cost analysis/estimation, and other documents to be used for the 
procurement of the goods and related services in this selection process; 

5.2 Were involved in the preparation and/or design of the programme/project related to the goods 
and related services requested under this ITB; or 

5.3 Are found to be in conflict for any other reason, as may be established by, or at the discretion 
of, UNDP. 

 
In the event of any uncertainty in the interpretation of what is potentially a conflict of interest, Bidders 
must disclose the condition to UNDP and seek UNDP’s confirmation on whether or not such conflict 
exists. 

 
6. Similarly, the following must be disclosed in the Bid: 
 

6.1  Bidders who are owners, part-owners, officers, directors, controlling shareholders, or key 
personnel who are family of UNDP staff involved in the procurement functions and/or the 
Government of the country or any Implementing Partner receiving the goods and related 
services under this ITB; and 

6.2 Others that could potentially lead to actual or perceived conflict of interest, collusion or unfair 
competition practices. 

http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/about/transparencydocs/UNDP_Anti_Fraud_Policy_English_FINAL_june_2011.pdf
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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Failure of such disclosure may result in the rejection of the Bid. 

7. The eligibility of Bidders that are wholly or partly owned by the Government shall be subject to UNDP’s 
further evaluation and review of various factors such as being registered as an independent entity, the 
extent of Government ownership/share, receipt of subsidies, mandate, access to information in relation 
to this ITB, and others that may lead to undue advantage against other Bidders, and the eventual 
rejection of the Bid. 

 
8. All Bidders must adhere to the UNDP Supplier Code of Conduct, which may be found at this link: 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf. 
 

B. CONTENTS OF BID 
 
9. Sections of Bid 
 

Bidders are required to complete, sign and submit the following documents: 
 

9.1  Bid Submission Cover Letter Form (see ITB Section 4); 
9.2 Documents Establishing the Eligibility and Qualifications of the Bidder (see ITB Section 5); 
9.3 Technical Bid (see prescribed form in ITB Section 6); 
9.4 Price Schedule (see prescribed form in ITB Section 7); 
9.5 Bid Security, if applicable (if required and as stated in the DS nos. 9-11, see prescribed Form in 

ITB Section 8); 
9.6 Any attachments and/or appendices to the Bid (including all those specified under the Data 

Sheet). 
 
10. Clarification of Bid 
 

10.1 Bidders may request clarification of any of the ITB documents no later than the number of days 
indicated in the Data Sheet (DS no. 16) prior to the Bid submission date.  Any request for 
clarification must be sent in writing via courier or through electronic means to the UNDP address 
indicated in the Data Sheet (DS no. 17). UNDP will respond in writing, transmitted by electronic 
means and will transmit copies of the response (including an explanation of the query but 
without identifying the source of inquiry) to all Bidders who have provided confirmation of their 
intention to submit a Bid.   

 
10.2 UNDP shall endeavor to provide such responses to clarifications in an expeditious manner, but 

any delay in such response shall not cause an obligation on the part of UNDP to extend the 
submission date of the Bid, unless UNDP deems that such an extension is justified and 
necessary. 

 
11. Amendment of Bid 
 

11.1 At any time prior to the deadline for submission of Bid, UNDP may for any reason, such as in 
response to a clarification requested by a Bidder, modify the ITB in the form of a Supplemental 
Information to the ITB.  All prospective Bidders will be notified in writing of all 
changes/amendments and additional instructions through Supplemental Information to the ITB 
and through the method specified in the Data Sheet (DS No. 18).   

 
11.2 In order to afford prospective Bidders reasonable time to consider the amendments in preparing 

their Bid, UNDP may, at its discretion, extend the deadline for submission of Bid, if the nature 
of the amendment to the ITB justifies such an extension. 

 

http://web.ng.undp.org/procurement/undp-supplier-code-of-conduct.pdf
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C. PREPARATION OF BID 

 
12. Cost 
 

The Bidder shall bear any and all costs related to the preparation and/or submission of the Bid, 
regardless of whether its Bid was selected or not.  UNDP shall in no case be responsible or liable for those 
costs, regardless of the conduct or outcome of the procurement process. 

 
13. Language  
 

The Bid, as well as any and all related correspondence exchanged by the Bidder and UNDP, shall be 
written in the language (s) specified in the Data Sheet (DS No. 4).  Any printed literature furnished by 
the Bidder written in a language other than the language indicated in the Data Sheet, must be 
accompanied by a translation in the preferred language indicated in the Data Sheet.  For purposes of 
interpretation of the Bid, and in the event of discrepancy or inconsistency in meaning, the version 
translated into the preferred language shall govern.  Upon conclusion of a contract, the language of the 
contract shall govern the relationship between the contractor and UNDP. 

 
14. Bid Submission Form 
 

The Bidder shall submit the Bid Submission Form using the form provided in Section 4 of this ITB. 
 
15. Technical Bid Format and Content 
 

Unless otherwise stated in the Data Sheet (DS no. 28), the Bidder shall structure the Technical Bid as 
follows: 

 
15.1 Expertise of Firm/Organization – this section should provide details regarding management 

structure of the organization, organizational capability/resources, and experience of 
organization/firm, the list of projects/contracts (both completed and on-going, both domestic 
and international) which are related or similar in nature to the requirements of the ITB, 
manufacturing capacity of plant if Bidder is a manufacturer, authorization from the 
manufacturer of the goods if Bidder is not a manufacturer, and proof of financial stability and 
adequacy of resources to complete the delivery of goods and provision of related services 
required by the ITB (see ITB Clause 18 and DS No. 26 for further details).  The same shall apply 
to any other entity participating in the ITB as a Joint Venture or Consortium. 

 
15.2 Technical Specifications and Implementation Plan – this section should demonstrate the 

Bidder’s response to the Schedule of Requirements and Technical Specifications by identifying 
the specific components proposed; how each of the requirements shall be met  point by point; 
providing a detailed specification and description of the goods required, plans and drawings 
where needed; the essential performance characteristics, identifying the works/portions of the 
work that will be subcontracted; a list of the major subcontractors, and demonstrating how the 
bid meets or exceeds the requirements, while ensuring appropriateness of the bid to the local 
conditions and the rest of the project operating environment during the entire life of the goods 
provided.  Details of technical bid must be laid out and supported by an Implementation 
Timetable, including Transportation and Delivery Schedule where needed, that is within the 
duration of the contract as specified in the Data Sheet (DS noS. 29 and 30).  

 
Bidders must be fully aware that the goods and related services that UNDP require may be transferred, 
immediately or eventually, by UNDP to the Government partners, or to an entity nominated by the 
latter, in accordance with UNDP’s policies and procedures.  All bidders are therefore required to submit 
the following in their bids: 
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a) A statement of whether any import or export licences are required in respect of the goods to be 

purchased or services to be rendered, including any restrictions in the country of origin, use or dual 
use nature of the goods or services, including any disposition to end users;  

b) Confirmation that the Bidder has obtained license of this nature in the past, and have an expectation 
of obtaining all the necessary licenses, should their bid be rendered the most responsive; and 

c) Complete documentation, information and declaration of any goods classified or may be classified 
as “Dangerous Goods”. 

 
15.3 Management Structure and Key Personnel – This section should include the comprehensive 

curriculum vitae (CVs) of key personnel that will be assigned to support the implementation of 
the technical bid, clearly defining their roles and responsibilities.  CVs should establish 
competence and demonstrate qualifications in areas relevant to the requirements of this ITB.   

 
In complying with this section, the Bidder assures and confirms to UNDP that the personnel 
being nominated are available to fulfil the demands of the Contract during its stated full term.  
If any of the key personnel later becomes unavailable, except for unavoidable reasons such as 
death or medical incapacity, among other possibilities, UNDP reserves the right to render the 
Bid non-responsive.  Any deliberate substitution of personnel arising from unavoidable reasons, 
including delay in the implementation of the project of programme through no fault of the 
Bidder, shall be made only with UNDP’s acceptance of the justification for substitution, and 
UNDP’s approval of the qualification of the replacement who shall be either of equal or superior 
credentials as the one being replaced. 

 
15.4 Where the Data Sheet requires the submission of the Bid Security, the Bid Security shall be 

included along with the Technical Bid.  The Bid Security may be forfeited by UNDP, and reject 
the Bid, in the event of any or any combination of the following conditions:  

 
a) If the Bidder withdraws its offer during the period of the Bid Validity specified in the Data 

Sheet (DS no. 11), or; 
b) If the Bid Security amount is found to be less than what is required by UNDP as indicated in 

the Data Sheet (DS no. 9), or; 
c) In the case the successful Bidder fails: 

i. to sign the Contract after UNDP has awarded it;  
ii. to comply with UNDP’s variation of requirement, as per ITB Clause 35; or 

iii. to furnish Performance Security, insurances, or other documents that UNDP may 
require as a condition to rendering effective the contract that may be awarded to the 
Bidder. 

 
16. Price Schedule 
 

The Price Schedule shall be prepared using the attached standard form (Section 7).   It shall list all major 
cost components associated with the goods and related services, and the detailed breakdown of such 
costs.  All goods and services described in the Technical Bid must be priced separately on a one-to-one 
correspondence.  Any output and activities described in the Technical Bid but not priced in the Price 
Schedule, shall be assumed to be included in the prices of the items or activities, as well as in the final 
total price of the bid. 

 
17. Currencies  
 

All prices shall be quoted in the currency indicated in the Data Sheet (DS no. 15).  However, where Bids 
are quoted in different currencies, for the purposes of comparison of all Bid: 
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17.1 UNDP will convert the currency quoted in the Bid into the UNDP preferred currency, in 
accordance with the prevailing UN operational rate of exchange on the last day of submission 
of Bid; and 

 
17.2 In the event that the Bid found to be the most responsive to the ITB requirement is quoted in 

another currency different from the preferred currency as per Data Sheet (DS no. 15), then 
UNDP shall reserve the right to award the contract in the currency of UNDP’s preference, using 
the conversion method specified above. 

 
18. Documents Establishing the Eligibility and Qualifications of the Bidder 
 

18.1 The Bidder shall furnish documentary evidence of its status as an eligible and qualified vendor, 
using the forms provided under Section 5, Bidder Information Forms.  In order to award a 
contract to a Bidder, its qualifications must be documented to UNDP’s satisfactions. These 
include, but are not limited to the following: 

 
a) That, in the case of a Bidder offering to supply goods under the Contract which the Bidder 

did not manufacture or otherwise produce, the Bidder has been duly authorized by the 
goods’ manufacturer or producer to supply the goods in the country of final destination; 

b) That the Bidder has the financial, technical, and production capability necessary to perform 
the Contract; and 

c) That, to the best of the Bidder’s knowledge, it is not included in the UN 1267 List or the UN 
Ineligibility List, nor in any and all of UNDP’s list of suspended and removed vendors. 

 
18.2 Bids submitted by two (2) or more Bidders shall all be rejected by UNDP if they are found to have 

any of the following: 
 

a) they have at least one controlling partner, director or shareholder in common; or 
b) any one of them receive or have received any direct or indirect subsidy from the other/s; or 
c) they have the same legal representative for purposes of this ITB; or 
d) they have a relationship with each other, directly or through common third parties, that puts 

them in a position to have access to information about, or influence on the Bid of, another 
Bidder regarding this ITB process; 

e) they are subcontractors to each other’s bid, or a subcontractor to one bid also submits 
another Bid under its name as lead Bidder; or 

f) an expert proposed to be in the bid of one Bidder participates in more than one Bid received 
for this ITB process.  This condition does not apply to subcontractors being included in more 
than one Bid. 

 
19. Joint Venture, Consortium or Association 
 

If the Bidder is a group of legal entities that will form or have formed a joint venture, consortium or 
association at the time of the submission of the Bid, they shall confirm in their Bid that : (i) they have  
designated one party to act as a lead entity, duly vested with authority to legally bind the members of 
the joint venture jointly and severally, and this shall be duly evidenced by a duly notarized Agreement 
among the legal entities, which shall be submitted along with the Bid; and (ii) if they are awarded the 
contract, the contract shall be entered into, by and between UNDP and the designated lead entity, who 
shall be acting for and on behalf of all entities that comprise the joint venture.  

 
After the bid has been submitted to UNDP, the lead entity identified to represent the joint venture shall 
not be altered without the prior written consent of UNDP.   Furthermore, neither the lead entity nor the 
member entities of the joint venture can: 
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a) Submit another Bid, either in its own capacity; nor  
b) As a lead entity or a member entity for another joint venture submitting another Bid.   

 
The description of the organization of the joint venture/consortium/association must clearly define the 
expected role of each of the entity in the joint venture in delivering the requirements of the ITB, both in 
the bid and in the Joint Venture Agreement.  All entities that comprise the joint venture shall be subject 
to the eligibility and qualification assessment by UNDP. 

 
Where a joint venture is presenting its track record and experience in a similar undertaking as those 
required in the ITB, it should present such information in the following manner: 

 
a) Those that were undertaken together by the joint venture; and  
b) Those that were undertaken by the individual entities of the joint venture expected to be involved 

in the performance of the services defined in the ITB. 
 

Previous contracts completed by individual experts working privately but who are permanently or were 
temporarily associated with any of the member firms cannot be claimed as the experience of the joint 
venture or those of its members, but should only be claimed by the individual experts themselves in their 
presentation of their individual credentials. 

 
If the Bid of a joint venture is determined by UNDP as the most responsive Bid that offers the best value 
for money, UNDP shall award the contract to the joint venture, in the name of its designated lead entity, 
who shall sign the contract for and on behalf of all the member entities.  

 
20. Alternative Bid 
 

Unless otherwise specified in the Data Sheet (DS nos. 5 and 6), alternative bid shall not be considered.  
Where the conditions for its acceptance are met, or justifications are clearly established, UNDP reserves 
the right to award a contract based on an alternative bid. 

 
21.  Validity Period 
 

21.1  Bid shall remain valid for the period specified in the Data Sheet (DS no. 8), commencing on the 
submission deadline date also indicated in the Data Sheet (DS no. 21).  A Bid valid for a shorter 
period shall be immediately rejected by UNDP and rendered non-responsive.   

 
21.2  In exceptional circumstances, prior to the expiration of the Bid validity period, UNDP may 

request Bidders to extend the period of validity of their Bid.  The request and the responses shall 
be made in writing, and shall be considered integral to the Bid.  

 
22. Bidder’s Conference 
 

When appropriate, a Bidder’s conference will be conducted at the date, time and location specified in 
the Data Sheet (DS no. 7). All Bidders are encouraged to attend. Non-attendance, however, shall not 
result in disqualification of an interested Bidder.  Minutes of the Bidder’s conference will be either posted 
on the UNDP website, or disseminated to the individual firms who have registered or expressed interest 
with the contract, whether or not they attended the conference.  No verbal statement made during the 
conference shall modify the terms and conditions of the ITB unless such statement is specifically written 
in the Minutes of the Conference, or issued/posted as an amendment in the form of a Supplemental 
Information to the ITB. 

 

D. SUBMISSION AND OPENING OF BID 
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23. Submission  
 

23.1 The Technical Bid and the Price Schedule must be submitted together and sealed together in 
one and the same envelope, delivered either personally, by courier, or by electronic method of 
transmission.  If submission will not be done by electronic means, the Technical Bid and Price 
Schedule must be sealed together in an envelope whose external side must : 

 
a) Bear the name of the Bidder;  
b) Be addressed to UNDP as specified in the Data Sheet (DS no.20); and  
c) Bear a warning not to open before the time and date for Bid opening as specified in the Data 

Sheet (DS no. 24).  
 

If the envelope is not sealed nor labeled as required, the Bidder shall assume the responsibility 
for the misplacement or premature opening of Bid due to improper sealing and labeling by the 
Bidder.  

 
23.2 Bidders must submit their Bid in the manner specified in the Data Sheet (DS nos. 22 and 23).  

When the Bid is expected to be in transit for more than 24 hours, the Bidder must ensure that 
sufficient lead time has been provided in order to comply with UNDP’s deadline for submission.  
UNDP shall indicate for its record that the official date and time of receiving the Bid is the actual 
date and time when the said Bid has physically arrived at the UNDP premises indicated in the 
Data Sheet (DS no. 20).   

 
23.3 Bidders submitting Bid by mail or by hand shall enclose the original and each copy of the Bid, in 

separate sealed envelopes, duly marking each of the envelopes as “Original Bid” and the others 
as “Copy of Bid”.  The two envelopes, consisting of original and copies, shall then be sealed in 
an outer envelope.  The number of copies required shall be as specified in the Data Sheet (DS 
no. 19).  In the event of any discrepancy between the contents of the “Original Bid” and the 
“Copy of Bid”, the contents of the original shall govern.  The original version of the Bid shall be 
signed or initialed by the Bidder or person(s) duly authorized to commit the Bidder on every 
page.  The authorization shall be communicated through a document evidencing such 
authorization issued by the highest official of the firm, or a Power of Attorney, accompanying 
the Bid.     

 
23.4 Bidders must be aware that the mere act of submission of a Bid, in and of itself, implies that the 

Bidder accepts the General Contract Terms and Conditions of UNDP as attached hereto as 
Section 11. 

 
24. Deadline for Submission of Bid and Late Bids 
 

Bid must be received by UNDP at the address and no later than the date and time specified in the Data 
Sheet (DS no. 20 and 21).  

 
UNDP shall not consider any Bid that arrives after the deadline for submission of Bid.  Any Bid received 
by UNDP after the deadline for submission of Bid shall be declared late, rejected, and returned 
unopened to the Bidder.   

 
25. Withdrawal, Substitution, and Modification of Bid 
 

25.1 Bidders are expected to have sole responsibility for taking steps to carefully examine in detail 
the full consistency of its Bid to the requirements of the ITB, keeping in mind that material 
deficiencies in providing information requested by UNDP, or lack clarity in the description of 
goods and related services to be provided, may result in the rejection of the Bid.  The Bidder 
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shall assume any responsibility regarding erroneous interpretations or conclusions made by the 
Bidder in the course of understanding the ITB out of the set of information furnished by UNDP.   

 
25.2 A Bidder may withdraw, substitute or modify its Bid after it has been submitted by sending a 

written notice in accordance with ITB Clause 23, duly signed by an authorized representative, 
and shall include a copy of the authorization (or a Power of Attorney). The corresponding 
substitution or modification of the Bid must accompany the respective written notice.  All 
notices must be received by UNDP prior to the deadline for submission and submitted in 
accordance with ITB Clause 23 (except that withdrawal notices do not require copies).  The 
respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” or 
MODIFICATION”.   

 
25.3 Bid requested to be withdrawn shall be returned unopened to the Bidders. 

 
25.4 No Bid may be withdrawn, substituted, or modified in the interval between the deadline for 

submission of Bid and the expiration of the period of Bid validity specified by the Bidder on the 
Bid Submission Form or any extension thereof.    

 
26. Bid Opening 
 

UNDP will open the Bid in the presence of an ad-hoc committee formed by UNDP of at least two (2) 
members.  If electronic submission is permitted, any specific electronic Bid opening procedures shall be 
as specified in the Data Sheet (DS no. 23). 

 
The Bidders’ names, modifications, withdrawals, the condition of the envelope labels/seals, the number 
of folders/files and all other such other details as UNDP may consider appropriate, will be announced at 
the opening.   No Bid shall be rejected at the opening stage, except for late submission, for which the 
Bid shall be returned unopened to the Bidder.   

 
27. Confidentiality 
 

Information relating to the examination, evaluation, and comparison of Bid, and the  recommendation 
of contract award, shall not be disclosed to Bidders or any other persons not officially concerned with 
such process, even after publication of the contract award. 

 
Any effort by a Bidder to influence UNDP in the examination, evaluation and comparison of the Bid or 
contract award decisions may, at UNDP’s decision, result in the rejection of its Bid. 

 
In the event that a Bidder is unsuccessful, the Bidder may seek a meeting with UNDP for a debriefing.  
The purpose of the debriefing is discussing the strengths and weaknesses of the Bidder’s submission, in 
order to assist the Bidder in improving the bid presented to UNDP. The content of other bid and how 
they compare to the Bidder’s submission shall not be discussed.  

 

E. EVALUATION OF BID 
 
28. Preliminary Examination of Bid 
 

UNDP shall examine the Bid to determine whether they are complete with respect to minimum 
documentary requirements, whether the documents have been properly signed, whether or not the 
Bidder is in the UN Security Council 1267/1989 Committee's list of terrorists and terrorist financiers, and 
in UNDP’s list of suspended and removed vendors, and whether the Bid are generally in order, among 
other indicators that may be used at this stage.  UNDP may reject any Bid at this stage.  
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29. Evaluation of Bid 
 

29.1 UNDP shall examine the Bid to confirm that all terms and conditions under the UNDP General 
Terms and Conditions and Special Conditions have been accepted by the Bidder without any 
deviation or reservation. 

 
29.2 The evaluation team shall review and evaluate the Bids on the basis of their responsiveness to 

the Schedule of Requirements and Technical Specifications and other documentation provided, 
applying the procedure indicated in the Data Sheet (DS No. 25).  Absolutely no changes may be 
made by UNDP in the criteria after all Bids have been received.   

 
29.3 UNDP reserves the right to undertake a post-qualification exercise, aimed at determining, to its 

satisfaction the validity of the information provided by the Bidder.  Such post-qualification shall 
be fully documented and, among those that may be listed in the Data Sheet (DS No.33),  may 
include, but need not be limited to, all or any combination of the following : 

 
a) Verification of accuracy, correctness and authenticity of the information provided by the 

bidder on the legal, technical and financial documents submitted;  
b) Validation of extent of compliance to the ITB requirements and evaluation criteria based on 

what has so far been found by the evaluation team; 
c) Inquiry and reference checking with Government entities with jurisdiction on the bidder, or 

any other entity that may have done business with the bidder;  
d) Inquiry and reference checking with other previous clients on the quality of performance on 

on-going or previous contracts completed; 
e) Physical inspection of the bidder’s plant, factory, branches or other places where business 

transpires, with or without notice to the bidder; 
f) Testing and sampling of completed goods similar to the requirements of UNDP, where 

available; and 
g) Other means that UNDP may deem appropriate, at any stage within the selection process, 

prior to awarding the contract. 
30. Clarification of Bid 
 

To assist in the examination, evaluation and comparison of bids, UNDP may, at its discretion, ask any 
Bidder to clarify its Bid.   

 
UNDP’s request for clarification and the Bidder’s response shall be in writing. Notwithstanding the 
written communication, no change in the prices or substance of the Bid shall be sought, offered, or 
permitted, except to provide clarification, and confirm the correction of any arithmetic errors discovered 
by UNDP in the evaluation of the Bid, in accordance with ITB Clause 35. 

 
Any unsolicited clarification submitted by a Bidder in respect to its Bid, which is not a response to a 
request by UNDP, shall not be considered during the review and evaluation of the Bid.   

 
31. Responsiveness of Bid 
 

UNDP’s determination of a Bid’s responsiveness will be based on the contents of the Bid itself.  
 

A substantially responsive Bid is one that conforms to all the terms, conditions, and specifications of the 
ITB without material deviation, reservation, or omission.   

 
If a Bid is not substantially responsive, it shall be rejected by UNDP and may not subsequently be made 
responsive by the Bidder by correction of the material deviation, reservation, or omission. 
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32. Nonconformities, Reparable Errors and Omissions 
 

32.1 Provided that a Bid is substantially responsive, UNDP may waive any non-conformities or 
omissions in the Bid that, in the opinion of UNDP, do not constitute a material deviation. 

 
32.2 Provided that a Bid is substantially responsive, UNDP may request the Bidder to submit the 

necessary information or documentation, within a reasonable period of time, to rectify 
nonmaterial nonconformities or omissions in the Bid related to documentation requirements.  
Such omission shall not be related to any aspect of the price of the Bid.  Failure of the Bidder to 
comply with the request may result in the rejection of its Bid. 

 
32.3 Provided that the Bid is substantially responsive, UNDP shall correct arithmetical errors as 

follows: 
 

a) if there is a discrepancy between the unit price and the line item total that is obtained by 
multiplying the unit price by the quantity, the unit price shall prevail and the line item total 
shall be corrected, unless in the opinion of UNDP there is an obvious misplacement of the 
decimal point in the unit price, in which case the line item total as quoted shall govern and 
the unit price shall be corrected; 

b) if there is an error in a total corresponding to the addition or subtraction of subtotals, the 
subtotals shall prevail and the total shall be corrected; and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail, unless 
the amount expressed in words is related to an arithmetic error, in which case the amount 
in figures shall prevail subject to the above. 

 
If the Bidder does not accept the correction of errors made by UNDP, its Bid shall be rejected. 

 

F.  AWARD OF CONTRACT 
 
33. Right to Accept, Reject, or Render Non-Responsive Any or All Bid 
 

33.1 UNDP reserves the right to accept or reject any Bid, to render any or all of the Bids as non-
responsive, and to reject all Bids at any time prior to award of contract, without incurring any 
liability, or obligation to inform the affected Bidder(s) of the grounds for UNDP’s action.  
Furthermore, UNDP is not obligated to award the contract to the lowest price offer. 

 
33.2 UNDP shall also verify, and immediately reject their respective Bid, if the Bidders are found to 

appear in the UN’s Consolidated List of Individuals and Entities with Association to Terrorist 
Organizations, in the List of Vendors Suspended or Removed from the UN Secretariat 
Procurement Division Vendor Roster, the UN Ineligibility List, and other such lists that as may 
be established or recognized by UNDP policy on Vendor Sanctions. (See 
http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/)
. 

 
34. Award Criteria 
 

Prior to expiration of the period of Bid validity, UNDP shall award the contract to the qualified and 
eligible Bidder that is found to be responsive to the requirements of the Schedule of Requirements and 
Technical Specification, and has offered the lowest price (See DS No. 32). 

 
35. Right to Vary Requirements at the Time of Award 
 

At the time of award of Contract, UNDP reserves the right to vary the quantity of the goods and/or 

http://www.undp.org/content/undp/en/home/operations/procurement/procurement_protest/
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related services, by up to a maximum twenty five per cent (25%) of the total offer, without any change 
in the unit price or other terms and conditions. 

 
36. Contract Signature 
 

Within fifteen (15) days from the date of receipt of the Contract, the successful Bidder shall sign and date 
the Contract and return it to UNDP. 

 
Failure of the successful Bidder to comply with the requirement of ITB Section F.3 and this provision 
shall constitute sufficient grounds for the annulment of the award, and forfeiture of the Bid Security if 
any, and on which event, UNDP may award the Contract to the Bidder with the second highest rated 
Bid, or call for new Bid. 

 
37. Performance Security 
 

A performance security, if required, shall be provided in the amount and form provided in Section 9 and 
by the deadline indicated in the Data Sheet (DS no. 14), as applicable.  Where a Performance Security 
will be required, the submission of the said document, and the confirmation of its acceptance by UNDP, 
shall be a condition for the effectivity of the Contract that will be signed by and between the successful 
Bidder and UNDP. 

 
38. Bank Guarantee for Advanced Payment 
 

Except when the interests of UNDP so require, it is the UNDP’s preference to make no advanced 
payment(s) on contracts (i.e., payments without having received any outputs).  In the event that the 
Bidder requires an advanced payment upon contract signature, and if such request is duly accepted by 
UNDP, and the said advanced payment exceeds 20% of the total Bid price, or exceed the amount of USD 
30,000, UNDP shall require the Bidder to submit a Bank Guarantee in the same amount as the advanced 
payment.  A bank guarantee for advanced payment shall be furnished in the form provided in Section 
10. 

 
39. Vendor Protest 
 

UNDP’s vendor protest procedure provides an opportunity for appeal to those persons or firms not 
awarded a purchase order or contract through a competitive procurement process.  In the event that a 
Bidder believes that it was not treated fairly, the following link provides further details regarding UNDP 
vendor protest procedures: http://www.undp.org/procurement/protest.shtml. 

  

http://www.undp.org/procurement/protest.shtml
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Instructions to Bidders 
 

DATA SHEET 
 

The following data for the supply of goods and related services shall complement / supplement the 
provisions in the Instruction to Bidders.  In the case of a conflict between the Instruction to Bidders and the 
Data Sheet, the provisions in the Data Sheet shall prevail. 
 

DS 
No. 

Cross 
Ref. to 

Instruct
ions 

Data Specific Instructions / Requirements 

1  Project Title: SARD / Support to Agriculture and Rural Development 

2  Title of Goods/Services/Work 
Required: 

Construction works for Cleaning the River Cahul in 
Vulcănești town 

3  Country: Republic of Moldova 

4 C.13 Language of the Bid: ☒ English; ☒ Others: Russian and Romanian 

5 C.20 Conditions for Submitting Bid 
for Parts or sub-parts of the 
Total Requirements 

☒ N/A 
 

6 C.20 Conditions for Submitting 
Alternative Bid  
  
 

☒ Shall not be considered 
 

7 C.22 A pre-Bid conference will be 
held on:   

Time: 10:00 (Moldova local time) 
Date: February 21, 2018 
“Le Roi” Business Centre, 29, Sfatul Tarii Street, 3rd floor, 
room 305, MD-2012 Chisinau, Moldova. 
 
The UNDP focal point for the arrangement is:  
Leonid Mazilu – Procurement Associate 
E-mail: leonid.mazilu@undp.org  

8 C.21.1 Period of Bid Validity 
commencing on the submission 
date 

☒ 120 days 

9 B.9.5 
C.15.4 

b) 

Bid Security ☒ Not Required  
 

10 B.9.5 
 

Acceptable forms of Bid 
Security 

N/A 

11 B.9.5 Validity of Bid Security N/A 

mailto:leonid.mazilu@undp.org
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C.15.4 
a) 

12  Advanced Payment upon 
signing of contract  

☒ Not Allowed 
 

13  Liquidated Damages ☒ Will be imposed under the following conditions: 
Percentage of contract price per day of delay: 0.25% 
Max. no. of days of delay: 30 
After which UNDP may terminate the contract. 

14 F.37 Performance Security ☒ N/A 

15 C.17 
C.17.2 

Preferred Currency of Bid and 
Method for Currency conversion 

☒ United States Dollars (US$) 
 
Reference date for determining UN Operational Exchange 
Rate:  March 7, 2018 
For reference please access http://treasury.un.org/ 

16 B.10.1 Deadline for submitting 
requests for clarifications/ 
questions 

3 days before the submission date. 

17 B.10.1 Contact Details for submitting 
clarifications/questions 

Focal Person in UNDP:  

Leonid Mazilu – Procurement and Contracts Associate 

E-mail: Leonid.mazilu@undp.org  

18 B.11.1 Manner of Disseminating 
Supplemental Information to 
the ITB and 
responses/clarifications to 
queries 

☒ Direct communication to prospective Bidders by email or 
fax, and Posting on the website: 
http://www.undp.md/tenders/index.shtml 

http://procurement-notices.undp.org/ 
http://www.ungm.org/ 
 

19 D.23.3 No. of copies of Bid that must 
be submitted  

Original: 1 
 
IMPORTANT: 
Copies:  

1. Scanned copy of the Bid;  
(the bidders should submit one Original hard-copy 
authorized/stamped Bid and the scanned copy of the 
Original. No need for additional hard-copy of the Bid); 
 
Scanned copy of the Original Bid shall be transmitted to 
UNDP only after the Deadline, during 2 (two) working days 
(preferably at the Bid opening event). In case of discrepancy 
between original submitted bid and scanned copy, the 
original bid shall prevail. 

20 D.23.1 
b) 

D.23.2 

Bid submission address UNDP Moldova 
131, 31 August 1989 Street 
MD-2012 Chisinau 

http://treasury.un.org/
mailto:Leonid.mazilu@undp.org
http://www.undp.md/tenders/index.shtml
http://procurement-notices.undp.org/
http://www.ungm.org/
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D.24 Republic of Moldova 
Attention: Registry Office/Procurement 

21 C.21.1 
D.24 

Deadline of Bid Submission  Date and Time: March 7, 2018, 14:00 (Moldova local time) 

22 D.23.2 Manner of Submitting Bid ☒ Courier/Hand Delivery 

☒ Electronic submission of Bid 

23 D.23.2 
D.26 

Conditions and Procedures for 
electronic submission and 
opening, if allowed 

☒ Official Address for e-submission:  
tenders-Moldova@undp.org 

☒ Format: PDF files only, password protected 

☒ Password must not be provided to UNDP until the date 
and time of Bid Opening as indicated in No. 24 

☒ Max. File Size per transmission: 5 MB 

☒ Max. No. of transmission: 5 (five) 

☒ No. of copies to be transmitted: 1 (one) 

☒ Mandatory subject of email:  
ItB-18/01694 - SARD/Construction Works for Cleaning the 
River Cahul in Vulcănești 
  

☒ Time Zone to be Recognized: Moldova (GMT+2:00) 

24 D.23.1 
c) 

Date, time and venue for 
opening of Bid 

Date and Time: March 7, 2018, 14:30 (Moldova local time) 
Venue: UN House Conference Room, 131, 31 August 1989 
Street, MD-2012 Chisinau, Moldova 

25  Evaluation method to be used 
in selecting the most responsive 
Bid 

☒ Non-Discretionary “Pass/Fail” Criteria on the Technical 
Requirements; and  

☒ Lowest price offer of technically qualified/responsive Bids  

26 C.15.1 Required Documents that must 
be Submitted to Establish 
Qualification of Bidders (In 
“Certified True Copy” form 
only)  
 

☒ Company Profile, which should not exceed fifteen (15) 
pages, including printed brochures and product catalogues 
relevant to the goods/services being procured  

☒ Certificate of Registration of the business, including 
Articles of Incorporation, or equivalent document if Bidder is 
not a corporation 

☒ Copy of License for provision of construction services, 
including Annex;  

☒ Official Letter of Appointment as local representative, if 
Bidder is submitting a Bid in behalf of an entity located 
outside the country 

☒ Quality Certificates for the main materials (e.g., ISO, etc.) 
and/or other similar certificates, accreditations, awards and 
citations received by the Bidder, if any 

☒ Environmental Compliance Certificates, Accreditations, 
Markings/Labels, and other evidences of the Bidder’s 
practices which contributes to the ecological sustainability 
and reduction of adverse environmental impact (e.g., use of 
non-toxic substances, recycled raw materials, energy-
efficient equipment, reduced carbon emission, etc.), either in 
its business practices or in the goods it manufactures 

mailto:tenders-Moldova@undp.org
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☒ Acceptance Note of works executed (Final Commissioning 
Reports) submitted for each of 3 projects presented as similar 
experience (as listed in point 32 below) including the contract 
value (in case it is not mentioned in the Note/Report, please, 
attach Contract or Minutes of the reception of works) 

☒ Latest Financial Statement (Income Statement and 
Balance Sheet) for the past two (2) years; 

☒ Statement of Satisfactory Performance from the top two 
(2) clients in the past two (2) years (non-dated Statements 
will not be considered) 

☒ All information regarding any past and current litigation 
during the last five (5) years, in which the bidder is involved, 
indicating the parties concerned, the subject of the litigation, 
the amounts involved, and the final resolution if already 
concluded. 
 
Companies intending to subcontract any works which 
will exceed 30% of the contract amount shall additionally 
present: 

☒ Subcontractor’s Certificate of Registration of the 
business; 

☒ Copy of License for provision of services, including 
Annex; 

☒ Contract (or Statement of intention) for subcontracting 
of services/works indicating the ratio of services/works 
to be made by the Subcontractor out of the total 
volume of works; 

☒ Proof of similar experience (in terms of services/works to 
be executed) confirmed by at least two (2) Acceptance Notes 
of works executed (Final Commissioning Reports) 

27  Other documents that may be 
Submitted to Establish 
Eligibility 

N/A 

28 C.15 Structure of the Technical Bid 
and List of Documents to be 
Submitted 

☒ Bid Submission Form (as per Section 4); 

☒ Bidder Information Form (Section 5); 

☒ Technical Bid Form (Section 6); 

☒ List of qualified key personnel (Foreman/Site 
Representative), together with professional certificates (valid 
at the date of presentation);  

☒ List of specialized equipment, containing information 
about the model and year of manufacture of each item 
(Bidders shall indicate whether the equipment is their own or 
rented). 

☒ List of completed and/or ongoing contracts for similar 
construction contracts (in terms of works required under 
Section 3a: Schedule of Requirements and Technical 
Specifications point 2 Scope of Works) for the past three (3) 
years, indicating beneficiary, contract amount, period of 
execution; 
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☒ Work Time Schedule (Working Programme);  

☒ Duly filled-in Price Schedule for each Lot (as per Section 7) 
and respective Bills of Quantities (F7) 

☒ Duly filled-in Unit Price Catalogue (F5) signed and dully 
stamped by the offeror; 

☒ Duly filled-in Resource Schedule (F3) signed and dully 
stamped by the offeror;  

29 C.15.2 Latest Expected date for 
commencement of Contract 

April 1, 2018 

30 C.15.2 Maximum Expected duration of 
contract 

150 calendar days for Substantial Completion of the Works; 
Certificate of Final Completion issuance – after expiration of 
the DLP period; 

31  UNDP will award the contract 
to: 

☒ One Proposer  
Important: UNDP reserves the right to vary the 
volumes/quantities up to 25% before signing the Contract 
with the Proposer nominated for award. 

32 F.34 Criteria for the Award and 
Evaluation of Bid 

☒ The evaluation of bids shall be conducted in accordance 
with Bid Evaluation Criteria. Bidders must meet all these 
criteria to be deemed technically qualified and responsive. 

☒ In case of consortia, all the qualifications requirements 
listed herein shall apply towards the lead member. 

☒ Evaluation of consortia:  
- the financial qualification requirement (minimum annual 
turnover) listed herein shall apply towards the lead member;  
- the qualification requirements concerning the professional 
experience in construction and availability of relevant 
construction Licenses shall apply towards the lead member or 
towards another member, that will be responsible for 
performing the works, if this is a different entity; 
- the qualification requirement concerning minimum years of 
experience shall apply towards the lead member and the 
member that will be responsible for performing the works. 
- minimum qualification criteria cannot be cumulated by 
several members of the consortium but only apply to the 
appropriate consortium member as a unitary entity. 
 
Bid Evaluation Criteria 

☒ Minimum no. of years of experience in similar contracts (in 
terms of works required under Section 3a: Schedule of 
Requirements and Technical Specifications point 2 Scope of 
Works): 3 (three) years; 

☒ Minimum cumulative turnover for the past 2 years: 

 350,000 US$, 

☒ Minimum no. of similar construction sites (in terms of 
works required under Section 3a: Schedule of Requirements 
and Technical Specifications point 2 Scope of Works)  
undertaken over the past 3 years: 3 (three); 

☒ Full compliance of Bid to the Technical Requirements; 
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☒ Warranty on works – min. 3 years, on equipment – min. 1 
year; 

☒ Commitment to implement all activities within the 
proposed timeframe, which shall not exceed the durations 
indicated in the Data Sheet 13. C.15.2 (reflected in the 
submitted Working Programme); 
 
Award Criteria 

☒ Contract shall be awarded to the lowest priced technically 
qualified and responsive Bidder. 
 
Will serve grounds for disqualification: 

☒ Failure to submit one of the following documents: 

 Duly filled-in Price Schedule (as per Section 7); 

 Duly filled-in Bills of Quantities (F5) 

 Duly filled-in Unit Price Catalogue (F5) signed and 
dully stamped by the offeror; 

 Duly filled-in Resource Schedule (F3) signed and dully 
stamped by the offeror; 

 Documents listed under the requirement of the Data 
Sheet 28, C.15 

☒ In case, in the submitted Bills of Quantities the following 
changes will be identified: 

 Changes in the volume of works required; 

 Changes in codes for works required*; 

 Changes in the volumes of resources in the norms of 
materials, manpower and tools*; 

 Changes in coefficient for norms*; 

 Proposed labor force remuneration below the 
minimum required by the National Legislation in 
force (besides the situation when a respective proof 
from relevant authorities is obtained and presented, 
according to INFORMATION No. 864 of 12.05.2017 on 
determining the value of construction objects since 
May 1, 2017, 
http://lex.justice.md/index.php?action=view&view=d
oc&lang=1&id=370151 

 
*) When developing BoQs, please be guided by the 
National Regulatory Framework in Construction as per NCM 
L.01.01-2012 Monitorul Oficial dated May 12, 2017, Decision 
No. 864 (page 149-154) and Regulation on the procurement 
of public works. 
 
Deviations from the provisions of these documents will serve 
grounds for disqualification. 

33 E.29 Post qualification Actions  ☒ Verification of accuracy, correctness and authenticity of 
the information provided by the bidder on the legal, technical 
and financial documents submitted;  

☒ Validation of extent of compliance to the ITB requirements 
and evaluation criteria based on what has so far been found 

http://lex.justice.md/index.php?action=view&view=doc&lang=1&id=370151
http://lex.justice.md/index.php?action=view&view=doc&lang=1&id=370151
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by the evaluation team; 

☒ Inquiry and reference checking with Government entities 
with jurisdiction on the bidder, or any other entity that may 
have done business with the bidder;  

☒ Inquiry and reference checking with other previous clients 
on the quality of performance on ongoing or previous 
contracts completed; 

☒ Physical inspection of the bidder’s plant, factory, branches 
or other places where business transpires, with or without 
notice to the bidder; 

☒  The Instructions to Bidders, Data Sheet, DS No. 26 
requires the Bidders to provide Statements of Satisfactory 
Performance from the two Employer’s who’s Contracts, 
during the last two years, were of the highest value. At the 
post qualification stage, the Bidder with the lowest 
responsive bid will be required to provide two detailed 
Employer’s attestations to the quality of achieved 
performance. 

34  Conditions for Determining 
Contract Effectivity 

☒ Signature by both parties AND/OR UNDP’s receipt of 
Performance Security (if applicable) 

35  Other Information Related to 
the ITB 

Further information, instructions and/or amendments to the 
solicitation documents shall be published at the UNDP 
Moldova tenders website: 
http://www.undp.md/tenders/index.shtml 

 
  

http://www.undp.md/tenders/index.shtml
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Section 3a: Schedule of Requirements and Technical Specifications 

(see Annex-2-Schedule-of-Requirements) 
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Section 3b: Related Services 
 
 

Further to the Schedule of Requirements in the preceding Table, Bidders are requested to take note 
of the following additional requirements, conditions, and related services pertaining to the fulfillment of the 
requirements:  
 

Delivery Term  
[INCOTERMS 2010]  
 

☐ FCA  ☐ CPT  ☐ CIP   ☒ DAP 
 

Exact Address of 
Delivery/Installation Location 

Please refer to Annex 2: Schedule of Requirements and Technical 
Specifications 

Delivery Date 150 calendar days for Substantial Completion of the; 

Certificate of Final Completion issuance – after expiration of the DLP 
period; 

Customs, if needed, clearing shall be 
done by: 

☐UNDP  ☒Supplier  ☐Freight Forwarder 

Installation Requirements All the reconstruction works must be carried out in accordance with 
national/local standards regarding civil works 

Commissioning Preliminary and final commissioning of the works must be initiated by 
the Supplier 

Technical Support Requirements The contracted company will eliminate any damages subject to quality 
guaranty in a maximum one month from the moment of written 
notification 

Payment Terms  
 

☒ In case Performance Security will not be required, Invoices for the 
work performed and materials utilized shall be submitted every 20 days; 
and a final invoice within 20 days from the issuance of the Certificate of 
Final Completion by the Engineer. Payments will be made in MDL at 
UNORE on the day of payment. 
 

☒ In case Performance Security will be required, Invoices for the work 
performed and materials utilized shall be submitted every 20 days; and a 
final invoice within 20 days from the issuance of the Certificate of 
Substantial Completion by the Engineer. Payments will be made in MDL 
at UNORE on the day of payment. 

Conditions for Release of Payment ☒ Written Acceptance of Works by UNDP Engineers based on full 
compliance with requirements 

After-sale services required ☒ Warranty on works - 3 years and equipment minimum 1 year; 

All documentations, including 
catalogs, instructions and operating 
manuals, shall be in this language  

☒ English ☒ Others: Russian, Romanian 
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Section 4: Bid Submission Form1 
(This should be written in the Letterhead of the Bidder.  Except for indicated fields, no changes may be made in 
this template.) 
[insert: Location] 
[insert: Date] 
 
To: [insert: Name and Address of UNDP focal point] 
 
Dear Sir/Madam: 
 
 We, the undersigned, hereby offer to supply the goods and related services required for [insert: 
title of goods and services required as per ITB] in accordance with your Invitation to Bid dated [insert Bid 
date]. We are hereby submitting our Bid, which includes the Technical Bid and Price Schedule. 
 
We hereby declare that: 
 

a) All the information and statements made in this Bid are true and we accept that any 
misrepresentation contained in it may lead to our disqualification;  

b) We are currently not on the removed or suspended vendor list of the UN or other such lists 
of other UN agencies, nor are we associated with, any company or individual appearing on 
the 1267/1989 list of the UN Security Council; 

c) We have no outstanding bankruptcy or pending litigation or any legal action that could 
impair our operation as a going concern; and  

d) We do not employ, nor anticipate employing, any person who is or was recently employed 
by the UN or UNDP. 

 
We confirm that we have read, understood and hereby fully accept the Schedule of Requirements and 
Technical Specifications describing the duties and responsibilities required of us in this ITB, and the 
General Terms and Conditions of UNDP’s Standard Contract for this ITB. 
 
We agree to abide by this Bid for [insert: period of validity as indicated in Data Sheet]. 
 
 We undertake, if our Bid is accepted, to initiate the supply of goods and provision of related 
services not later than the date indicated in the Data Sheet. 
 
We fully understand and recognize that UNDP is not bound to accept this Bid that we shall bear all costs 
associated with its preparation and submission, and that UNDP will in no case be responsible or liable for 
those costs, regardless of the conduct or outcome of the evaluation. 
 
 We remain, 
 
Yours sincerely, 
 
Authorized Signature [In full and initials]:    
Name and Title of Signatory:  ____________________________________ 
Name of Firm:    ____________________________________ 
           Contact Details:    ____________________________________ 
 
[Please mark this letter with your corporate seal, if available]  

                                                 
1 No deletion or modification may be made in this form.  Any such deletion or modification may lead to the rejection of the Bid. 
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Section 5: Documents Establishing the Eligibility and Qualifications of the 
Bidder 

 
Bidder Information Form2 

 
Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: ITB18/1694 
Page ______ of ______ pages 
 

1. Bidder’s Legal Name: [insert Bidder’s legal name]  

2. In case of Joint Venture (JV), legal name of each party: [insert legal name of each party in JV] 

3. Actual or intended Country/ies of Registration/Operation: [insert actual or intended Country of 
Registration] 

4. Year of Registration in its Location: [insert Bidder’s year of registration] 

5. Countries of Operation 6. No. of staff in each 
Country 

7. Years of Operation in each Country 

8. Legal Address/es in Country/ies of Registration/Operation: [insert Bidder’s legal address in country of 
registration] 

9. Minimum no. of similar construction sites (in terms of works required under Section 3a: Schedule of 
Requirements and Technical Specifications point 2 Scope of Works)  undertaken over the past 3 years: 3 
per each lot separately; 

10. Latest Credit Rating (Score and Source, if any) 

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 
outcomes, if already resolved. 

12. Bidder’s Authorized Representative Information 
     Name: [insert Authorized Representative’s name]  
     Address: [insert Authorized Representative’s address] 
     Telephone/Fax numbers: [insert Authorized Representative’s telephone/fax numbers] 
     Email Address: [insert Authorized Representative’s email address] 

 

13. Are you in the UNPD List 1267.1989 or UN Ineligibility List?  ☐ YES or ☐ NO 
 

14. Attached are copies of original documents of: 

☐ All eligibility document requirements listed in the Data Sheet 

☐ If Joint Venture/Consortium – copy of the Memorandum of Understanding/Agreement or Letter of 
Intent to form a JV/Consortium, or Registration of JV/Consortium, if registered 

☐ If case of Government corporation or Government-owned/controlled entity, documents establishing 
legal and financial autonomy and compliance with commercial law. 

 
  

                                                 
2   The Bidder shall fill in this Form in accordance with the instructions.  Apart from providing additional information, no alterations to 

its format shall be permitted and no substitutions shall be accepted. 
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Joint Venture Partner Information Form (if Registered)3 
 
Date: [insert date (as day, month and year) of Bid Submission] 
ITB No.: ITB18/1694 
 
Page ______ of ______ pages 
 

1. Bidder’s Legal Name: [insert Bidder’s legal name] 

2. JV’s Party legal name: [insert JV’s Party legal name] 

3. JV’s Party Country of Registration: [insert JV’s Party country of registration] 

4.  Year of Registration: [insert Party’s year of registration] 

5. Countries of Operation 6. No. of staff in each Country 7. Years of Operation in each 
Country 

8. Legal Address/es in Country/ies of Registration/Operation: [insert Party’s legal address in country of 
registration] 

9. Similar experience (projects completed in terms of works) over the past three (3) years: (minimum 3 
projects) 

10. Latest Credit Rating (if any) 

11. Brief description of litigation history (disputes, arbitration, claims, etc.), indicating current status and 
outcomes, if already resolved. 

13. JV’s Party Authorized Representative Information 
Name: [insert name of JV’s Party authorized representative] 
Address: [insert address of JV’s Party authorized representative] 
Telephone/Fax numbers: [insert telephone/fax numbers of JV’s Party authorized representative] 
Email Address: [insert email address of JV’s Party authorized representative] 

14. Attached are copies of original documents of: [check the box(es) of the attached original 
documents] 

☐ All eligibility document requirements listed in the Data Sheet 

☐ Articles of Incorporation or Registration of firm named in 2. 

☐ In case of government owned entity, documents establishing legal and financial autonomy and 
compliance with commercial law. 

 
 
  

                                                 
3   The Bidder shall fill in this Form in accordance with the instructions. Apart from providing additional information, no alterations to 

its format shall be permitted and no substitutions shall be accepted. 
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Section 6: Technical Bid Form4 
 

 
ITB18/1694 - Construction works for Cleaning the River Cahul in Vulcănești town 
 

 

Name of Bidding Organization / Firm:  

Country of Registration:   

Name of Contact Person for this Bid:  

Address:  

Phone / Fax:  

Email:  

 

 
SECTION 1: EXPERTISE OF FIRM/ ORGANISATION 

This section should fully explain the Bidder’s resources in terms of personnel and facilities necessary for the 
performance of this requirement.  
 
1.1 Brief Description of Bidder as an Entity:  Provide a brief description of the organization / firm 
submitting the Bid, its legal mandates/authorized business activities, the year and country of 
incorporation, and approximate annual budget, etc.  Include reference to reputation, or any history of 
litigation and arbitration in which the organisation / firm has been involved that could adversely affect or 
impact the delivery of goods and/or performance of related services, indicating the status/result of such 
litigation/arbitration. 
 
1.2.  Financial Capacity:  Based on the latest Audited Financial Statement (Income Statement and  
Balance Sheet) describe the financial capacity (liquidity, stand-by credit lines, etc.) of the bidder to 
engage into the contract.  Include any indication of credit rating, industry rating, etc. 
 
1.3.  Track Record and Experiences:  Provide the List of completed and/or ongoing contracts for similar 
reconstruction projects for the past five (3) years, indicating beneficiary, contract amount, period of 
execution; 
 

Name of 
project 

Client Contract 
Value 

Period of 
activity 

Types of 
activities 
undertaken 

Status or 
Date 
Completed 

References 
Contact Details 
(Name, Phone, 
Email) 

       

       

       

       

 
 
 
 
 
 
 

                                                 
4 Technical Bids not submitted in this format may be rejected.  
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SECTION  2 -  SCOPE OF SUPPLY, TECHNICAL SPECIFICATIONS, AND RELATED SERVICES 

This section should demonstrate the Bidder’s responsiveness to the specification by identifying the specific 
components proposed, addressing the requirements, as specified, point by point; providing a detailed 
description of the essential performance characteristics proposed; and demonstrating how the proposed bid 
meets or exceeds the specifications. 
 
2.1. Scope of Supply: Please provide a detailed description of the Main Materials to be supplied 
 

 
Item 
No. 

Description/ 
Specification of 
Goods 

 
Source/ 
Manufacture
r 

 
Country 
of 
Origin 

 
Qty 

Quality Certificate/ 
Export Licences, etc.  
(indicate all that applies 
and if attached) 

      

      

A supporting document with full details may be annexed to this section 
 
2.2. Technical Quality Assurance Mechanisms: The bid shall also include details of the Bidder’s internal 
technical and quality assurance review mechanisms, all the appropriate quality certificates, export 
licenses and other documents attesting to the superiority of the quality of the goods and technologies to 
be supplied.   
 
2.3. Subcontracting: Explain whether any work would be subcontracted, to whom, how much percentage 
of the work, the rationale for such, and the roles of the proposed sub-contractors.  Special attention 
should be given to providing a clear picture of the role of each entity and how everyone will function as a 
team.  
 
2.4. Risks / Mitigation Measures: Please describe the potential risks for the implementation of this 
project that may impact achievement and timely completion of expected results as well as their quality.  
Describe measures that will be put in place to mitigate these risks. 
 
2.5 Implementation Timelines:   Work Time Schedule (Working Programme);     
 
2.7. Partnerships (Optional): Explain any partnerships with local, international or other organizations that 
are planned for the implementation of the project.  Special attention should be given to providing a clear 
picture of the role of each entity and how everyone will function as a team.  Letters of commitment from 
partners and an indication of whether some or all have successfully worked together on other previous 
projects is encouraged.  
 
2.8. Anti-Corruption Strategy (Optional): Define the anti-corruption strategy that will be applied in this 
project to prevent the misuse of funds.  Describe the financial controls that will be put in place. 
 
2.9 Statement of Full Disclosure:  This is intended to disclose any potential conflict in accordance with 
the definition of “conflict” under Section 4 of this document, if any. 
 
2.10  Other: Any other comments or information regarding the bid and its implementation.   
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SECTION 3: PERSONNEL 
 
3.1  Management Structure: Describe the overall management approach toward planning and 
implementing the contract.  Include an organization chart for the management of the contract, if 
awarded. 
 
3.2  Staff Time Allocation:  Provide a spreadsheet will be included to show the activities of each personnel 
involved in the implementation of the contract.  Where the expertise of the personnel is critical to the 
success of the contract, UNDP will not allow substitution of personnel whose qualifications had been 
reviewed and accepted during the bid evaluation.  (If substitution of such a personnel is unavoidable, 
substitution or replacement will be subject to the approval of UNDP. No increase in costs will be 
considered as a result of any substitution). 
 
3.3  Qualifications of Key Personnel.  Provide the CVs for key personnel (Foreman/Site Representative) 
that will be provided to support the implementation of this project. CVs should demonstrate 
qualifications in area of expertise relevant to the Contract.  Please use the format below: 
 

Name:  

Role in Contract Implementation:  

Nationality:   

Contact information:  

Countries of Relevant Work Experience:  

Language Skills:   

Education and other Qualifications:  

Summary of Experience:     Highlight experience in the region and on similar projects.  

Relevant Experience (From most recent): 

Period:  From – To Name of activity/ Project/ funding 
organisation, if applicable: 

Job Title and Activities 
undertaken/Description of 
actual role performed:  

e.g. June 2010-January 2011   

Etc.   

Etc.    

References (minimum of 3): 
 

Name 
Designation 
Organization 
Contact Information – Address; Phone; Email; etc. 

Declaration: 
 
I confirm my intention to serve in the stated position and present availability to serve for the term 
of the proposed contract.  I also understand that any wilful misstatement described above may 
lead to my disqualification, before or during my engagement. 
 
_________________________________________________                                  
__________________________ 
Signature of the Nominated Team Leader/Member                                                Date Signed 
 

 
 

 



Page 30 of 71 

 

 
  



Page 31 of 71 

 

Section 7: Price Schedule Form5 
 
The Bidder is required to prepare: 

1. Price Schedule; 
2. Bill of Quantities as per Annex 3 

 
All prices/rates quoted must be exclusive of all taxes, since the United Nations, including its subsidiary 
organs, is exempt from taxes.  
The format shown on the following pages should be used in preparing the Price Schedule. 
 

Price Schedule: 

Description of Activity/Item 
Estimated amount in 
USD, VAT exclusive 

1. Construction works for Cleaning the River Cahul in Vulcănești town  

 
 
 
 
Signature of Bidder …………………………………  

                                                 
5   No deletion or modification may be made in this form.  Any such deletion or modification may lead to the rejection of the Bid. 
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Section 9: FORM FOR PERFORMANCE SECURITY 

(This must be finalized using the official letterhead of the Issuing Bank.  Except for 
indicated fields, no changes may be made in this template.) 

To: UNDP 
 [insert contact information as provided in Data Sheet] 
 

WHEREAS [name and address of Contractor] (hereinafter called “the Contractor”) has undertaken, in 
pursuance of Contract No. [insert contract no.] dated [insert date], to deliver the goods and execute related 
services [insert relevant text] (hereinafter called “the Contract”): 
 

AND WHEREAS it has been stipulated by you in the said Contract that the Contractor shall furnish 
you with a Bank Guarantee by a recognized bank for the sum specified therein as security for compliance 
with his obligations in accordance with the Contract; 
 

AND WHEREAS we have agreed to give the Contractor such a Bank Guarantee: 
 

NOW THEREFORE we hereby affirm that we are the Guarantor and responsible to you, on behalf of 
the Contractor, up to a total of [amount of guarantee] [in words and numbers], such sum being payable in 
the types and proportions of currencies in which the Contract Price is payable, and we undertake to pay you, 
upon your first written demand and without cavil or argument, any sum or sums within the limits of [amount 
of guarantee as aforesaid] without your needing to prove or to show grounds or reasons for your demand 
for the sum specified therein. 
 

This guarantee shall be valid until a date 30 days from the date of issue by UNDP of a certificate of 
satisfactory performance and full completion of services by the Contractor. 
 

 
 
 
SIGNATURE AND SEAL OF THE GUARANTOR BANK 

 
Date: 
 
Name of Bank: 
 
Address: 

 
 
 
 
 
 
 
 
 
  



Page 33 of 71 

 

 
 

 

MODEL CONTRACT FOR WORKS 
 Date  _____________ 

Dear Sir/Madam, 

 

Ref.: ______/ _______/ ______[INSERT PROJECT NUMBER AND TITLE] 

 

The United Nations Development Programme (hereinafter referred to as "UNDP"), wishes to engage 

your company, duly incorporated under the Laws of __________ [INSERT NAME OF THE 

COUNTRY] (hereinafter referred to as the "Contractor") in order to perform 

____________________ [INSERT SUMMARY DESCRIPTION OF THE WORKS] (hereinafter 

referred to as the "Works"), in accordance with the following Contract: 

 

1.Contract Documents 

 

1.1 This Contract is subject to the UNDP General Conditions for Civil Works, ______________ 

[INSERT REVISION NUMBER AND DATE FROM THE CONTRACTS DOCUMENTS 

LIBRARY], attached hereto as Annex I. The provisions of such Annex shall control the interpretation 

of this Contract and in no way shall be deemed to have been derogated by the contents of this letter and 

any other Annexes, unless otherwise expressly stated under section 4 of this letter, entitled "Special 

Conditions".  

 

1.2 The Contractor and UNDP also agree to be bound by the provisions contained in the following 

documents, which shall take precedence over one another in case of conflict in the following order: 

 

 a) this letter; 

 

 b) the Technical Specifications and Drawings [ref. ......dated........], attached hereto as Annex II; 

 

 c) the Contractor's Tender ___________ [IF THE CONTRACT IS ON THE BASIS OF 

UNIT PRICE, INSERT: including the Priced Bill of Quantities]  [ref......, dated ........], as clarified 

by the agreed minutes of the negotiation meeting6 [dated........], not attached hereto but known to and in 

the possession of both parties. 

 

1.3 All the above shall form the Contract between the Contractor and UNDP, superseding the 

contents of any other negotiations and/or agreements, whether oral or in writing, pertaining to the 

subject of this Contract. 

 

________________________________ 

________________________________ [INSERT NAME AND ADDRESS OF 

THE CONTRACTOR] 

 

                                                 
6 If there are updates to the technical proposal or correspondence exchanged in clarification of certain aspects, reference them too, 

provided that they are acceptable to UNDP.  Otherwise, aspects which resolution is pending should be dealt with in this letter itself or 

in the Technical Specifications/Drawings, as appropriate. 
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2. Obligations of the Contractor 

 

2.1 The Contractor shall commence work within ___ [INSERT NUMBER OF DAYS] days from 

the date on which he shall have been given access to the Site and received the notice to commence from 

the Engineer, and shall perform and substantially complete the Works by ../../.... [INSERT DATE], in 

accordance with the Contract. The Contractor shall provide all materials, supplies, labour and other 

services necessary to that end. 

 

2.2 The Contractor shall submit to the Engineer the Programme of Work referred to in Clause 13 

of the General Conditions by ../../.... [INSERT DATE]. 

 

2.3 The Contractor represents and warrants the accuracy of any information or data provided to 

UNDP for the purpose of entering into this Contract, as well as the quality of the Works foreseen under 

this Contract in accordance with the highest industrial and professional standards.  

 

 OPTION 1 (FIXED PRICE) 
 

3. Price and Payment7 

 

3.1 In full consideration of the complete and satisfactory performance of the Works under this 

Contract, UNDP shall pay the Contractor a fixed contract price of ________________ [INSERT 

CURRENCY & AMOUNT IN FIGURES AND WORDS]. 

 

3.2 The price of this Contract is not subject to any adjustment or revision because of price or 

currency fluctuations or the actual costs incurred by the Contractor in the performance of the Contract.  

 

3.3 Invoices shall be submitted by the Contractor to the Engineer upon achievement of the 

corresponding milestones and for the following amounts:  

 

 MILESTONE8  AMOUNT  DATE 

 

 Upon signature of 

 Contract   ............  ../../.... 

 

 .........   ............  ../../.... 

 

 Upon substantial 

 completion of Works ...........  ../../.... 

 

 Upon final  

 completion of Works ...........  ../../.... 

 

 OPTION 2 (COST REIMBURSEMENT) 

 

3. Price and payment 

 

                                                 
7 This version of section 3 is to be used for fixed price contracts.  Fixed price contracts should normally be used when it is possible 

to estimate with reasonable accuracy the costs of the activities which are the subject of the Contract. 
8 In the case of advance payments, the amount should not exceed 15%. 
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3.1 The total estimated price of the Contract is contained in the Bill of Quantities and amounts to 

___________________________ [INSERT CURRENCY & AMOUNT IN FIGURES AND 

WORDS]. 

 

3.2 The final price of the Contract will be determined on the basis of the actual quantities of work 

and materials utilized in the complete and satisfactory performance of the Works as certified by the 

Engineer and the unit prices contained in the Contractor's financial proposal. Such unit prices are fixed 

and are not subject to any variation whatsoever. 

 

3.3 If the Contractor foresees that the final price of the Contract may exceed the total estimated 

price contained in 3.1 above, he shall so inform the Engineer without delay, in order for UNDP to 

decide, at its discretion, to increase the estimated price of the Contract as a result of a larger quantity of 

work/material or to reduce the quantity of work to be performed or materials to be used.  UNDP shall 

not be responsible for payment of any amount in excess of that stipulated in 3.1 above unless this latter 

amount has been increased by means of a written amendment of this Contract in accordance with its 

paragraph 8 below.   

 

3.4 The Contractor shall submit an invoice for ___________________________ [INSERT 

AMOUNT AND CURRENCY OF THE ADVANCE PAYMENT IN FIGURES & WORDS] upon 

signature of this Contract by both parties, invoices for the work performed and materials utilized every 

_________ [INSERT PERIOD OF TIME OR MILESTONES] and a final invoice within 30 days 

from the issuance of the Certificate of Substantial Completion by the Engineer.9 

 

[THE FOLLOWING CLAUSES ARE COMMON TO OPTIONS 1 & 2 AND MUST BE NUMBERED 

ACCORDING TO THE OPTION CHOSEN FOR ARTICLE 3] 

 

3.@ UNDP shall effect payment of the invoices after receipt of the certificate of payment issued by 

the Engineer, approving the amount contained in the invoice. The Engineer may make corrections to 

that amount, in which case UNDP may effect payment for the amount so corrected. The Engineer may 

also withhold invoices if the work is not performed at any time in accordance with the terms of the 

Contract or if the necessary insurance policies or performance security are not valid and/or in order. 

The Engineer shall process the invoices submitted by the Contractor within 15 days of their receipt.  

 

3.@ Payments effected by UNDP to the Contractor shall be deemed neither to relieve the Contractor 

of its obligations under this Contract nor as acceptance by UNDP of the Contractor's performance of 

the Works.   

 

3.@ Payment of the final invoice shall be effected by UNDP after issuance of the Certificate of Final 

Completion by the Engineer.  

 

4. Special conditions10 

 

4.1 The advance payment to be made upon signature of the contract by both parties is contingent 

upon receipt and acceptance by UNDP of a bank guarantee 11for the full amount of the advance payment 

issued by a Bank and in a form acceptable to UNDP.12 

 

                                                 
9 In the case of advance payments, the amount should not exceed 15%. 
10 Under this Section, the Programme Officer may propose special clauses in order to adapt the model contract to the specific 

situation.  In this sample clause 4, several clauses of common use are given.  If they are not required, they should be deleted. 
11 If the legislation of the Country of the Contractor forbids the use of bank guarantees, a bond may be accepted. 
12 This clause must be used when an advance payment of $50,000 or more is granted to the Consultant.. 
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4.2 The amounts of the payments referred to under section 3.6 above shall be subject to a deduction 

of _____________________ [INSERT PERCENTAGE OF TOTAL CONTRACT PRICE THAT 

THE ADVANCE REPRESENTS] % (... percent) of the amount accepted for payment until the 

cumulative amount of the deductions so effected shall equal the amount of the advance payment.13 

Should the cumulative amount of the deductions so made be lower than the amount of the advance 

payment after the date of substantial completion of the Works, UNDP may deduct the amount equal to 

the difference between the advance payment and the cumulative deductions from the payments due 

after substantial completion or may recover such amount from the bank guarantee referred to in 4.1 

above.  

 

4.3 The Performance [SELECT BOND/GUARANTEE] referred to in Clause 10 of the General 

Conditions shall be submitted by the Contractor for an amount of _____ [INSERT  -PERCENTAGE 

OF THE TOTAL]  

 

 ESTIMATED OR FIXED PRICE OF THE CONTRACT IN THE CASE OF A 

GUARANTEE AND 30% IN THE CASE OF A BOND].14 

 

4.4 [THE USE OF THIS CLAUSE REQUIRES APPROVAL BY THE PROJECT 

DIRECTOR/UNDP PROGRAMME OFFICER] The Contractor may submit invoices for materials 

and plant stored at the Site, provided they are necessary and adequate for the performance of the Works 

and they are protected from weather conditions and duly insured as per the instructions of the Engineer. 

  

4.5 The liability insurance referred to in Clause 23 of the General Conditions shall be taken out by 

the Contractor for an amount of.............[CONSULT THE ENGINEER FOR APPROPRIATE 

AMOUNT]. 

 

4.6 According to Clause 45 of the General Conditions, the liquidated damages for delay shall be 

___ [INSERT PERCENTAGE] of the price of the Contract per week of delay, up to a maximum of 

10% of the final price of the Contract.  

 

5. Submission of invoices 

 

5.1 One original and one copy of every invoice shall be submitted by mail by the Contractor for 

each payment under the Contract to the Engineer's address specified in clause 8.2. 

 

5.2 Invoices submitted by fax shall not be accepted by UNDP. 

 

 

6. Time and manner of payment 

 

6.1 Invoices shall be paid within thirty (30) days of the date of their receipt and acceptance by 

UNDP. 

 

6.2 All payments shall be made by UNDP to the following Bank account of the Contractor: 

 

                                                 
13 This clause must be used when an advance payment is granted (whatever the amount) in a cost reimbursement contract. 
14 The reason for the distinction between a 10% bank guarantee and a 30% performance bond is that bank guarantees are generally 

unconditional and can be called directly without proof of nonperformance, whereas most performance bonds are conditional and require 

some proof of nonperformance.  There are usually additional costs and time delays incurred with cashing a performance bond and so 

a higher percentage is requested to cover the extra work involved.  Some banks outside of the U.S. may call certain guarantee 

instruments, “performance bonds or guarantees” although they may only be conditional guarantees.  It is important to review the text 

of the instrument to determine whether it is a conditional or unconditional guarantee.  



Page 37 of 71 

 

 _________________________ [NAME OF THE BANK] 

 

 _________________________ [ACCOUNT NUMBER] 

 

 _________________________ [ADDRESS OF THE BANK] 

 

 

7. Modifications 

 

7.1 Any modification to this Contract shall require an amendment in writing between both parties 

duly signed by the authorized representatives of the Contractor and UNDP. 

 

8. Notifications 

 

8.1 For the purpose of notifications under the Contract, the addresses of UNDP and the Contractor 

are as follows: 

 

For the UNDP: 

 

 

 

___________________________________________________ [INSERT NAME OF RR OR 

DIVISION CHIEF] 
Chief 

United Nations Development Programme 

 

 

 

Ref. ______/______/______ [INSERT CONTRACT REFERENCE & NUMBER] 

 

Telex:__________________ 

 

Fax:____________________ 

 

Cable:__________________ 

 

 

For the Contractor: 

 

_________________ 

[Insert Name, Address and Telex, 

Fax and Cable Numbers] 

 

 

8.2 For the purposes of communications with the Engineer, the address of the Engineer shall be as 

follows: 

 

_________________  

[Insert Name, Address and Telex,  

Fax and Cable Numbers of the Engineer]  

 

      OR 
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8.2 UNDP shall communicate as soon as possible to the Contractor after the signature of the 

Contract, the address of the Engineer for the purposes of communication with the Engineer under the 

Contract. 

 

If the above terms and conditions meet with your agreement as typed in this letter and in the Contract 

Documents, please initial every page of this letter and its attachments and return to this office one 

original of this Contract, duly signed and dated. 

 

      Yours sincerely, 

 

 

 

 

     [INSERT NAME OF RR or Bureau/Division Director]  
       

 

 

For [Insert name of the company/organization] 

 

Agreed and Accepted: 

 

Signature   ____________________________ 

 

Name ____________________________ 

 

Title       ____________________________ 

 

Date        ____________________________ 
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ANNEX I 

 

UNDP GENERAL CONDITIONS  

OF CONTRACT FOR WORKS 

 

 

 

 

_____________________________________________ [INSERT REVISION NUMBER AND 

DATE FROM THE CONTRACTS LIBRARY] 
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ANNEX II 

 

 

TECHNICAL SPECIFICATIONS AND DRAWINGS 
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General Conditions of Contract for Civil Works 

 

 

     1. Definitions  

     2. Singular and Plural  

     3. Headings or Notes  

     4. Legal Relationships  

     5. General Duties/Powers of Engineer  

     6. Contractor's General Obligations/Responsibilities  

     7. Assignment and Subcontracting  

     8. Drawings  

     9. Work Book  

     10. Performance Security  

     11. Inspection of Site  

     12. Sufficiency of Tender  

     13. Programme of Work to be Furnished  

     14. Weekly Site Meeting  

     15. Change Orders  

     16. Contractor's Superintendence  

     17. Contractor's Employees  

     18. Setting-Out  

     19. Watching and Lighting  

     20. Care of Works  

     21. Insurance of Works, Etc.  

     22. Damage to Persons and Property  

     23. Liability Insurance  

     24. Accident or Injury to Workmen  

     25. Remedy on Contractor's Failure to Insure  

     26. Compliance with Statutes, Regulations, Etc.  

     27. Fossils, Etc.  

     28. Copyright, Patents and Other Proprietary Rights, and Royalties  

     29. Interference With Traffic and Adjoining Properties  

     30. Extraordinary Traffic and Special Loads  

     31. Opportunities for Other Contractors  

     32. Contractor to Keep Site Clean  

     33. Clearance of Site on Substantial Completion  

     34. Labour  

     35. Returns of Labour, Plant, Etc.  

     36. Materials, Workmanship and Testing  

     37. Access to Site  

     38. Examination of Work Before Covering Up  

     39. Removal of Improper Work and Materials  

     40. Suspension of Work  
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     41. Possession of Site  

     42. Time for Completion  

     43. Extension of Time for Completion  

     44. Rate of Progress  

     45. Liquidated Damages for Delay  

     46. Certificate of Substantial Completion  

     47. Defects Liability  

     48. Alterations, Additions and Omissions  

     49. Plant, Temporary Works and Materials  

     50. Approval of Materials, Etc., Not Implied  

     51. Measurement of Works  

     52. Liability of the Parties  

     53. Authorities  

     54. Urgent Repairs  

     55. Increase and Decrease of Costs  

     56. Taxation  

     57. Blasting  

     58. Machinery  

     59. Temporary Works and Reinstatement  

     60. Photographs and Advertising  

     61. Prevention of Corruption  

     62. Date Falling on Holiday  

     63. Notices  

     64. Language, Weights and Measures  

     65. Records, Accounts, Information and Audit  

     66. Force Majeure  

     67. Suspension by the UNDP  

     68. Termination by the UNDP  

     69. Termination by the Contractor  

     70. Rights and Remedies of the UNDP  

     71. Settlement of Disputes  

     72. Privileges and Immunities  

 

     Appendix I: Formats of Performance Security  

     Performance Bank Guarantee  

     Performance Bond  

       

 

 

 

1. DEFINITIONS  

 

For the purpose of the Contract Documents the words and expressions below shall have the 

following meanings:  

 

a) "Employer" means the United Nations Development Programme (UNDP).  

 

b) "Contractor" means the person whose tender has been accepted and with whom the Contract has 

been entered into.  

 

c) "Engineer" means the person whose services have been engaged by UNDP to administer the 

Contract as provided therein, as will be notified in writing to the Contractor.  
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d) "Contract" means the written agreement between the Employer and the Contractor, to which 

these General Conditions are annexed.  

 

e) "The Works" means the works to be executed and completed under the Contract.  

 

f) "Temporary Works" shall include items to be constructed which are not intended to be 

permanent and form part of the Works.  

 

g) "Drawings" and "Specifications" mean the Drawings and Specifications referred to in the 

Contract and any modification thereof or addition thereto furnished by the Engineer or 

submitted by the Contractor and approved in writing by the Engineer in accordance with the 

Contract.  

 

h) "Bill of Quantities" is the document in which the Contractor indicates the cost of the Works, on 

the basis of the foreseen quantities of items of work and the fixed unit prices applicable to them.  

 

i) "Contract Price" means the sum agreed in the Contract as payable to the Contractor for the 

execution and completion of the Works and for remedying of any defects therein in accordance 

with the Contract.  

 

j) "Site" means the land and other places on, under, in or through which the Works or Temporary 

Works are to be constructed.  

 

2. SINGULAR AND PLURAL  

 

Words importing persons or parties shall include firms or companies and words importing the 

singular only shall also include the plural and vice versa where the context requires.  

 

3. HEADINGS OR NOTES  

 

The headings or notes in the Contract Documents shall not be deemed to be part thereof or be taken 

into consideration in their interpretation.  

 

4. LEGAL RELATIONSHIPS  

 

The Contractor and the sub-contractor(s), if any, shall have the status of an independent contractor 

vis-à-vis the Employer.  The Contract Documents shall not be construed to create any contractual 

relationship of any kind between the Engineer and the Contractor, but the Engineer shall, in the 

exercise of his duties and powers under the Contract, be entitled to performance by the Contractor 

of its obligations, and to enforcement thereof.  Nothing contained in the Contract Documents shall 

create any contractual relationship between the Employer or the Engineer and any subcontractor(s) 

of the Contractor.  

 

5. GENERAL DUTIES/POWERS OF ENGINEER  

 

a) The Engineer shall provide administration of Contract as provided in the Contract Documents. 

In particular, he shall perform the functions hereinafter described.  

 

b) The Engineer shall be the Employer's representative vis-à-vis the Contractor during construction 

and until final payment is due. The Engineer shall advise and consult with the Employer. The 

Employer's instructions to the Contractor shall be forwarded through the Engineer. The 
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Engineer shall have authority to act on behalf of the Employer only to the extent provided in the 

Contract Documents as they may be amended in writing in accordance with the Contract. The 

duties, responsibilities and limitations of authority of the Engineer as the Employer's 

representative during construction as set forth in the Contract shall not be modified or extended 

without the written consent of the Employer, the Contractor and the Engineer.  

 

c) The Engineer shall visit the Site at intervals appropriate to the stage of construction to 

familiarize himself generally with the progress and quality of the Works and to determine in 

general if the Works are proceeding in accordance with the Contract Documents. On the basis of 

his on-site observations as an Engineer, he shall keep the Employer informed of the progress of 

the Works.  

 

d) The Engineer shall not be responsible for and will not have control or charge of construction 

means, methods, techniques, sequences or procedures, or for safety precautions and programs in 

connection with the Works or the Temporary Works. The Engineer shall not be responsible for 

or have control or charge over the acts or omissions of the Contractor (including the 

Contractor's failure to carry out the Works in accordance with the Contract) and of Sub-

contractors or any of their agents or employees, or any other persons performing services for the 

Works, except if such acts or omissions are caused by the Engineer's failure to perform his 

functions in accordance with the contract between the Employer and the Engineer.  

 

e) The Engineer shall at all times have access to the Works wherever and whether in preparation or 

progress. The Contractor shall provide facilities for such access so that the Engineer may 

perform his functions under the Contract.  

 

f) Based on the Engineer's observations and an evaluation of the documentation submitted by the 

Contractor together with the invoices, the Engineer shall determine the amounts owed to the 

Contractor and shall issue Certificates for Payment as appropriate.  

 

g) The Engineer shall review and approve or take other appropriate action upon the Contractor's 

submittals such as Shop Drawings, Product Data and Samples, but only for conformity with the 

design concept of the Works and with the provisions of the Contract Documents. Such action 

shall be taken with reasonable promptness so as to cause no delay.  The Engineer's approval of a 

specific item shall not indicate approval of an assembly of which the item is a component.  

 

h) The Engineer shall interpret the requirements of the Contract Documents and judge the 

performance thereunder by the Contractor.  All interpretations and orders of the Engineer shall 

be consistent with the intent of and reasonably inferable from the Contract Documents and shall 

be in writing or in the form of drawings.  Either party may make a written request to the 

Engineer for such interpretation.  The Engineer shall render the interpretation necessary for the 

proper execution of the Works with reasonable promptness and in accordance with any time 

limit agreed upon. Any claim or dispute arising from the interpretation of the Contract 

Documents by the Engineer or relating to the execution or progress of the Works shall be settled 

as provided in Clause 71 of these General Conditions.  

 

i) Except as otherwise provided in the Contract, the Engineer shall have no authority to relieve the 

Contractor of any of his obligations under the Contract nor to order any work involving delay in 

completion of the Works or any extra payment to the Contractor by the Employer, or to make 

any variations to the Works.  

 

j) In the event of termination of the employment of the Engineer, the Employer shall appoint 

another suitable professional to perform the Engineer's duties.  
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k) The Engineer shall have authority to reject work which does not conform to the Contract 

Documents. Whenever, in his opinion, he considers it necessary or advisable for the 

implementation of the intent of the Contract Documents, he will have authority to require 

special inspection or testing of the work whether or not such work be then fabricated, installed 

or completed. However, neither the Engineer's authority to act nor any reasonable decision 

made by him in good faith either to exercise or not to exercise such authority shall give rise to 

any duty or responsibility of the Engineer to the Contractor, any subcontractor, any of their 

agents or employees, or any other person performing services for the Works.  

 

l) The Engineer shall conduct inspections to determine the dates of Substantial Completion and 

Final Completion, shall receive and forward to the Employer for the Employer's review written 

warranties and related documents required by the Contract and assembled by the Contractor, 

and shall issue a final Certificate for Payment upon compliance with the requirements of Clause 

47 hereof and in accordance with the Contract.  

 

m) If the Employer and Engineer so agree, the Engineer shall provide one or more Engineer's 

Representative(s) to assist the Engineer in carrying out his responsibilities at the site. The 

Engineer shall notify in writing to the Contractor and the Employer the duties, responsibilities 

and limitations of authority of any such Engineer's Representative(s).  

 

6. CONTRACTOR'S GENERAL OBLIGATIONS/RESPONSIBILITIES  

 

6.1.Obligation to Perform in Accordance with Contract  

 

The Contractor shall execute and complete the Works and remedy any defects therein in strict 

accordance with the Contract, with due care and diligence and to the satisfaction of the Engineer, 

and shall provide all labor, including the supervision thereof, materials, Constructional Plant and all 

other things, whether of a temporary or permanent nature, required in and for such execution, 

completion and remedying of defects, as far as the necessity for providing the same is specified in 

or is reasonably to be inferred from the Contract. The Contractor shall comply with and adhere 

strictly to the Engineer's instructions and directions on any matter, touching or concerning the 

Works.  

 

6.2 Responsibility for Site Operations  

 

The Contractor shall take full responsibility for the adequacy, stability and safety of all site 

operations and methods of construction, provided that the Contractor shall not be responsible, 

except as may be expressly provided in the Contract, for the design or specification of the 

Permanent Works or of any Temporary Works prepared by the Engineer.  

 

6.3.Responsibility for Employees  

 

The Contractor shall be responsible for the professional and technical competence of his employees 

and will select for work under this Contract, reliable individuals who will perform effectively in the 

implementation of the Contract, respect local customs and conform to a high standard of moral and 

ethical conduct.  

 

6.4.Source of Instructions  

 

The Contractor shall neither seek nor accept instructions from any authority external to the 

Employer, the Engineer or their authorized representatives in connection with the performance of 



Page 46 of 71 

 

his services under this Contract. The Contractor shall refrain from any action which may adversely 

affect the Employer and shall fulfill his commitments with fullest regard for the interest of the 

Employer.  

 

6.5.Officials Not to Benefit  

 

The Contractor warrants that no official of the Employer has been or shall be admitted by the 

Contractor to any direct or indirect benefit arising from this Contract or the award thereof.  The 

Contractor agrees that breach of this provision is a breach of an essential term of the Contract. 

 

6.6.Use of Name, Emblem or Official Seal of UNDP or the United Nations  

 

The Contractor shall not advertise or otherwise make public the fact that he is performing, or has 

performed services for the Employer or use the name, emblem or official seal of the Employer or 

the United Nations or any abbreviation of the name of the Employer or the United Nations for 

advertising purposes or any other purposes. 

 

6.7.Confidential Nature of Documents  

 

All maps, drawings, photographs, mosaics, plans, reports, recommendations, estimates, documents 

and all other data compiled by or received by the Contractor under the Contract shall be the 

property of the Employer, shall be treated as confidential and shall be delivered only to the duly 

authorized representative of the Employer on completion of the Works; their contents shall not be 

made known by the Contractor to any person other than the personnel of the Contractor performing 

services under this Contract without the prior written consent of the Employer.  

 

7. ASSIGNMENT AND SUBCONTRACTING  

 

7.1.Assignment of Contract  

 

The Contractor shall not, except after obtaining the prior written approval of the Employer, assign, 

transfer, pledge or make other disposition of the Contract or any part thereof or of any of the 

Contractor's rights, claims or obligations under the Contract.  

 

7.2.Subcontracting  

 

In the event the Contractor requires the services of subcontractors, the Contractor shall obtain the 

prior written approval of the Employer for all such subcontractors.  The approval of the Employer 

shall not relieve the Contractor of any of his obligations under the Contract, and the terms of any 

subcontract shall be subject to 

and be in conformity with the provisions of the Contract.  

 

7.3.Assignment of Subcontractor's Obligations  

 

In the event of a subcontractor having undertaken towards the Contractor in respect of the work 

executed or the goods, materials, Plant or services supplied by such subcontractor for the Works, 

any continuing obligation extending for a period exceeding that of the Defects Liability Period 

under the Contract, the Contractor 

shall at any time after the expiration of such Period, assign to the Employer, at the Employer's 

request and cost, the benefit of such obligation for the unexpired duration thereof.  

 

8. DRAWINGS  
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8.1.Custody of drawings  

 

The drawings shall remain in the sole custody of the Employer but two (2) copies thereof shall be 

furnished to the Contractor free of cost.  The Contractor shall provide and make at his own expense 

any further copies required by him.  At the completion of the Works, the Contractor shall return to 

the Employer all drawings provided under the Contract.  

 

8.2.One copy of Drawings to be kept on Site  

 

One copy of the Drawings furnished to the Contractor as aforesaid shall be kept by the Contractor 

on the Site and the same shall at all reasonable times be available for inspection and use by the 

Engineer and by any other person authorized in writing by the Engineer.  

 

8.3.Disruption of Progress  

 

The Contractor shall give written notice to the Engineer whenever planning or progress of the 

Works is likely to be delayed or disrupted unless any further drawing or order, including a direction, 

instruction or approval, is issued by the Engineer within a reasonable time.  The notice shall include 

details of drawing or order required and of why and by when it is required and of any delay or 

disruption likely to be suffered if it is late.  

 

9. WORK BOOK  

 

The Contractor shall maintain a Work Book at the Site with numbered pages, in one original and 

two copies. The Engineer shall have full authority to issue new orders, drawings and instructions to 

the Contractor, from time to time and as required for the correct execution of the Works. The 

Contractor shall be bound to follow such orders, drawings and instructions.  

 

Every order shall be dated and signed by the Engineer and the Contractor, in order to account for its 

receipt.  

 

Should the Contractor want to refuse an order in the Work Book, he shall so inform the Employer, 

through the Engineer, by means of an annotation in the Work Book made within three (3) days from 

the date of the order that the Contractor intends to refuse. Failure by the Contractor to adhere to this 

procedure shall result in the order being deemed accepted with no further possibility of refusal.  

 

The original of the Work Book shall be delivered to the Employer at the time of Final Acceptance 

of the Works. A copy shall be kept by the Engineer and another copy by the Contractor.  

 

10. PERFORMANCE SECURITY  

 

a) As guarantee for his proper and efficient performance of the Contract, the Contractor shall on 

signature of the Contract furnish the Employer with a Performance Security issued for the 

benefit of the Employer. The amount and character of such security (bond or guarantee) shall be 

as indicated in the Contract.  

 

b) The Performance Bond or Bank Guarantee must be issued by an acceptable insurance company 

or accredited bank, in the format included in Appendix I to these General Conditions, and must 

be valid up to twenty-eight days after issuance by the Engineer of the Certificate of Final 

Completion. The Performance Bond or Bank Guarantee shall be returned to the Contractor 

within twenty-eight days after the issuance by the Engineer of the Certificate of Final 
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Completion, provided that the Contractor shall have paid all money owed to the Employer under 

the Contract.  

 

c) If the surety of the Performance Bond or Bank Guarantee is declared bankrupt or becomes 

insolvent or its right to do business in the country of execution of the Works is terminated, the 

Contractor shall within five (5) days thereafter substitute another bond or guarantee and surety, 

both of which must be acceptable to the Employer.  

 

11. INSPECTION OF SITE  

 

The Contractor shall be deemed to have inspected and examined the site and its surroundings and to 

have satisfied himself before submitting his Tender and signing the Contract as to all matters 

relative to the nature of the land and subsoil, the form and nature of the Site, details and levels of 

existing pipe lines, conduits, sewers, drains, cables or other existing services, the quantities and 

nature of the work and materials necessary for the completion of the Works, the means of access to 

the Site, and the accommodation he may require, and in general to have himself obtained all 

necessary information as to risk contingencies, climatic, hydrological and natural conditions and 

other circumstances which may influence or affect his Tender, and no claims will be entertained in 

this connection against the Employer.  

 

12. SUFFICIENCY OF TENDER  

 

The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 

sufficiency of his Tender for the construction of the Works and of the rates and prices, which rates 

and prices shall, except in so far as it is otherwise provided in the Contract, cover all his obligations 

under the Contract and all matters and things necessary for the proper execution and completion of 

the Works.  

 

13. PROGRAMME OF WORK TO BE FURNISHED  

 

Within the time limit specified in the Contract, the Contractor shall submit to the Engineer for his 

consent a detailed Programme of Work showing the order of procedure and the method in which he 

proposes to carry out the Works.  In preparing his Programme of Work the Contractor shall pay due 

regard to the priority required by certain works.  Should the Engineer, during the progress of work, 

require further modifications to the Programme of Work, the Contractor shall review the said 

program.  The Contractor shall also whenever required by the Engineer submit particulars in writing 

of the Contractor's arrangements for carrying out the Works and of the Constructional Plant and 

Temporary Works which the Contractor intends to supply, use or construct as the case may be.  The 

submission of such program, or any modifications thereto, or the particulars required by the 

Engineer, shall not relieve the Contractor of any of his duties or obligations under the Contract nor 

shall the incorporation of any modification to the Programme of Work either at the commencement 

of the contract or during its course entitle the Contractor to any additional payments in consequence 

thereof.  

 

14. WEEKLY SITE MEETING  

 

A weekly site meeting shall be held between the UNDP Project Coordinator or engineer, if any, the 

representative of the Contractor and the Engineer or the Engineer's Representative, in order to 

verify that the Works are progressing normally and are executed in accordance with the Contract.  

 

15. CHANGE ORDERS  
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a) The Engineer may instruct the Contractor, with the approval of the Employer and by means of 

Change Orders, all variations in quantity or quality of the Works, in whole or in part, that are 

deemed necessary by the Engineer.  

 

b) Processing of change orders shall be governed by clause 48 of these General Conditions.  

 

16. CONTRACTOR'S SUPERINTENDENCE  

 

The Contractor shall provide all necessary superintendence during the execution of the Works and 

as long thereafter as the Engineer may consider necessary for the proper fulfillment of the 

Contractor's obligations under the Contract.  The Contractor or a competent and authorized agent or 

representative of the Contractor approved in writing by the Engineer, which approval may at any 

time be withdrawn, shall be constantly on the site and shall devote his entire time to the 

superintendence of the Works.  Such authorized agent or representative shall receive on behalf of 

the Contractor directions and instructions from the Engineer. If the approval of such agent or 

representative shall be withdrawn by the Engineer, as provided in Clause 17(2) hereinafter, or if the 

removal of such agent or representative shall be requested by the Employer under Clause 17(3) 

hereinafter, the Contractor shall as soon as it is practicable after receiving notice of such withdrawal 

remove the agent or representative from the Site, and replace him by another agent or representative 

approved by the Engineer. Notwithstanding the provision of Clause 17(2) hereinafter, the 

Contractor shall not thereafter employ, in any capacity whatsoever, a removed agent or 

representative again on the Site.  

 

17. CONTRACTOR'S EMPLOYEES  

 

a) The Contractor shall provide and employ on the Site in connection with the execution and 

completion of the Works and the remedying of any defects therein:  

 

i. Only such technical assistants as are skilled and experienced in their respective callings and 

such sub-agent foremen and leading hands as are competent to give proper supervision to the 

work they are required to supervise, and  

 

ii. Such skilled, semi-skilled, and unskilled labour as is necessary for the proper and timely 

execution and completion of the Works.  

 

b) The Engineer shall be at liberty to object to and require the Contractor to remove forthwith from 

the Works any person employed by the Contractor in or about the execution or completion of 

the Works, who in the opinion of the Engineer is misconducting himself, or is incompetent or 

negligent in the proper performance of his duties, or whose employment is otherwise considered 

reasonably by the Engineer to be undesirable, and such person shall not be again employed on 

the Site without the written permission of the Engineer.  Any person so removed from the 

Works shall be replaced as soon as reasonably possible by a competent substitute approved by 

the Engineer.  

 

c) Upon written request by the Employer, the Contractor shall withdraw or replace from the Site 

any agent, representative or other personnel who does not conform to the standards set forth in 

paragraph (1) of this Clause. Such request for withdrawal or replacement shall not be considered 

as termination in part or in whole of this Contract. All costs and additional expenses resulting 

from any withdrawal or replacement for whatever reason of any of the Contractor's personnel 

shall be at the Contractor's expense.  

 

18. SETTING-OUT  
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The Contractor shall be responsible for the true and proper setting out of the Works in relation to 

original points, lines and levels of reference given by the Engineer in writing and for the correctness 

of the position, levels, dimensions and alignment of all parts of the Works and for the provision of 

all necessary instruments, appliances and labor in connection therewith.  If, at any time during the 

progress of the Works, any error shall appear or arise in the position, levels, dimensions or 

alignment of any part of the Works, the Contractor, on being required so to do by the Engineer, 

shall, at his own cost, rectify such error to the satisfaction of the Engineer.  

 

19. WATCHING AND LIGHTING  

 

The Contractor shall in connection with the Works provide and maintain at his own cost all lights, 

guards, fencing and watching when and where necessary or required by the Engineer or by any duly 

constituted authority for the protection of the Works and the materials and equipment utilized 

therefor or for the safety and convenience of the public or others.  

 

20. CARE OF WORKS  

 

a) From the commencement date of the Works to the date of substantial completion as stated in the 

Certificate of Substantial Completion, the Contractor shall take full responsibility for the care 

thereof and of all Temporary Works. In the event that any damage or loss should happen to the 

Works or to any part thereof or to any Temporary Works from any cause whatsoever (save and 

except as shall be due to Force Majeure as defined in Clause 66 of these General Conditions), 

the Contractor shall at his own cost repair and make good the same so that, at completion, the 

Works shall be in good order and condition and in conformity in every respect with the 

requirements of the Contract and the Engineer's instructions.  The Contractor shall also be liable 

for any damage to the Works occasioned by him in the course of any operations carried out by 

him for the purpose of complying with his obligations Clause 47 hereof.  

 

b) The Contractor shall be fully responsible for the review of the Engineering design and details of 

the Works and shall inform the Employer of any mistakes or incorrectness in such design and 

details which would affect the Works.  

 

21. INSURANCE OF WORKS, ETC.  

 

Without limiting his obligations and responsibilities under Clause 20 hereof, the Contractor shall 

insure immediately following signature of this Contract, in the joint names of the Employer and the 

Contractor (a) for the period stipulated in Clause 20(1) hereof, against all loss or damage from 

whatever cause arising, other than cause of Force majeure as defined in clause 66 of these General 

Conditions, and (b) against loss or damage for which the Contractor is responsible, in such manner 

that the Employer and the Contractor are covered for the period stipulated in Clause 20 (1) hereof 

and are also covered during the Defects Liability Period for loss or damage arising from a cause 

occurring prior to the commencement of the Defects Liability Period and for any loss or damage 

occasioned by the Contractor in the course of any operations carried out by him for the purpose of 

complying with his obligations under Clause 47 hereof:  

 

a) The Works, together with the materials and Plant for incorporation therein, to their full 

replacement cost, plus an additional sum of ten (10) per cent of such replacement cost, to cover 

any additional costs of and incidental to the rectification of loss or damage including 

professional fees and the cost of demolishing and removing any part of the Works and of 

removing debris of whatsoever nature;  
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b) The Contractor's equipment and other things brought on to the Site by the Contractor to the 

replacement value of such equipment and other things;  

 

c) An insurance to cover the liabilities and warranties of Section 52(4);  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and the Contractor shall, whenever required, produce 

to the Engineer the policy or policies of insurance and the receipts for payment of the current 

premiums.  

 

22. DAMAGE TO PERSONS AND PROPERTY  

 

The Contractor shall (except if and so far as the Contract provides otherwise) indemnify, hold and 

save harmless and defend at his own expense the Employer, its officers, agents, employees and 

servants from and against all suits, claims, demands, proceedings, and liability of any nature or 

kind, including costs and expenses, for injuries or damages to any person or any property 

whatsoever which may arise out of or in consequence of acts or omissions of the Contractor or its 

agents, employees, servants or subcontractors in the execution of the Contract. The provision of this 

Clause shall extend to suits, claims, demands, proceedings and liability in the nature of workmen's 

compensation claims and arising out of the use of patented inventions and devices. Provided always 

that nothing herein contained shall be deemed to render the Contractor liable for or in respect of or 

with respect to:  

 

a) The permanent use or occupation of land by the Works or any part thereof;  

 

b) The right of the Employer to construct the Works or any part thereof on, over, under, or through 

any land.  

 

c) Interference whether temporary or permanent with any right of light, airway or water or other 

easement or quasi-easement which is the unavoidable result of the construction of the Works in 

accordance with the Contract.  

 

d) Death, injuries or damage to persons or property resulting from any act or neglect of the 

Employer, his agents, servants or other contractors, done or committed during the validity of the 

Contract.  

 

23. LIABILITY INSURANCE  

 

23.1. Obligation to take out Liability Insurance  

 

Before commencing the execution of the Works, but without limiting his obligations and 

responsibility under Clause 20 hereof, the Contractor shall insure against his liability for any death, 

material or physical damage, loss or injury which may occur to any property, including that of the 

Employer or to any person, including any employee of the Employer by or arising out of the 

execution of the Works or in the carrying out of the Contract, other than due to the matters referred 

to in the proviso to Clause 22 hereof.  

 

23.2. Minimum Amount of Liability Insurance  

 

Such insurance shall be effected with an insurer and in terms approved by the Employer, which 

approval shall not be unreasonably withheld, and for at least the amount specified in the contract. 
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The Contractor shall, whenever required by the Employer or the Engineer, produce to the Engineer 

the policy or policies of insurance and the receipts for payment of the current premiums.  

 

23.3. Provision to Indemnify Employer  

 

The insurance policy shall include a provision whereby, in the event of any claim in respect of 

which the Contractor would be entitled to receive indemnity under the policy, being brought or 

made against the Employer, the insurer shall indemnify the Employer against such claims and any 

costs, charges and expenses in respect thereof.  

 

24. ACCIDENT OR INJURY TO WORKMEN  

 

a) The Employer shall not be liable for or in respect of any damages or compensation payable at 

law in respect or in consequence of any accident or injury to any workman or other person in the 

employment of the Contractor or any sub-Contractor, save and except an accident or injury 

resulting from any act or default of the Employer, his agents or servants.  The Contractor shall 

indemnify, hold and save harmless the Employer against all such damages and compensation, 

save and except as aforesaid, and against all claims, proceedings, costs, charges and expenses 

whatsoever in respect thereof or in relation thereto.  

 

b) Insurance Against Accident, etc., to Workmen  

 

The Contractor shall insure against such liability with an insurer approved by the Employer, which 

approval shall not be unreasonably withheld, and shall continue such insurance during the whole of 

the time that any persons are employed by him for the Works and shall, when required, produce to 

the Engineer such policy of insurance and the receipt for payment of the current premium. Provided 

always that, in respect of any persons employed by any subcontractor, the Contractor's obligation to 

insure as aforesaid under this sub-clause shall be satisfied if the subcontractor shall have insured 

against the liability in respect of such persons in such manner that the Employer is indemnified 

under the policy but the Contractor shall require such subcontractor to produce to the Engineer 

when required such policy of insurance and the receipt for the current premium, and obtain the 

insertion of a provision to that effect in its contract with the subcontractor.  

 

25. REMEDY ON CONTRACTOR'S FAILURE TO INSURE  

 

If the Contractor shall fail to effect and keep in force any of the insurances referred to in Clauses 21, 

23 and 24 hereof, or any other insurance which he may be required to effect under the terms of the 

Contract, the Employer may in any such case effect and keep in force any such insurance and pay 

such premium as may be necessary for that purpose and from time to time deduct the amount so 

paid by the Employer as aforesaid from any monies due or which may become due to the 

Contractor, or recover the same as a debt due from the Contractor.  

 

26. COMPLIANCE WITH STATUTES, REGULATIONS, ETC.  

 

a) The Contractor shall give all notices and pay all fees and charges required to be given or paid by 

any national or State Statutes, Ordinances, Laws, Regulations or By-laws, or any local or other 

duly constituted authority in relation to the execution of the Works or of any Temporary Works 

and by the Rules and Regulations of all public bodies and companies whose property or rights 

are affected or may be affected in any way by the Works or any Temporary Works.  

 

b) The Contractor shall conform in all respects with any such Statutes, Ordinances, Laws, 

Regulations, By-laws or requirements of any such local or other authority which may be 
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applicable to the Works and shall keep the Employer indemnified against all penalties and 

liabilities of every kind for breach of any such Statutes, Ordinances, Laws, Regulations, By-

laws or requirements.  

 

27. FOSSILS, ETC.  

 

All fossils, coins, articles of value or antiquity and structures and other remains or things of 

geological or archaeological interest discovered on the Site of the Works shall as between the 

Employer and the Contractor be deemed to be the absolute property of the Employer and the 

Contractor shall take reasonable precautions to  

prevent his workmen or any other persons from removing or damaging any such article or thing and 

shall immediately upon discovery thereof and before removal acquaint the Employer of such 

discovery and carry out at the expense of the Employer the Engineer's orders as to the disposal of 

the same.  

 

28. COPYRIGHT, PATENT AND OTHER PROPRIETARY RIGHTS, AND ROYALTIES  

 

a) The Contractor shall hold harmless and fully indemnify the Employer from and against all 

claims and proceedings for or on account of infringement of any patent rights, design trademark 

or name or other protected rights in respect of any Plant, equipment, machine, work or material 

used for or in connection with the Works or Temporary Works and from and against all claims, 

demands proceedings, damages, costs, charges and expenses whatsoever in respect thereof or in 

relation thereto, except where such infringement results from compliance with the design or 

Specification provided by the Engineer.  

 

b) Except where otherwise specified, the Contractor shall pay all tonnage and other royalties, rent 

and other payments or compensation, if any, for getting stone, sand, gravel, clay or other 

materials required for the Works or Temporary Works.  

 

29. INTERFERENCE WITH TRAFFIC AND ADJOINING PROPERTIES  

 

All operations necessary for the execution of the Works and for the Construction of any Temporary 

Works shall, so far as compliance with the requirements of the Contract permits, be carried on so as 

not to interfere unnecessarily or improperly with the public convenience, or the access to, use and 

occupation of, public or private roads and footpaths to or of properties whether in the possession of 

the Employer or of any other person.  The Contractor shall hold harmless and indemnify the 

Employer in respect of all claims, demands, proceedings, damages, costs, charges and expenses 

whatsoever arising out of or in relation to any such matters in so far as the Contractor is responsible 

therefor.  

 

30. EXTRAORDINARY TRAFFIC AND SPECIAL LOADS  

 

a) The Contractor shall use every reasonable means to prevent any of the roads or bridges 

communicating with or on the routes to the Site from being damaged by any traffic of the 

Contractor or any of his sub-contractors and, in particular, shall select routes, choose and use 

vehicles and restrict and distribute loads so that any such extraordinary traffic as will inevitably 

arise from the moving of plant and material from and to the Site shall be limited as far as 

reasonably possible and so that no unnecessary damage may be occasioned to such roads and 

bridges.  

 

b) Should it be found necessary for the Contractor to move any load of Constructional Plant, 

machinery, preconstructed units or parts of units of work, or other thing, over part of a road or 
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bridge, the moving whereof is likely to damage any such road or bridge unless special 

protection or strengthening is carried out, then the Contractor shall before moving the load on to 

such road or bridge, save insofar as the Contract otherwise provide, be responsible for and shall 

pay for the cost of strengthening any such bridge or altering or improving any such road to 

avoid such damage, and the Contractor shall indemnify and keep the Employer indemnified 

against all claims for damage to any such road or bridge caused by such movement, including 

such claim as may be made directly against the Employer, and shall negotiate and pay all claims 

arising solely out of such damage.  

 

31. OPPORTUNITIES FOR OTHER CONTRACTORS  

 

The Contractor shall in accordance with the requirements of the Engineer afford all reasonable 

opportunities for carrying out their work to any other contractors employed by the Employer and 

their workmen and to the workmen of the Employer and of any other duly constituted authorities 

who may be employed in the execution on or near the Site of any work not included in the Contract 

or of any contract which the Employer may enter into in connection with or ancillary to the Works.  

If work by other contractors of the Employer as above-mentioned involves the Contractor in any 

direct expenses as a result of using his Site facilities, the Employer shall consider payment to the 

Contractor of such sum or sums as may be recommended by the Engineer.  

 

32. CONTRACTOR TO KEEP SITE CLEAN  

 

During the progress of the Works, the Contractor shall keep the Site reasonably free from all 

unnecessary obstruction and shall store or dispose of any Constructional Plant and surplus materials 

and clear away and remove from the Site any wreckage, rubbish or Temporary Works no longer 

required.  

 

33. CLEARANCE OF SITE ON SUBSTANTIAL COMPLETION  

 

On the substantial completion of the Works, the Contractor shall clear away and remove from the 

Site all Constructional Plant surplus materials, rubbish and Temporary Works of every kind and 

leave the whole of the Site and Works clean and in a workmanlike condition to the satisfaction of 

the Engineer.  

 

34. LABOUR  

 

34.1 Engagement of Labour  

 

The Contractor shall make his own arrangements for the engagement of all labour local or 

otherwise.  

 

34.2 Supply of Water  

 

The Contractor shall provide on the Site to the satisfaction of the Engineer an adequate supply of 

drinking and other water for the use of the Contractor's staff and work people.  

 

34.3 Alcoholic Drinks or Drugs  

 

The Contractor shall comply with Government laws and regulations and orders in force as regards 

the import, sale, barter or disposal of alcoholic drinks or narcotics and he shall not allow or 

facilitate such importation, sale, gift, barter or disposal by his sub-contractors, agents or employees.  
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34.4 Arms and Ammunition  

 

The restrictions specified in clause 34.3 above shall include all kinds of arms and ammunition.  

 

34.5 Holiday and Religious Customs  

 

The Contractor shall in all dealings with labour in his employ have due regard to all holiday, 

recognized festivals and religious or other customs.  

 

34.6 Epidemics  

 

In the event of any outbreak of illness of an epidemic nature the Contractor shall comply with and 

carry out such regulations, orders, and requirements as may be made by the Government or the local 

medical or sanitary authorities for the purpose of dealing with and overcoming the same.  

 

34.7 Disorderly Conduct, etc.  

 

The Contractor shall at all times take all reasonable precautions to prevent any unlawful riotous or 

disorderly conduct by or amongst his employees and for the preservation of peace and the 

protection of persons and property in the neighborhood of the Works against the same.  

 

34.8 Observance by Sub-Contractors  

 

The Contractor shall be considered responsible for the observance of the above provisions by his 

Sub-Contractors.  

 

34.9 Legislation applicable to Labour  

 

The Contractor shall abide by all applicable legislation and regulation with regard to labour.  

 

35 RETURNS OF LABOUR, PLANT, ETC.  

 

The Contractor shall, if required by the Engineer, deliver to the Engineer at his office, a return in 

detail in the form and at such intervals as the Engineer may prescribe showing the supervisory staff 

and the numbers of the several classes of labour from time to time employed by the Contractor on 

the Site and such information respecting Constructional plant as the Engineer may require.  

 

36 MATERIALS, WORKMANSHIP AND TESTING  

 

36.1 Materials and Workmanship  

 

a) All materials and workmanship shall be of the respective kinds described in the Contract and in 

accordance with the Engineer's instructions and shall be subjected from time to time to such 

tests as the Engineer may direct at the place of manufacture or fabrication, or on the Site or at all 

or any of such places.  The Contractor shall provide such assistance, instruments, machines, 

labour and materials as are normally required for examining, measuring and testing any work 

and the quality, weight or quantity of any materials used and shall supply samples of materials 

before incorporation in the Works for testing as may be selected and required by the Engineer.  

All testing equipment and instruments provided by the Contractor shall be used only by the 

Engineer or by the Contractor in accordance with the instructions of the Engineer.  
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b) No material not conforming with the Specifications in the Contract may be used for the Works 

without prior written approval of the Employer and instruction of the Engineer, provided always 

that if the use of such material results or may result in increasing the Contract Price, the 

procedure in Clause 48 shall apply.  

 

36.2 Cost of Samples  

 

All samples shall be supplied by the Contractor at his own cost unless the supply thereof is clearly 

intended in the Specifications or Bill of Quantities to be at the cost of the Employer. Payment will 

not be made for samples which do not comply with the Specifications.  

 

36.3 Cost of Tests  

 

The Contractor shall bear the costs of any of the following tests:  

 

a) Those clearly intended by or provided for in the Contract Documents.  

 

b) Those involving load testing or tests to ensure that the design of the whole of the Works or any 

part of the Works is appropriate for the purpose which it was intended to fulfill.  

 

37 ACCESS TO SITE  

 

The Employer and the Engineer and any persons authorized by either of them shall, at all times, 

have access to the Works and to the Site and to all workshops and places where work is being 

prepared or whence materials, manufactured articles or machinery are being obtained for the Works 

and the Contractor shall afford every facility for and every assistance in or in obtaining the right to 

such access.  

 

38 EXAMINATION OF WORK BEFORE COVERING UP  

 

No work shall be covered up or put out of view without the approval of the Engineer and the 

Contractor shall afford full opportunity for the Engineer to examine and measure any work which is 

about to be covered up or put out of view and to examine foundations before permanent work is 

placed thereon.  The Contractor shall give due notice to the Engineer whenever any such work or 

foundations is or are ready or about to be ready for examination and the Engineer shall without 

unreasonable delay unless he considers it unnecessary and advises the Contractor accordingly attend 

for the purpose of examining and measuring such work or of examining such foundations.  

 

39 REMOVAL OF IMPROPER WORK AND MATERIALS  

 

39.1 Engineer's power to order removal  

 

The Engineer shall during the progress of the Works have power to order in writing from time to 

time, and the Contractor shall execute at his cost and expense, the following operations:  

 

a) The removal from the Site within such time or times as may be specified in the order of any 

materials which in the opinion of the Engineer are not in accordance with the Contract;  

 

b) The substitution of proper and suitable materials; and  
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c) The removal and proper re-execution (notwithstanding any previous test thereof or interim 

payment therefore) of any work which in respect of materials or workmanship is not in the 

opinion of the Engineer in accordance with the Contract.  

 

39.2 Default of Contractor in carrying out Engineer's Instructions  

 

In case of default on the part of the Contractor in carrying out an instruction of the Engineer, the 

Employer shall be entitled to employ and pay other persons to carry out the same and all expenses 

consequent thereon or incidental thereto shall be borne by the Contractor and shall be recoverable 

from him by the Employer and may be deducted by the Employer from any monies due or which 

may become due to the Contractor.  

 

40 SUSPENSION OF WORK  

 

The Contractor shall on the written order of the Engineer suspend the progress of the Works or any 

part thereof for such time or times and in such manner as the Engineer may consider necessary and 

shall, during such suspension, properly protect and secure the Works so far as it is necessary in the 

opinion of the Engineer.  The Employer should be notified and his written approval should be 

sought for any suspension of work in excess of three (3) days.  

 

41 POSSESSION OF SITE  

 

41.1 Access to Site  

 

The Employer shall with the Engineer's written order to commence the Works, give to the 

Contractor possession of so much of the Site as may be required to enable the Contractor to 

commence and proceed with the construction of the Works in accordance with the Programme 

referred to in Clause 13 hereof and otherwise in accordance with such reasonable proposals of the 

Contractor as he shall make to the Engineer by notice in writing, and shall from time to time as the 

Works proceed give to the Contractor possession of such further portions of the Site as may be 

required to enable the Contractor to proceed with the construction of the Works with due dispatch in 

accordance with the said Programme or proposals, as the case may be.  

 

41.2 Wayleaves, etc.  

 

The Contractor shall bear all expenses and charges for special temporary wayleaves required by him 

in connection with access to the Site.  The Contractor shall also provide at his own cost any 

additional accommodation outside the Site required by him for the purpose of the Works.  

 

41.3 Limits of the Site  

 

Except as defined below, the limits of the Site shall be as defined in the Contract. Should the 

Contractor require land beyond the Site, he shall provide it entirely at his own expense and before 

taking possession shall supply the Engineer with a copy of the necessary permits. Access to the Site 

is available where the Site adjoins a public road but it is not provided unless shown on the 

Drawings.  When necessary for the safety and convenience of workmen, public or livestock or for 

the protection of the Works, the Contractor shall, at his own expense, provide adequate temporary 

fencing to the whole or part of the Site. The Contractor shall not disturb, damage or pull down any 

hedge, tree or building within the Site without the written consent of the Engineer.  

 

42 TIME FOR COMPLETION  
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a) Subject to any requirement in the Contract as to completion of any section of the Works before 

completion of the whole, the whole of the Works shall be completed, in accordance with the 

provisions of Clause 46 and 47 hereof, within the time stated in the Contract.  

 

b) The completion time includes weekly rest days, official holidays, and days of inclement 

weather.  

 

43 EXTENSION OF TIME FOR COMPLETION  

 

If, subject to the provisions of the Contract, the Engineer orders alterations or additions in the 

Works in accordance with Clause 48 hereof, or if circumstances constituting force majeure as 

defined in the Contract have occurred, the Contractor shall be entitled to apply for an extension of 

the time for completion of the Works specified in the Contract. The Employer shall, upon such 

application, determine the period of any such extension of time; provided that in the case of 

alterations or additions in the Works, the application for such an extension must be made before the 

alterations or additions in the Works are undertaken by the Contractor.  

 

44 RATE OF PROGRESS  

 

The whole of the materials, plant and labour to be provided by the Contractor and the mode, manner 

and speed of execution and completion of the Works are to be of a kind and conducted in a manner 

to the satisfaction of the Engineer. Should the rate of progress of the Works or any part thereof be at 

any time in the opinion of the  

Engineer too slow to ensure the completion of the Works by the prescribed time or extended time 

for completion, the Engineer shall so notify the Contractor in writing and the Contractor shall 

thereupon take such steps as the Contractor may think necessary and the Engineer may approve to 

expedite progress so as to complete the Works by the prescribed time or extended time for 

completion. If the work is not being carried on by day and by night and the Contractor shall request 

permission to work by night as well as by day, then, if the Engineer shall grant such permission, the 

Contractor shall not be entitled to any additional payment. All work at night shall be carried out 

without unreasonable noise and disturbance. The contractor shall indemnify the Employer from and 

against any claims or liability for damages on account of noise or other disturbance created while or 

in carrying out the work and from and against all claims, demands, proceedings, costs and expenses 

whatsoever in regard or in relation to such noise or other disturbance. The Contractor shall submit 

in triplicate to the Engineer at the end of each month signed copies of explanatory Drawings or any 

other material showing the progress of the Works.  

 

45 LIQUIDATED DAMAGES FOR DELAY  

 

a) If the Contractor shall fail to complete the Works within the time for completion prescribed in 

the Contract, or any extended time for completion in accordance with the Contract, then the 

Contractor shall pay to the Employer the sum specified in the Contract as liquidated damages, 

for the delay between the time prescribed in the Contract or the extended time for completion, 

as the case may be, and the date of substantial completion of the Works as stated in the 

Certificate of Substantial Completion, subject to the applicable limit stated in the Contract. The 

said sum shall be payable by the sole fact of the delay without the need for any previous notice 

or any legal proceedings, or proof of damage, which shall in all cases be considered as 

ascertained. The Employer may, without prejudice to any other method of recovery, deduct the 

amount of such liquidated damages from any monies in its hands due or which may become due 

to the Contractor. The payment or deduction of such damages shall not relieve the Contractor 

from his obligation to complete the Works or from any other of his obligations and liabilities 

under the Contract.  
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b) If, before the time for completion of the whole of the Works or of a Section of the Works, a 

Certificate of Substantial Completion has been issued for any part or Section of the Works, the 

liquidated damages for delay in completion of the remainder of the Works or of that Section 

may, for any period of delay after the date stated in such Certificate of Substantial Completion, 

and in the absence of alternative provisions in the Contract, be reduced in the proportion which 

the value of the part or Section so certified bears to the total value of the whole of the Works or 

Section, as applicable. The provisions of this Sub-Clause shall only apply to the rate of 

liquidated damages and shall not affect the limit thereof.  

 

46 CERTIFICATE OF SUBSTANTIAL COMPLETION  

 

46.1 Substantial Completion of the Works  

 

When the whole of the Works have been substantially completed and have satisfactorily passed any 

test on completion prescribed by the Contract, the Contractor may give a notice to that effect to the 

Engineer accompanied by an undertaking to finish any outstanding work during the Defects 

Liability Period. Such notice and undertaking shall be in writing and shall be deemed to be a request 

by the Contractor, for the Engineer to issue a Certificate of Substantial Completion in respect of the 

Works. The Engineer shall, within twenty-one (21) days of the date of delivery of such notice either 

issue to the Contractor, with a copy to the Employer, a Certificate of Substantial Completion stating 

the date on which, in his opinion, the Works were substantially completed in accordance with the 

Contract or give instructions in writing to the Contractor specifying all the work which, in the 

Engineer's opinion, requires to be done by the Contractor before the issuance of such Certificate.  

The Engineer shall also notify the Contractor of any defects in the Works affecting substantial 

completion that may appear after such instructions and before completion of the work specified 

therein.  The Contractor shall be entitled to receive such Certificate of Substantial Completion 

within twenty-one (21) days of completion, to the satisfaction of the Engineer, of the work so 

specified and making good any defect so notified. Upon issuance of the Certificate of Substantial 

Completion of the Works, the Contractor shall be deemed to have undertaken to complete with due 

expedition any outstanding work during the Defects Liability Period.  

 

46.2 Substantial Completion of Sections or Parts of the Works  

 

In accordance with the procedure in Sub-Clause (1) of this Clause and on the same conditions as 

provided therein, the Contractor may request the Engineer to issue, and the Engineer may issue, a 

Certificate of Substantial Completion in respect of any Section or part of the Works which has been 

substantially completed and has satisfactorily passed any tests on completion prescribed by the 

Contract, if:  

 

a) a separate time for completion is provided in the Contract in respect of such Section or part of 

the Works;  

 

b) such Section or part of the Works has been completed to the satisfaction of the Engineer and is 

required by the Employer for his occupation or use.  

 

Upon the issuance of such Certificate, the Contractor shall be deemed to have undertaken to 

complete any outstanding work during the Defects Liability Period.  

 

47 DEFECTS LIABILITY  

 

47.1  Defects Liability Period  
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The expression "Defects Liability Period" shall mean the period of twelve (12) months, calculated 

from the date of completion of the Works stated in the Certificate of Substantial Completion issued 

by the Engineer or, in respect of any Section or part of the Works for which a separate Certificate of 

Substantial Completion has been issued, from the date of completion of that Section or part as 

stated in the relevant Certificate. The expression "the Works" shall, in respect of the Defects 

Liability Period, be construed accordingly.  

 

47.2  Completion of Outstanding Work and Remedying of Defects  

 

During the Defects Liability Period, the Contractor shall finish the work, if any, outstanding at the 

date of the Certificate of Substantial Completion, and shall execute all such work of repair, 

amendment, reconstruction, rectification and making good defects, imperfections, shrinkages or 

other faults as may be required of the Contractor in writing by the Engineer during the Defects 

Liability Period and within fourteen (14) days after its expiration, as a result of an inspection made 

by or on behalf of the Engineer prior to expiration of the Defects Liability Period.  

 

47.3  Cost of Execution of Work of Repair, etc.  

 

All such outstanding work shall be carried out by the Contractor at his own expense if the necessity 

thereof shall, in the opinion of the Engineer, be due to the use of material or workmanship not in 

accordance with the Contract, or to neglect or failure on the part of the Contractor to comply with 

any obligation expressed or implied, on the Contractor's part under the Contract.  

 

47.4  Remedy on Contractor's Failure to Carry Out Work Required  

 

If the Contractor shall fail to do any such work outstanding on the Works, the Employer shall be 

entitled to employ and pay other persons to carry out the same, and all expenses consequent thereon 

or incidental thereto shall be recoverable from the Contractor by the Employer, and may be 

deducted by the Employer from any monies due or which may become due to the Contractor.  

 

47.5  Certificate of Final Completion  

 

Upon satisfactory completion of the work outstanding on the Works, the Engineer shall within 

twenty eight (28) days of the expiration of the Defects Liability period issue a Certificate of Final 

Completion to the Contractor. The Contract shall be deemed to be completed upon issuance of such 

Certificate, provided that the provisions of the Contract which remain unperformed and the 

Settlement of Disputes provision in the Contract shall remain in force for as long as is necessary to 

dispose of any outstanding matters or issues between the Parties.  

 

 

48  ALTERATIONS, ADDITIONS AND OMISSIONS  

 

1  Variations  

 

The Engineer may within his powers introduce any variations to the form, type or quality of the 

Works or any part thereof which he considers necessary and for that purpose or if for any other 

reasons it shall, in his opinion be desirable, he shall have power to order the Contractor to do and 

the Contractor shall do any of the following:  

 

(a) increase or decrease the quantity of any work under the Contract;  
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(b) omit any such work;  

 

(c) change the character or quality or kind of any such work;  

 

(d) change the levels, lines, positions and dimensions of any part of the Works;  

 

(e) execute additional work of any kind necessary for the completion of the Works, and no such 

variation shall in any way vitiate or invalidate the Contract.  

 

2  Variations Increasing Cost of Contract or altering the Works.  

 

The Engineer shall, however, obtain the written approval of the Employer before giving any order 

for any variations which may result in an increase of the Contract Price or in an essential alteration 

of the quantity, quality or character of the Works.  

 

3 Orders for Variations to be in Writing  

 

No variations shall be made by the Contractor without an order in writing from the Engineer. 

Variations requiring the written approval of the Employer under paragraph (2) of this Clause shall 

be made by the Contractor only upon written order from the Engineer accompanied by a copy of the 

Employer's approval. Provided that, subject to the provisions of the Contract, no order in writing 

shall be required for any increase or decrease in the quantity of any work where such increase or 

decrease is not the result of an order given under this Clause but is the result of the quantities 

exceeding or being less than those stated in the Bill of Quantities.  

 

4 Valuation of Variations  

 

The Engineer shall estimate to the Employer the amount to be added or deducted from the Contract 

Price in respect of any variation, addition or omission. In the case of any variation, addition or 

omission which may result in an increase of the Contract Price, the Engineer shall communicate 

such estimate to the Employer together with his request for the Employer's written approval of such 

variation, addition or omission. The value of any variation, addition or omission shall be calculated 

on the basis of the unit prices contained in the Bill of Quantities.  

 

49 PLANT, TEMPORARY WORKS AND MATERIALS  

 

1 Plant, etc., Exclusive Use for the Works  

 

All Constructional Plant, Temporary Works and Materials provided by the Contractor shall, when 

brought on the Site, be deemed to be exclusively intended for the construction and completion of 

the Works and the Contractor shall not remove the same or any part thereof (save for the purpose of 

moving it from one part of the Site to another) without the consent in writing of the Engineer which 

shall not be unreasonably withheld.  

 

2 Removal of Plant, etc.  

 

Upon completion of the Works the Contractor shall remove from the Site all the said Constructional 

Plant and Temporary Works remaining thereon and any unused materials provided by the 

Contractor.  

 

3 Employer not liable for Damage to Plant  
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The Employer shall not be at any time liable for the loss of any of the said Constructional plant, 

Temporary Works or Materials save if such loss results from the act or neglect of the Employer, its 

employees or agents.  

 

4 Ownership of paid material and work  

 

All material and work covered by payments made by the Employer to the Contractor shall 

thereupon become the sole property of the Employer, but this provision shall not be construed as 

relieving the Contractor from the sole responsibility for all material and work upon which payments 

have been made or the restoration of any damaged work or as waiving the right of the Employer to 

require the fulfillment of all of the terms of the Contract.  

 

5 Equipment and supplies furnished by Employer  

 

Title to any equipment and supplies which may be furnished by the Employer shall rest with the 

Employer and any such equipment and supplies shall be returned to the Employer at the conclusion 

of the Contract or when no longer needed by the Contractor.  Such equipment when returned to the 

Employer, shall be in the same condition as when delivered to the Contractor, subject to normal 

wear and tear.  

 

 

50 APPROVAL OF MATERIALS ETC., NOT IMPLIED  

 

The operation of Clause 49 hereof shall not be deemed to imply any approval by the Engineer of the 

materials or other matters referred to therein nor shall it prevent the rejection of any such materials 

at any time by the Engineer.  

 

 

51 MEASUREMENT OF WORKS  

 

The Engineer shall, when he requires any part or parts of the Works to be measured, give notice to 

the Contractor or the Contractor's authorized agent or representative who shall forthwith attend or 

send a qualified agent to assist the Engineer in making such measurement and shall furnish all 

particulars required by either of them. Should the Contractor not attend or neglect or omit to send 

such agent, then the measurement made by the Engineer or approved by him shall be taken to be the 

correct measurement of the work.  The purpose of measuring is to ascertain the volume of work 

executed by the Contractor and therefore determine the amount of the monthly payments.  

 

 

52 LIABILITY OF THE PARTIES  

 

1 The Works shall not be considered as completed until a Certificate of Final Completion shall 

have been signed by the Engineer and delivered to the Employer stating that the Works have 

been completed and that the Contractor has fulfilled all his obligations under Clause 47 to his 

satisfaction.  

 

2 The Employer shall not be liable to the Contractor for any matter arising out of or in connection 

with the Contract or the execution of the Works unless the Contractor shall have made a claim 

in writing in respect thereof before the giving of the Certificate of Final Completion and in 

accordance with the Contract.  
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3 Unfulfilled Obligations  

 

Notwithstanding the issue of the Certificate of Final Completion, the Contractor shall remain liable 

for the fulfillment of any obligation incurred under the provisions of the Contract prior to the 

issuance of the Certificate of Final Completion and which remains unperformed at the time such 

Certificate is issued. For the purpose of determining the nature and extent of any such obligation the 

Contract shall be deemed to remain in force between the parties hereto.  

 

4 Contractor Responsible  

 

Notwithstanding any other provisions in the Contract documents, the Contractor shall be totally 

responsible for and shall bear any and all risks of loss or damage to or failure of the Works or any 

part thereof for a period of ten years after issuance of the Certificate of Final Completion, provided 

always that such risks, damage or failure result from acts, defaults and negligence of the Contractor, 

his agents, employees or workmen and such contractors.  

 

 

53 AUTHORITIES  

 

1 The Employer shall have the right to enter upon the Site and expel the Contractor therefrom 

without thereby voiding the Contract or releasing the Contractor from any of his obligations or 

liabilities under the Contract or affecting the rights and powers conferred on the Employer and 

the Engineer by the Contract in any of the following cases:  

 

(a) If the Contractor is declared bankrupt or claims bankruptcy or court protection against his 

creditors or if the Contractor is a company or member of a company which was dissolved by 

legal action;  

 

(b) If the Contractor makes arrangements with his creditors or agrees to carry out the Contract 

under an inspection committee of his creditors;  

 

(c) If the Contractor withdraws from the Works or assigns the Contract to others in whole or in part 

without the Employer's prior written approval;  

 

(d) If the Contractor fails to commence the Works or shows insufficient progress to the extent 

which in the opinion of the Engineer will not enable him to meet the target completion date of 

the Works;  

 

(e) If the Contractor suspends the progress of the Works without due cause for fifteen (15) days 

after receiving from the Engineer written notice to proceed;  

 

(f) If the Contractor fails to comply with any of the Contract conditions or fails to fulfill his 

obligations and does not remedy the cause of his failure within fifteen (15) days after being 

notified to do so in writing;  

 

(g) If the Contractor is not executing the work in accordance with standards of workmanship 

specified in the Contract;  

 

(h) If the Contractor gives or promises to give a present or loan or reward to any employee of the 

Employer or of the Engineer.  
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Then the Employer may himself complete the Works or may employ any other contractor to 

complete the Works and the Employer or such other contractor may use for such completion so 

much of Constructional Plant, Temporary Works and Materials, which have been deemed to be 

reserved exclusively for the construction and completion of the Works under the provision of the 

Contract as he or they may think proper and the Employer may at any time sell any of the said 

Constructional Plant, Temporary Works and unused materials and apply the proceeds of sale in or 

towards the satisfaction of any sums due or which may become due to him from the Contractor 

under the Contract.  

 

2 Evaluation after Re-entry  

 

The Engineer shall as soon as may be practicable after any such entry and expulsion by the 

Employer notify the Contractor to attend the necessary evaluation of the Works.  In the event that 

for any reason the Contractor does not attend such evaluation the Engineer shall undertake the said 

evaluation in the absence of the Contractor and shall issue a certificate stating the sum, if any, due 

to the Contractor for work done in accordance with the Contract up to the time of entry and 

expulsion by the Employer which has been reasonably accumulated to the Contractor in respect of 

the Works he has executed in such case in accordance with the Contract.  The Engineer shall 

indicate the value of the materials whether unused or partially used and the value of construction 

equipment and any part of the Temporary Works.  

 

3 Payment After Re-entry  

 

If the Employer shall enter and expel the Contractor under this Clause he shall not be liable to pay 

the Contractor any money on account of the Contract until the expiration of the Defects Liability 

Period, and thereafter until the costs of completion and making good any defects of the Works, 

damages for delay in completion (if any), and all other expenses incurred by the Employer have 

been ascertained and their amount certified by the Engineer. The Contractor shall then be entitled to 

receive only such sum or sums (if any) as the Engineer may certify would have been due to him 

upon due completion by him after deducting the said amount. But if such amount shall exceed the 

sum which would have been payable to the Contractor on due completion by him,, then the 

Contractor shall upon demand pay to the Employer the amount of such excess. The Employer in 

such case may recover this amount from any money due to the Contractor from the Employer 

without the need to resort to legal procedures.  

 

 

54 URGENT REPAIRS  

 

If by reason of any accident or failure or other event occurring to, in or in connection with the 

Works or any part thereof either during the execution of the Works or during the Defects Liability 

Period any remedial or other work or repair shall in the opinion of the Engineer be urgently 

necessary for security and the Contractor is unable or unwilling at once to do such work or repair, 

the Employer may by his own or other workmen do such work or repair as the Engineer may 

consider necessary. If the work or repair so done by the Employer is work which in the opinion of 

the Engineer the Contractor was liable to do at his own expense under the Contract, all costs and 

charges properly incurred by the Employer in so doing shall on demand be paid by the Contractor to 

the Employer or may be deducted by the Employer from any monies due or which may become due 

to the Contractor provided always that the Engineer shall as soon after the occurrence of any such 

emergency as may be reasonably practicable notify the Contractor thereof in writing.  

 

 

55 INCREASE AND DECREASE OF COSTS  
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Except if otherwise provided by the Contract, no adjustment of the Contract Price shall be made in 

respect of fluctuations of market, prices of labour, materials, plant or equipment, neither due to 

fluctuation in interest rates nor devaluation or any other matters affecting the Works.  

 

 

56 TAXATION  

 

The Contractor shall be responsible for the payment of all charges and taxes in respect of income 

including value added tax, all in accordance with and subject to the provisions of the income tax 

laws and regulations in force and all amendments thereto.  It is the Contractor's responsibility to 

make all the necessary inquiries in this respect and he shall be deemed to have satisfied himself 

regarding the application of all relevant tax laws.  

 

 

57 BLASTING  

 

The Contractor shall not use any explosives without the written permission of the Engineer who 

shall require that the Contractor has complied in full with the regulations in force regarding the use 

of explosives. However, the Contractor, before applying to obtain these explosives, has to provide 

well arranged storage facilities.  The Engineer's approval or refusal to permit the use of explosives 

shall not constitute ground for claims by the Contractor.  

 

 

58 MACHINERY  

 

The Contractor shall be responsible for coordinating the manufacture, delivery, erection and 

commissioning of plant machinery and equipment which are to form a part of the Works.  He shall 

place all necessary orders as soon as possible after the signing of the Contract.  These orders and 

their acceptance shall be produced to the Engineer on request.  The Contractor shall also be 

responsible for ensuring that all sub-contractors adhere to such programs as are agreed and are 

needed to ensure completion of the Works within the period for completion.  Should any sub-

contracted works be delayed, the Contractor shall initiate the necessary action to speed up such 

completion.  This shall not prejudice the Employer's right to exercise his remedies for delay in 

accordance with the Contract.  

 

 

59 TEMPORARY WORKS AND REINSTATEMENT  

 

The Contractor shall provide and maintain all temporary roads and tracks necessary for movement 

of plant and materials and clear same away at completion and make good all works damaged or 

disturbed.  The Contractor shall submit drawings and full particulars of all Temporary Works to the 

Engineer before commencing same.  The Engineer may require modifications to be made if he 

considers them to be insufficient and the Contractor shall give effect to such modifications but shall 

not be relieved of his responsibilities.  The Contractor shall provide and maintain weather-proof 

sheds for storage of material pertinent to the Works both for his own use and for the use of the 

Employer and clear same away at the completion of the Works.  The Contractor shall divert as 

required, at his own cost and subject to the approval of the Engineer, all public utilities encountered 

during the progress of the Works, except those specially indicated on the drawings as being 

included in the Contract.  Where diversions of services are not required in connection with the 

Works, the Contractor shall uphold, maintain and keep the same in working order in existing 

locations.  The Contractor shall make good, at his own expense, all damage to telephone, telegraph 
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and electric cable or wires, sewers, water or other pipes and other services, except where the Public 

Authority or Private Party owning or responsible for the same elects to make good the damage.  The 

costs incurred in so doing shall be paid by the Contractor to the Public Authority or Private Party on 

demand.  

 

 

60 PHOTOGRAPHS AND ADVERTISING  

 

The Contractor shall not publish any photographs of the Works or allow the Works to be used in 

any form of advertising whatsoever without the prior approval in writing from the Employer.  

 

 

61 PREVENTION OF CORRUPTION  

 

The Employer shall be entitled to cancel the Contract and to recover from the Contractor the 

amount of any loss resulting from such cancellation, if the Contractor has offered or given any 

person any gift or consideration of any kind as an inducement or reward for doing or intending to do 

any action in relation to the obtaining or the execution of the Contract or any other contract with the 

Employer or for showing or intending to show favour or disfavour to any person in relation to the 

Contract or any other contract with the Employer, if the like acts shall have been done by any 

persons employed by him or acting on his behalf whether with or without the knowledge of the 

Contractor in relation to this or any other Contract with the Employer.  

 

 

62 DATE FALLING ON HOLIDAY  

 

Where under the terms of the Contract any act is to be done or any period is to expire upon a certain 

day and that day or that period fall on a day of rest or recognized holiday, the Contract shall have 

effect as if the act were to be done or the period to expire upon the working day following such day.  

 

 

63 NOTICES  

 

1 Unless otherwise expressly specified, any notice, consent, approval, certificate or determination 

by any person for which provision is made in the Contract Documents shall be in writing. Any 

such notice, consent, approval, certificate or determination to be given or made by the 

Employer, the Contractor or the Engineer shall not be  

2 unreasonably withheld or delayed.  

 

3 Any notice, certificate or instruction to be given to the Contractor by the Engineer or the 

Employer under the terms of the Contract shall be sent by post, cable, telex or facsimile at the 

Contractor's principal place of business specified in the Contract or such other address as the 

Contractor shall nominate in writing for that purpose, or by  

4 delivering the same at the said address against an authorized signature certifying the receipt.  

 

5 Any notice to be given to the Employer under the terms of the Contract shall be sent by post, 

cable, telex or facsimile at the Employer's address specified in the Contract, or by delivering the 

same at the said address against an authorized signature certifying the receipt.  

 

6 Any notice to be given to the Engineer under the terms of this Contract shall be sent by post, 

cable, telex or facsimile at the Engineer's address specified in the Contract, or by delivering the 

same at the said address against an authorized signature certifying the receipt.  
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64 LANGUAGE, WEIGHTS AND MEASURES  

 

Except as may be otherwise specified in the Contract, English shall be used by the Contractor in all 

written communications to the Employer or the Engineer with respect to the services to be rendered 

and with respect to all documents procured or prepared by the Contractor pertaining to the Works. 

The metric system of weights and measures shall be used in all instances.  

 

 

65 RECORDS, ACCOUNTS, INFORMATION AND AUDIT  

 

The Contractor shall maintain accurate and systematic records and accounts in respect of the work 

performed under this Contract.  

 

The Contractor shall furnish, compile or make available at all times to the UNDP any records or 

information, oral or written, which the UNDP may reasonably request in respect of the Works or the 

Contractor's performance thereof.  

 

The Contractor shall allow the UNDP or its authorized agents to inspect and audit such records or 

information upon reasonable notice.  

 

 

66 FORCE MAJEURE  

 

Force majeure as used herein means Acts of God, war (whether declared or not), invasion, 

revolution, insurrection or other acts or events of a similar nature or force.  

 

In the event of and as soon as possible after the occurrence of any cause constituting force majeure, 

the Contractor shall give notice and full particulars in writing to the UNDP and to the Engineer of 

such force majeure if the Contractor is thereby rendered unable, wholly or in part, to perform its 

obligations and meet its responsibilities under this Contract.  Subject to acceptance by the UNDP of 

the existence of such force majeure, which acceptance shall not be unreasonably withheld, the 

following provisions shall apply:  

 

(a) The obligations and responsibilities of the Contractor under this Contract shall be suspended to 

the extent of his inability to perform them and for as long as such inability continues. During 

such suspension and in respect of work suspended, the Contractor shall be reimbursed by the 

UNDP substantiated costs of maintenance of the Contractor's equipment and of per diem of the 

Contractor's permanent personnel rendered idle by such suspension;  

 

(b) The Contractor shall within fifteen (15) days of the notice to the UNDP of the occurrence of the 

force majeure submit a statement to the UNDP of estimated costs referred to in sub-paragraph 

(a) above during the period of suspension followed by a complete statement of actual 

expenditures within thirty (30) days after the end of the  

(c) suspension;  

 

(d) The term of this Contract shall be extended for a period equal to the period of suspension taking 

however into account any special condition which may cause the additional time for completion 

of the Works to be different from the period of suspension;  
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(e) If the Contractor is rendered permanently unable, wholly or in part, by reason of force majeure, 

to perform his obligations and meet his responsibilities under the Contract, the UNDP shall have 

the right to terminate the Contract on the same terms and conditions as provided for in Clause 

68 of these General Conditions, except that the period of notice shall be seven (7) days instead 

of fourteen (14) days, and  

 

(f) For the purpose of the preceding sub-paragraph, the UNDP may consider the Contractor 

permanently unable to perform in case of any suspension period of more than ninety (90) days.  

 

 

67 SUSPENSION BY THE UNDP  

 

The UNDP may by written notice to the Contractor suspend for a specified period, in whole or in 

part, payments to the Contractor and/or the Contractor's obligation to continue to perform the 

Works under this Contract, if in the UNDP' sole discretion:  

 

(a) any conditions arise which interfere, or threaten to interfere with the successful execution of the 

Works or the accomplishment of the purpose thereof, or  

 

(b) the Contractor shall have failed, in whole or in part, to perform any of the terms and conditions 

of this Contract.  

 

After suspension under sub-paragraph (a) above, the Contractor shall be entitled to reimbursement 

by the UNDP of such costs as shall have been duly incurred in accordance with this Contract prior 

to the commencement of the period of such suspension.  

 

The term of this Contract may be extended by the UNDP for a period equal to any period of 

suspension, taking into account any special conditions which may cause the additional time for 

completion of the Works to be different from the period of suspension.  

 

 

68  TERMINATION BY THE UNDP  

 

The UNDP may, notwithstanding any suspension under Clause 67 above, terminate this Contract 

for cause or convenience in the interest of the UNDP upon not less than fourteen (14) days written 

notice to the Contractor.  

 

Upon termination of this Contract:  

 

(a) The Contractor shall take immediate steps to terminate his performance of the Contract in a 

prompt and orderly manner and to reduce losses and to keep further expenditures to a minimum, 

and  

 

(b) The Contractor shall be entitled (unless such termination has been occasioned by the 

Contractor's breach of this Contract), to be paid for the part of the Works satisfactorily 

completed and for the materials and equipment properly delivered to the Site as of the date of 

termination for incorporation to the Works, plus substantiated costs resulting from commitments 

entered into prior to the date of termination as well as any reasonable substantiated direct costs 

incurred by the Contractor as a result of the termination, but shall not be entitled to receive any 

other or further payment or damages.  
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69 TERMINATION BY THE CONTRACTOR  

 

In the case of any alleged breach by the UNDP of the Contract or in any other situation which the 

Contractor reasonably considers to entitle him to terminate his performance of the Contract, the 

Contractor shall promptly give written notice to the UNDP detailing the nature and the 

circumstances of the breach or other situation.  Upon acknowledgement in writing by the UNDP of 

the existence of such breach and the UNDP' inability to remedy it, or upon failure of the UNDP to 

respond to such notice within twenty (20) days of receipt thereof, the Contractor shall be entitled to 

terminate this Contract by giving 30 days written notice thereof.  In the event of disagreement 

between the Parties as to the existence of such breach or other situation referred to above, the matter 

shall be resolved in accordance with Clause 71 of these General Conditions.  

 

Upon termination of this Contract under this Clause the provisions of sub-paragraph (b) of Clause 

68 hereof shall apply.  

 

 

70 RIGHTS AND REMEDIES OF THE UNDP  

 

Nothing in or relating to this Contract shall be deemed to prejudice or constitute a waiver of any 

other rights or remedies of the UNDP.  

 

The UNDP shall not be liable for any consequences of, or claim based upon, any act or omission on 

the part of the Government.  

 

 

71 SETTLEMENT OF DISPUTES  

 

In the case of any claim, controversy or dispute arising out of, or in connection with this Contract or 

any breach thereof, the following procedure for resolution of such claim, controversy or dispute 

shall apply.  

 

1 Notification  

 

The aggrieved party shall immediately notify the other party in writing of the nature of the alleged 

claim, controversy or dispute, not later than seven (7) days from awareness of the existence thereof.  

 

2 Consultation  

 

On receipt of the notification provided above, the representatives of the Parties shall start 

consultations with a view to reaching an amicable resolution of the claim, controversy or dispute 

without causing interruption of the Works.  

 

3 Conciliation  

 

Where the representatives of the Parties are unable to reach such an amicable settlement, either 

party may request the submission of the matter to conciliation in accordance with the UNCITRAL 

Rules of Conciliation then obtaining.  

 

4 Arbitration  

 

Any claim, controversy or dispute which is not settled as provided under clauses 71.1 through 3 

above shall be referred to arbitration in accordance with the UNCITRAL Arbitration Rules then 
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obtaining. The Parties shall be bound by the arbitration award rendered in accordance with such 

arbitration as the final adjudication of any such controversy or claim.  

 

 

72 PRIVILEGES AND IMMUNITIES  

 

Nothing in or relating to this Contract shall be deemed a waiver of any of the privileges and 

immunities of the United Nations of which the UNDP is an integral part. 

 

 

73 SECURITY 

 

The Contractor shall: 

(a) put in place an appropriate security plan and maintain the security plan, taking into account 

the security situation in the country where the services are being provided; 

(b) assume all risks and liabilities related to the Contractor’s security, and the full 

implementation of the security plan. 

 

UNDP reserves the right to verify whether such a plan is in place, and to suggest modifications to the 

plan when necessary. Failure to maintain and implement an appropriate security plan as required 

hereunder shall be deemed a breach of this contract. Notwithstanding the foregoing, the Contractor 

shall remain solely responsible for the security of its personnel and for UNDP’s property in its custody 

as set forth in paragraph 4.1 above.  

 

 

 

74 AUDIT AND INVESTIGATIONS 

 

Each invoice paid by UNDP shall be subject to a post-payment audit by auditors, whether internal or 

external, of UNDP or the authorized agents of the UNDP at any time during the term of the Contract 

and for a period of three (3) years following the expiration or prior termination of the Contract.  The 

UNDP shall be entitled to a refund from the Contractor for any amounts shown by such audits to have 

been paid by the UNDP other than in accordance with the terms and conditions of the Contract. 

Should the audit determine that any funds paid by UNDP have not been used as per contract clauses, 

the company shall reimburse such funds forthwith. Where the company fails to reimburse such funds, 

UNDP reserves the right to seek recovery and/or to take any other action as it deems necessary. 

 

The Contractor acknowledges and agrees that, at anytime, UNDP may conduct investigations relating 

to any aspect of the Contract, the obligations performed under the Contract, and the operations of the 

Contractor generally.  The right of UNDP to conduct an investigation and the Contractor’s obligation 

to comply with such an investigation shall not lapse upon expiration or prior termination of the 

Contract.  The Contractor shall provide its full and timely cooperation with any such inspections, 

post-payment audits or investigations.  Such cooperation shall include, but shall not be limited to, the 

Contractor’s obligation to make available its personnel and any documentation for such purposes and 

to grant to UNDP access to the Contractor’s premises.  The Contractor shall require its agents, 

including, but not limited to, the Contractor’s attorneys, accountants or other advisers, to reasonably 

cooperate with any inspections, post-payment audits or investigations carried out by UNDP 

hereunder. 

 

75 ANTI-TERRORISM 
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The Contractor agrees to undertake all reasonable efforts to ensure that none of the UNDP funds 

received under this Contract are used to provide support to individuals or entities associated with 

terrorism and that the recipients of any amounts provided by UNDP hereunder do not appear on the 

list maintained by the Security Council Committee established pursuant to resolution 1267 (1999). 

The list can be accessed via http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm. This 

provision must be included in all sub-contracts or sub-agreements entered into under this Contract. 

 

 

 

http://www.un.org/Docs/sc/committees/1267/1267ListEng.htm

