
 

 

 

 

 

 

 

 

 

 

UNDP in Moldova • 131, 31 August 1989 str., Chisinau 2012, Moldova 
Tel: (+ 373 22) 22 00 45 • Fax: (+373 22) 22 00 41 • E-mail: registry.md@undp.org •   www.undp.md 

 

REQUEST FOR QUOTATION (RFQ) 
 

NAME & ADDRESS OF FIRM:  
 

DATE: October 15, 2020 

REFERENCE: RfQ20/02132 

 
Dear Sir / Madam: 
 
We kindly request you to submit your quotation for the provision of professional Detailed Technical 
Design and elaboration of preliminary costs estimation for the reconstruction of Canine Centre for the 
Ministry of Internal Affairs (2 LOTs) within the Support to Law Enforcement Reform Project as detailed in 
Annex 1 of this RFQ. When preparing your quotation, please be guided by the form attached hereto as Annex 
2, via e-tendering system to the address below: 

 
https://etendering.partneragencies.org 
Username: event.guest 
Password: why2change 

BU Code: MDA10 and Event ID 0000007522 
 

Once uploaded, Bidders that have accepted the invitation in the system will be notified via e-mail 
that changes have occurred. It is responsibility of the Bidder to view the respective changes and clarifications 
in the system. 

 
 Please Consult eTendering Resources for Bidders for additional information on bidding: 

http://www.undp.org/content/undp/en/home/operations/procurement/business/procurement-
notices/resources/. 

 
It shall remain your responsibility to ensure that your quotation will reach the address above on or 

before the deadline.  Quotations that are received by UNDP after the deadline indicated above, for whatever 
reason, shall not be considered for evaluation.   

 
Please take note of the following requirements and conditions pertaining to the supply of the 

abovementioned services:   
 

Exact Address of Delivery 
Location (identify all, if multiple) 

United Nations Development Programme in Moldova 
131, 31 August 1989 Street, MD-2012 Chisinau, Republic of Moldova  

Latest Expected Delivery Date 
and Time (if delivery time exceeds 
this, quote may be rejected by 
UNDP) 

☒ As per Delivery Schedule for each lot described in the Annex 1 

Delivery Schedule ☒Required 

Preferred Currency of Quotation 
☒United States Dollars (USD)   
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Reference date for determining UN Operational Exchange Rate:  
October 29, 2020 
For reference please access 
http://treasury.un.org/operationalrates/OperationalRates.aspx#R 

Value Added Tax on Price 
Quotation 

☒ Must be exclusive of VAT and other applicable indirect taxes 

A pre-bidding conference will 
be organized on: 

N/A 
 

Deadline for the Submission of 
Quotation  

October 29, 2020, 15:00 (Moldova local time) 
 
IMPORTANT NOTE: the time zone indicated in the Tendering system is 
New York Time zone. 
PLEASE NOTE: 

1.  Date and time visible on the main screen of event (on e-tendering portal) 
will be final and prevail over any other closing time indicated elsewhere, in 
case they are different. The correct proposal closing time is as indicated in 
the e-tendering portal and system will not accept any proposal after that 
time. It is the responsibility of the proposers to make sure proposals are 
submitted within this deadline. UNDP will not accept any proposal that is 
not submitted directly in the system. 
2.  Try to submit your proposal a day prior or well before the closing time.  
Do not wait until last minute. If you face any issue submitting your 
proposal at the last minute, UNDP may not be able to assist. 

All documentations, including 
catalogues, instructions and 
operating manuals, shall be in 
this language  

☒ English ☒ Others: Romanian/Russian 

Documents to be submitted 
 

☒ Duly Accomplished Form as provided in Annex 2, and in accordance with 
the list of requirements in Annex 1; 

☒ Company profile (short info up to 3 pages); 

☒ Copy of Company’s Registration Certificate together with the Annex; 

☒ Copy of license attesting the right to develop design for all categories of 
works specified in the ToR - Annex 1; 

☒ Technical description of the offered services (also consult the additional 
information provided in Annex 4 – Feasibility Study of the K9 Centre); 

☒ List of qualified key personnel, together with CVs and professional 
certificates/Licenses for: 

 1 (one) Architect,  

 2 (two) Civil Engineers,  

 1 (one) HVAC (Heat Ventilation and Air Conditioning) engineer,  

 1 (one) Electrical engineer,  

 1 (one) Automation Systems engineer,   

 1(one) Low voltage engineer,  

 1(one) Water supply and sewerage networks engineer,  

 1 (one) Cost engineer/estimator (BoQ developer); 

☒ Work time schedule (including time allocation for key staff); 

☒ Statement of Satisfactory Performance from the Top 2 Clients in terms 
of Contract Value during the past 3 years; 

☒ All information regarding any past and current litigation during the last 
five (5) years, in which the bidder is involved, indicating the parties 
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concerned, the subject of the litigation, the amounts involved, and the final 
resolution if already concluded; 

☒ Written Self-Declaration of not being included in the UN Security Council 
1267/1989 list, UN Procurement Division List or other UN Ineligibility List. 

Period of Validity of Quotes 
starting the Submission Deadline 
Date 

☒ 90 days   
In exceptional circumstances, UNDP may request the Vendor to extend the 
validity of the Quotation beyond what has been initially indicated in this 
RFQ. The Proposal shall then confirm the extension in writing, without any 
modification whatsoever on the Quotation.   

Partial Quotes ☒ Not allowed 

Payment Terms 
☒ payment per deliverable, upon 100% complete delivery of services, 
according to the delivery timeframe 

Liquidated Damages  0.5% of contract value for every day of delay, up to a maximum duration 
of calendar 20 days. Thereafter, the contract may be terminated. 

Evaluation Criteria  
 

Minimum qualification criteria for both Lots 
(failure to comply with these requirements will serve ground for 
disqualification) 

☒ Technical responsiveness/Full compliance to requirements and lowest 
price1; 

☒ Minimum 5-year experience and expertise in carrying out detailed design 
services; 

☒ Three (3) completed or on-going contracts for provision of Design 
services for construction works and preliminary costs estimation of similar 
technical complexity (according to the Technical Specifications and 
Requirements) performed by the Proposer as main contractor in the past 3 
years. The list with description of the contract and its value to be presented. 

☒ Availability of registration documentation and License for design 
services; 

☒ Availability of qualified key personnel, together with CVs and 
professional certificates/Licenses for:  

 1 (one) Architect,  

 2 (two) Civil Engineers,  

 1 (one) HVAC (Heat Ventilation and Air Conditioning) engineer,  

 1 (one) Electrical engineer,  

 1 (one) Low voltage engineer,  

 1 (one) Automation Systems engineer,  

 1 (one) Water supply and sewerage networks engineer,  

 1 (one) Cost engineer/estimator (BoQ developer); 

☒ Full acceptance of the Contract General Terms and Conditions; 

☒ Delivery period not to exceed the dates indicated in the Annex 1; 

UNDP will award to: 
 

☒ One and only one supplier for both lots 

Type of Contract to be Signed ☒ Contract for services/Facesheet 

Special conditions of Contract 
☒ Application of the Liquidated Damages clause: Liquidated damages to 
be calculated as 0.5% of contract value for every day of delay, up to a 

                                                           
1 UNDP reserves the right not to award the contract to the lowest priced offer, if the second lowest price among the 

responsive offer is found to be significantly more superior, and the price is higher than the lowest priced compliant offer 

by not more than 10%, and the budget can sufficiently cover the price difference.  The term “more superior” as used in 

this provision shall refer to offers that have exceeded the pre-determined requirements established in the specifications. 
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maximum duration of 20 calendar days. Thereafter, the contract may be 
terminated. 

Conditions for Release of 
Payment 

☒ Provision of services 

☒ Written Acceptance of Services based on full compliance with the RFQ 
requirements 

Annexes to this RFQ 

☒ Technical Specifications and Requirements (Annex 1) 

☒ Form for Submission of Quotation (Annex 2) 

☒ General Terms and Conditions / Special Conditions (Annex 3) 

☒ Feasibility Study on the K9 Centre (Annex 4) 
         

Contact Person for Inquiries 
(Written inquiries only)2 

Liuba Livadari, Project Associate, Project, UNDP Moldova; 
e-mail: liuba.livadari@undp.org  
Any delay in UNDP’s response shall be not used as a reason for extending 
the deadline for submission, unless UNDP determines that such an 
extension is necessary and communicates a new deadline to the Proposers. 

Services provided shall be reviewed based on completeness and compliance of the quotation with 
the minimum specifications described above and any other annexes providing details of UNDP 
requirements.  

The quotation that complies with all of the specifications, requirements and offers the lowest price, 
as well as all other evaluation criteria indicated, shall be selected. Any offer that does not meet the 
requirements shall be rejected. 

Any discrepancy between the unit price and the total price (obtained by multiplying the unit price 
and quantity) shall be re-computed by UNDP. The unit price shall prevail, and the total price shall be 
corrected. If the supplier does not accept the final price based on UNDP’s re-computation and correction of 
errors, its quotation will be rejected.   

After UNDP has identified the lowest price offer, UNDP reserves the right to award the contract 
based only on the prices of the services in the event that the transportation cost (freight and insurance) is 
found to be higher than UNDP’s own estimated cost if sourced from its own freight forwarder and insurance 
provider.   

At any time during the validity of the quotation, no price variation due to escalation, inflation, 
fluctuation in exchange rates, or any other market factors shall be accepted by UNDP after it has received 
the quotation. At the time of award of Contract or Purchase Order, UNDP reserves the right to vary (increase 
or decrease) the quantity of services and/or goods, by up to a maximum twenty-five per cent (25%) of the 
total offer, without any change in the unit price or other terms and conditions.   

Any Purchase Order that will be issued as a result of this RFQ shall be subject to the General Terms 
and Conditions attached hereto. The mere act of submission of a quotation implies that the vendor accepts 
without question the General Terms and Conditions of UNDP herein attached as Annex 3. 

UNDP is not bound to accept any quotation, nor award a contract/Purchase Order, nor be 
responsible for any costs associated with a Supplier’s preparation and submission of a quotation, regardless 
of the outcome or the manner of conducting the selection process.  

 Please be advised that UNDP’s vendor protest procedure is intended to afford an opportunity to 
appeal for persons or firms not awarded a purchase order or contract in a competitive procurement process. 
In the event that you believe you have not been fairly treated, you can find detailed information about 
vendor protest procedures in the following link: http://www.undp.org/procurement/protest.shtml. 

                                                           
2 This contact person and address is officially designated by UNDP.  If inquiries are sent to other person/s or address/es, 

even if they are UNDP staff, UNDP shall have no obligation to respond nor can UNDP confirm that the query was 

received. 
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UNDP encourages every prospective Vendor to avoid and prevent conflicts of interest, by disclosing 
to UNDP if you, or any of your affiliates or personnel, were involved in the preparation of the requirements, 
design, specifications, cost estimates, and other information used in this RFQ.   

UNDP implements a zero tolerance on fraud and other proscribed practices and is committed to 
identifying and addressing all such acts and practices against UNDP, as well as third parties involved in 
UNDP activities. UNDP expects its suppliers to adhere to the UN Supplier Code of Conduct found in this link: 
http://www.un.org/depts/ptd/pdf/conduct_english.pdf. 

Thank you and we look forward to receiving your quotation. 

 
 

Sincerely yours, 
 
 
 

Corina Oprea,  
Operations Manager 
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 Annex 1 
Technical Specifications and Requirements 

 

provision of professional Detailed Technical Design and elaboration of preliminary costs estimation 
for the reconstruction of Canine Centre for the Ministry of Internal Affairs (2 LOTs) located in Boscana 

village, Criuleni district. 
 
 
A. Project Description 
 
General Background 
 
The Canine (K9) Units play an important role in ensuring public safety and order. These are specialized law 
enforcement subdivisions, bringing together law enforcement officers and specially trained service dogs to 
perform police, emergency situations and border police duties. The service dogs are normally used to 
protect specific personnel, search for criminals, help search and rescue missing people, search for drugs, 
explosives or other substances and to help do other important jobs in the police force, border police and 
emergency situations service.  
 
Currently, several K9 units are operating in different law enforcement bodies under the auspices of the 
Ministry of Internal Affairs (MIA). The General Police Inspectorate, the Border Police General Inspectorate 
and the General Inspectorate for Emergency Situations have specialized K9 units. The MIA Functional 
Analysis (2015) found out that the K9 regulatory framework is outdated, there are no SOP or training 
guidelines, the level of equipment is inadequate, and the transportation capacities are insufficient. Bearing 
this in mind, the MIA Functional Analysis recommended creating a single K9 Unit to serve the needs of all 
MIA subdivisions, allowing for the concentration of resources and capacities for a better operation and 
coordination.   
 
Following up on this recommendation, the National Strategy on Public Order and Security for 2017-2020, 
National Strategy on Integrated Border Police Management for 2018-2023, as well as Governmental Action 
Plan for 2020-2023 foresee the strengthening of law enforcement K9 capacities by creating a unified centre 
for this purpose. MIA’s preliminary vision on the K9 Centre includes two directions of activity: (i) training of 
staff and service dogs and (ii) breeding selection and veterinary treatment of dogs.  

Currently, the majority of K9 teams (K9 specialist and service dog) within the internal affairs system are 

serving in the Border Police, where 53 operational K9 teams out of 106 posts are. At the same time, the total 

needs of the Border Police amount to 180-200 K9 teams.  

The annual turnover of service dogs in Border Police is about 10 out of 60 dogs. The main source of covering 
the needs comes from external donations and direct purchase, with only a few dogs coming from the Border 
Police’s own breed. This situation is mainly due to the lack of appropriate facilities and infrastructure for 
carrying out the breeding process.     
 
Thus, the engagement under this project component will help MIA and its subdivisions address the above-
mentioned development need by: 

(a) conducting a feasibility study on establishing the K9 Centre (including needs in service dogs per 

each MIA’s subdivision, number and specialties), on centre’s infrastructure needs, 

organization/functioning and staff, the best option for the dislocation place of the K9 Centre;  

(b) updating/upgrading the infrastructure of the K9 Center (developing designs, re/construction of 

premises);  
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(c) creating conditions for training, housing and food premises for dogs, caring and breeding service 

dogs (veterinary unit, kennels, outdoor training facilities); 

(d) equipping the K9 Centre with office furniture, ICT devices and devices for veterinary investigation 

of dogs (ultrasonography, X-ray and endoscopy); and  

(e) updating/drafting the regulatory framework and developing relevant SOPs.   

So far, a comprehensive evaluation of the current situation regarding the MIA’s dog-handling needs, 

capacities and training system was made by a team of experts contracted by UNDP. Based on the performed 

evaluation a Feasibility Study was carried out which contain relevant findings, conclusions and 

recommendations concerning the operationalization of the future K9 Centre (please refer to the Annex 4). 

The technical design company that will be selected through the current competition will be required to 

follow the recommendations formulated in the Feasibility Study as well as to communicate and consult the 

UNDP team of experts during the development of the technical design documentation. 

 
 
B. Objective of the assignment: 

The overall objective of the assignment is to provide professional engineering/design works, including the 
preliminary detailed technical expertise, with emphasis on the development of structural design 
documentation and estimation of costs, required for the reconstruction of MIA’s K9 Centre to be located in 
Boscana, Criuleni district of Moldova. 
 
The contractor will develop the design documentation taking into account the existing K9 Feasibility Study 
(Annex 4), applying the most efficient technical solutions for proposed public infrastructures and social 
facilities, based on the type, technical characteristics and specifications of the required scope of 
rehabilitation works. 
 
The design services will also identify and provide the best opportunities/options for sustainable use, 
operation and functioning of the rehabilitated infrastructure, proposing modern environmentally friendly 
and sustainable materials, equipment, technologies, according to the international standards in the fields. 
The Human Rights Based Approach (HRBA) and accessibility principles for all categories of beneficiaries will 
be taken into consideration while developing the technical documentation. 
 
C. Design requirements: 
 
The content of design documentation shall be set up in accordance with national building codes: NCM 
A.07.02-2012. The selected contractor will render their services for development of clear and complete 
designs including, but not limited to, the following: 
 
Stage I:  
 
1. Pre-Design stage: Based on existing Feasibility Study 2D preliminary planimetry of the buildings, 
proposed partitioning of the designed premises (at least two potential scenarios), based on the de facto 
estimates of the beneficiaries’ flow in the context of the planned activities and number of staff and service 
dogs planned to be accommodated. The contractor will provide the most appropriate options for 
sustainable use, operation and functioning of the modernized infrastructure, proposing modern 
environmentally friendly and sustainable materials, equipment, technologies and integrating HRBA and 
accessibility principles, according to the best practices in the field. A preliminary general cost estimate of 
constructions per m2 will be presented, considering the proposed technological approach. Further, the 
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developed preliminary 2D drawings will serve as basis for the detailed Statement of Works developed by the 
UNDP engineer with the support of contracted technical design company. 
 
2. Statement of Works (SOW) with narrative description of designed technological solutions, units of the 
main equipment and materials, technical systems/utilities, clarification on how the capacity complimentary 
elements and systems of the K9 Centre were estimated. 
 
Important: Prior to the detailed structural design the Contractor will undertake the preliminary detailed 
technical expertise of the existing premises, providing relevant conclusions, recommendations and required 
technical solutions. The Contractor will undertake the technical design stage only after the prior approval by 
UNDP of the provided preliminary technical report and technical solutions. 
 
Stage II: 
 
3. Drawings: Complete detailed construction drawings of all works in sufficient detail for tendering, 
contractual and construction purposes, based on preliminary developed technical Concept. All drawings 
shall be presented in electronic (PDF and DWG) format and on appropriate paper support (2 sets of 
documents in original). All drawings should be clear, sharp, and accurate. Symbols and abbreviations should 
be defined in a legend. Isometric drawings for the internal heating and ventilation, water supply and 
sewerage, power supply and low voltage water etc.  will be also part of the design assignment.  
 
Important: Upon necessity, the technical documentation along with the BoQ will be divided in several 
implementation stages and verified accordingly, to allow the beneficiary to further implement the project based 
on available budget and time. 
 
4. Bill of quantities (BOQ): Complete for all items of work with adequate description for each item. The 
quantities for all work items should be based on actual take-off calculation and not based on estimates. All 
BOQs shall be presented in a spreadsheet format, preferably MS Excel;  
 
Important: The BoQs should be entirely presented in Romanian, in the following formats: Form 7, Form 5, and 
Form 3 (according to “WinSmeta”). Please note that, Form 7 should be submitted in Excel. 
 
5. Specifications: Comprehensive and up to date, in accordance with current best practices, general and 
specific Technical Specifications for all works and equipment based on internationally accepted standards 
and sufficient for procurement, installation and construction works; 
 
6. Documentation of all design literature and design calculations for all civil, planning, connections to 
internal networks and utilities, structural, electrical, low voltage systems, automation and mechanical 
works. All sets of Design documentation shall be elaborated in 3 copies, including 2 original sets on paper.  
 
Important: Documentation with detailed recommendations and measures for protection of environment will be 
also part of the design assignment. 
 
7. Cost estimations: comprehensive estimation of involved costs considering all necessary labour and 
materials based on current prices available on the local market and manpower remuneration, which shall 
not be below the minimum required by the National Legislation. 
 
Important: The documents, the Drawings and Specifications, shall be of sufficient detail to enable construction 
works to proceed without need for on-site instructions and selection of materials, construction assembly, layout 
or location of any element or feature. 
 

DocuSign Envelope ID: 8586BE68-9DE1-4DEA-95A4-3F206B143A64



   

 

Page 9 of 23 
 

The technical design documentation must be developed taking into consideration the similar best practices, 
apply innovative solutions and Human Rights Based Approach.  
 
The designs should comply with the local legislation State building norms and regulations, standards and 
specifications, local building regulations and shall also ensure: 
 
1. reliable and safe operation of recommended equipment, materials, and engineering systems; 
2. optimal energy efficiency measures of rehabilitated facilities and systems (i.e. solar collectors for hot 
water etc.); 
3. cost efficiency in terms of construction, operation and maintenance; 
4. compliance with health and safety requirements; 
5. compliance with environmental protection requirements; 
5. compatible with HRBA principles. 
 
D. Key tasks and expected outputs: 
 
In accomplishing the assignment, the contractor commonly shall be responsible for undertaking all the 
necessary activities for turning out complete designs and tender documents for construction and putting 
into operation the aforementioned construction sites with architectural solutions (including roofs re-
designing), internal power supply, heating, ventilation, water supply and sanitation, low voltage systems, 
external water supply, sewerage and heating networks, including, but not limited to, the following tasks: 

1. Inspection of premises to determine the volume of construction works and proper location of 
heating, electrical, water supply and sanitary equipment; 

2. Provision of detailed technical expertise of the existing premises. Elaboration of technical expertise 
report with relevant conclusions and recommendations. The costs for anticipated technical 
expertise will be included in the financial bid; 

3. Elaborate required technical solutions in accordance with valid national legislation and conclusions 
and recommendations; 

4. Carry out necessary topographical and geodesic investigations (if the case); 
5. Project sites’ general plans, structural designs and engineering, incl. the technological side of water 

supply and sewerage networks, power equipment, ventilation, landscaping; 
6. With the support of beneficiary institution obtain/update technical conditions for the connection to 

the required networks (by case); 
7. Design the organization of construction sites (DOC); 
8. Assist beneficiary in obtaining the City Planning Permits (Urbanistic Certificate); 
9. Obtain health and sanitary and environmental permits; 
10. Develop BoQs and preliminary cost estimates. The design shall encompass BoQs without stating 

any brand names; 
11. Provision of Detailed Design author supervision; 
12. Participate in the preliminary and final commissioning committee.  

 
Contractor shall properly coordinate the design and engineering process with the local planning authorities, 
project beneficiary and UNDP. Contractor should obtain expertise clearance for design from all relevant 
authorities, when necessary. 
 
Contractor should assist public facilities’ owner in requesting and obtaining from the local authorities 
planning permits, if not obtained. 
 
All the detailed design documentation shall be subject to mandatory control by the State Verification 
Department or Independent Authorized Verifiers. Design documentation shall undergo an examination (by 
experts), when needed. 
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The design company assumes the responsibility to make the necessary technical adjustments and updates 
(appeared in the process of construction) to the project documentation. These adjustments will be made 
within five working days upon the official request from the Project’s Engineer. 
 
Upon termination of Construction Works, the Contractor will participate in the works hand-over activities 
and will endorse an author confirmation, certifying the compliance of Works to the design. 
 
 
 
 
E. Implementation timeframe for both construction sites: 
 
For the Lot 1: 
The LOT 1 will include the technical design of  20 external kennels, rebuilding 1G into the internal kennels 
with breeding farm and mini obstacle course, rebuilding 1A into a temporary administrative building, 
technical design of water, sewage, power supply, street lighting, external video monitoring systems, 
technical design of two obstacles courses for service dogs, partial land use planning, technical design of  1K 
into osmology laboratories with DIY method. 
 
The Contractor is expected to complete the development of 2D preliminary planimetry of the buildings, 
proposed partitioning of the designed premises in maximum 10 calendar days from the contract signature 
date; present full design documentation, including preliminary technical expertise and necessary technical 
solutions, complete drawings in maximum 85 days from the contract signature date; present BOQs and 
Costs Estimates  in maximum 100 calendar days from the contract signature date; Verification of the 
designs, Bill of Quantities and Costs Estimates” items, in maximum 115 calendar days from the contract 
signature date. 
 
For the Lot 2: 
The LOT 1 will include the technical design of 1E into administrative building and the canteen,  rebuilding of 
the 2B into a dormitory with the classrooms, rebuilding of the 1H into depots, rebuilding of the 1G into the 
internal kennels and 2 depots, rebuilding of the 1R into Veterinary, partial land improvement, technical 
design of outdoor gym for staff, technical design of a boiler house for 200 Kw. 
 
The Contractor is expected to complete the development of 2D preliminary planimetry of the buildings, 
proposed partitioning of the designed premises in maximum 20 calendar days from the contract signature 
date; present full design documentation, including preliminary technical expertise and necessary technical 
solutions, complete drawings in maximum 100 days from the contract signature date; present BOQs and 
Costs Estimates  in maximum 120 calendar days from the contract signature date; Verification of the 
designs, Bill of Quantities and Costs Estimates” items, in maximum 140 calendar days from the contract 
signature date. 
 
F. Deliverables 
 
Contractor is required to deliver the expected design services for K9 Centre in accordance with the following 
deliverable items and established schedules:  
 

Item 
No. 

Description/Specification of Services 
Delivery Date 

LOT 1 
Delivery Date 

LOT 2 

Phase I: Pre-Design stage for K9 Centre facilities  

1. 2D preliminary planimetry of the buildings, proposed 
partitioning of the designed premises developed, in 
accordance with the existing Feasibility Study of K9 Centre. 

10 calendar 
days from the 

date of 

20 calendar 
days from the 

date of 
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contract 
signing 

contract 
signing 

Phase II: Technical design for K9 Centre facilities  

2. 

Detailed technical design drawings, including required 
technical expertise elaborated. 

85 calendar 
days from the 

date of 
contract 
signing 

100 calendar 
days from the 

date of 
contract 
signing 

3. 

Bill of quantities (BOQ) and Costs estimates, completed for 
all items of work with detailed description for each item; 

100 calendar 
days from the 

date of 
contract 
signing 

120 calendar 
days from the 

date of 
contract 
signing 

4. 

Verification of the designs and Bill of Quantities by 
independent Authorized/Licensed Experts performed 

115 days from 
the date of 

contract 
signing 

140 calendar 
days from the 

date of 
contract 
signing 

5. 

Detailed Design Author’s Supervision during the construction 
period 

throughout 

the execution 

of 

reconstruction 

works 

throughout 

the execution 

of 

reconstruction 

works 

 
Particular requirements for the deliverable items: 
 
Item 2.  Detailed design of the modernization of Police Stations located in Boscana village, Criuleni district, 
will include: narrative memo with requirements, technical specifications and standards, seismicity etc.; 
general plan, architecture and architectural solutions; resistance; technological and structural design; power 
supply, sewerage and water supply, heating and ventilation and conditioning systems; landscaping; 
according to local norms and standards; development of recommendations for maintenance and operation.  
 
Item 3. The estimation of quantities for all work items must be based on actual take-off calculation and not 
based on proximate estimates. All BOQs shall be presented in a spreadsheet format, preferably MS Excel, 
as mentioned above;  
 
Item 5. Author’s Supervision during the construction period will, also, include contractor’s participation at 
preliminary and final commissioning of completed works procedures. 
 
G. General organizational information/requirements 
 
Elaboration of design documentation is initiated based on the recommendations of the meetings of project 
working group composed from representatives of beneficiary institution and UNDP, as well as, Urbanistic 
Certificates for design work, issued by the relevant Public Authorities. 
 
First drafts, schemes and proposed architectural and technical solutions, elaborated by the designers, shall be 
coordinated jointly with established project working group, and UNDP Engineer. 
Technical Conditions for connection of newly designed facilities (by case) to existing utilities: water, 
sanitation and power supply nets, shall be obtained from respective institutions by the contractor, jointly 
with premises owners and at the contractor’s initiative. 
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Buildings:  
The following special regional climate conditions and technical characteristics, shall be considered while 
designing project buildings and constructions:  
Climate zone     - III B; 
Snow loading     - 500 Pa/м2;   
Wind loading      - 350 Pa/м2;                                                                
Seismicity level    - 7 grades;                                                               
Average outside temperature   - 17°С;                                               
Heating season duration   - 166 days;  
Average outside temperature during winter season - +0,6°С; 
Earth structure data – in accordance with geological surveys (by case). 
 

 
  

DocuSign Envelope ID: 8586BE68-9DE1-4DEA-95A4-3F206B143A64



   

 

Page 13 of 23 
 

Annex 2 
FORM FOR SUBMITTING SUPPLIER’S QUOTATION 

(This Form must be submitted only using the Supplier’s Official Letterhead/Stationery3) 
 

We, the undersigned, hereby accept in full the UNDP General Terms and Conditions, and hereby offer 
to supply the items listed below in conformity with the specification and requirements of UNDP as per RFQ 
Reference No. “RFQ20/02132 - Provision of professional Detailed Technical Design and elaboration of 
preliminary costs estimation for the reconstruction of Canine Centre for the Ministry of Internal Affairs (2 
LOTs)4” 

 
TABLE 1:  Offer to Supply Services Compliant with Technical Specifications and Requirements  
 

Item 
No. 

Description/Specification of 
Services 

Measu-
rement 

Unit 
(M.U.) 

Estimated 
Q-ty 

Unit Price 
per M.U. 
(USD),  
VAT exclusive  

Total Price  
(USD),  
VAT exclusive 

Latest Delivery 
Date 

1 2  4 5 6 7 

LOT 1 K9 Centre Stage I: Development of dogs training infrastructure 

 Phase I: Pre-Design stage 

1 

2D preliminary planimetry of the 
buildings, proposed partitioning of 
the designed premises developed, 
in accordance with the existing K9 
Centre Feasibility Study. 

unit 1   
10 calendar days 
from the date of 
contract signing 

 Sub-total Phase I, LOT 1:  - -  - 

 Phase II: Technical design 

2 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
1A premises into a temporary 
administrative building premises. 

m2 65m2   

85 calendar days 
from the date of 
contract signing 

3 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
1G premises into the internal 
kennels with breeding farm and 
mini obstacle course. 

m2 165m2   

                                                           
3 Official Letterhead/Stationery must indicate contact details – addresses, email, phone and fax numbers – for 

verification purposes  

4 As specified in the RFQ, one supplier will be awarded both lots. Still, UNDP reserves the right to contract the 

announced lots in stages, given the available implementation budget. 
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Item 
No. 

Description/Specification of 
Services 

Measu-
rement 

Unit 
(M.U.) 

Estimated 
Q-ty 

Unit Price 
per M.U. 
(USD),  
VAT exclusive  

Total Price  
(USD),  
VAT exclusive 

Latest Delivery 
Date 

1 2  4 5 6 7 

4 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
1K premises into osmology 
laboratories with DIY method. 

m2 165m2   

5 

Development of detailed technical 
design documentation, internal 
networks and external works for 
the construction of 20 external 
kennels. 

m2 337m2   

6 

Landscaping design works, 
including topography, the fence, 
and construction of two obstacles 
courses for dogs training. 

m2 3000m2   

7 
Technical Design of external networks, including required technical investigations (upon 
necessity):  

7.1 
External networks for water supply linear 

meters  
1060 m   

 

7.2 
External networks for sewerage 
supply  

linear 
meters 

1010 m   

7.3 
External networks for heating, 
including the heating points  

linear 
meters 

502 m   

7.4 
External network of power supply linear 

meters 
2320 m   

7.5 
External lighting system 

unit 1   

7.6 
External video monitoring system 

unit 1   

5 

Bill of quantities (BOQ) and Costs 
estimates, completed for all items 
of work with detailed description 
for each item; 

unit 1   
100 calendar days 
from the date of 
contract signing 

6 

Verification of the designs and Bill 
of Quantities by independent 
Authorized/Licensed Experts 
performed 

unit 1   
115 days from the 
date of contract 
signing 

7 
Detailed Design Author’s 
Supervision during the 
construction period 

unit 1   N/A 

 Sub-total Phase II, LOT 1:  - -  - 
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Item 
No. 

Description/Specification of 
Services 

Measu-
rement 

Unit 
(M.U.) 

Estimated 
Q-ty 

Unit Price 
per M.U. 
(USD),  
VAT exclusive  

Total Price  
(USD),  
VAT exclusive 

Latest Delivery 
Date 

1 2  4 5 6 7 

 Add: Other Charges (pls. specify)  - -  - 

 
TOTAL Phase I and Phase II, LOT 
1 

 
- -  - 

LOT 2 K9 Centre Stage II: Full Operationalization of the infrastructure 

 Phase I: Pre-Design stage  

1. 

2D preliminary planimetry of the 
buildings, proposed partitioning of 
the designed premises developed, 
in accordance with the existing K9 
Feasibility Study. 

unit 1   
20 calendar days 
from the date of 
contract signing 

 Sub-total Phase I, LOT 2  - -  - 

 Phase II: Technical design  

2 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
1E into administrative building 
and the canteen. 

m2 629m2   

100 calendar days 
from the date of 
contract signing 

3 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
2B into a dormitory with the 
classrooms. 

m2 900m2   

4 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
1H into depots. 

m2 116m2   

5 
 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
1M into the internal kennels and 2 
depots. 

m2 165m2   

6 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the rebuilding 
1R into Veterinary. 

m2 108m2   
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Item 
No. 

Description/Specification of 
Services 

Measu-
rement 

Unit 
(M.U.) 

Estimated 
Q-ty 

Unit Price 
per M.U. 
(USD),  
VAT exclusive  

Total Price  
(USD),  
VAT exclusive 

Latest Delivery 
Date 

1 2  4 5 6 7 

7 

Development of detailed technical 
design documentation, including 
all required expertise (upon 
necessity), internal networks and 
external works for the construction 
of boiler house 200 Kw. 

unit 1   

      

      

8 
Landscaping design works, 
including outdoor gym for staff 

m2 4250m2   

9 

Bill of quantities (BOQ) and Costs 
estimates, completed for all items 
of work with detailed description 
for each item 

unit 1   
120 calendar days 
from the date of 
contract signing 

10 

Verification of the designs and Bill 
of Quantities by independent 
Authorized/Licensed Experts 
performed 

unit 1   
140 days from the 
date of contract 
signing 

11 
Detailed Design Author’s 
Supervision during the 
construction period 

unit 1   N/A 

 Sub-total Phase II, LOT 2  - -  - 

 Add: Other Charges (pls. specify)  - -  - 

 
TOTAL Phase I and Phase II, LOT 
2 

 
- -  - 

 GRAND TOTAL (LOT 1 and LOT 2) 
 

- -  - 

 
 
TABLE 2: Offer to Comply with Other Conditions and Related Requirements  
 

 
Other Information pertaining to our 
Quotation are as follows: 

 
Your Responses 

Yes, we will 
comply 

No, we cannot 
comply 

If you cannot comply, 
pls. indicate counter 

proposal 

Delivery Lead Time for LOTs 1 (115 
calendar days) 

   

Delivery Lead Time for LOTs 2 (140 
calendar days) 

   

Validity of Quotation (90 calendar days)    

All Provisions of the UNDP General Terms 
and Conditions 
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All other information that we have not provided automatically implies our full compliance with the 
requirements, terms and conditions of the RFQ. 

 
 
[Name and Signature of the Supplier’s Authorized Person] 
[Designation] 
[Date] 
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Annex 3 

     
 

UNDP 
GENERAL CONDITIONS OF CONTRACT FOR SERVICES 

 
1.0 LEGAL STATUS:  
 
The Contractor shall be considered as having the legal status of an independent contractor vis-à-vis the United Nations 
Development Programme (UNDP).  The Contractor’s personnel and sub-contractors shall not be considered in any 
respect as being the employees or agents of UNDP or the United Nations. 
 
2.0 SOURCE OF INSTRUCTIONS:  
 
The Contractor shall neither seek nor accept instructions from any authority external to UNDP in connection with the 
performance of its services under this Contract.  The Contractor shall refrain from any action that may adversely affect 
UNDP or the United Nations and shall fulfil its commitments with the fullest regard to the interests of UNDP. 
 
3.0 CONTRACTOR'S RESPONSIBILITY FOR EMPLOYEES:  
 
The Contractor shall be responsible for the professional and technical competence of its employees and will select, for 
work under this Contract, reliable individuals who will perform effectively in the implementation of this Contract, 
respect the local customs, and conform to a high standard of moral and ethical conduct.  
 
4.0 ASSIGNMENT:  
 
The Contractor shall not assign, transfer, pledge or make other disposition of this Contract or any part thereof, or any 
of the Contractor's rights, claims or obligations under this Contract except with the prior written consent of UNDP.  
 
5.0 SUB-CONTRACTING:  
 
In the event the Contractor requires the services of sub-contractors, the Contractor shall obtain the prior written 
approval and clearance of UNDP for all sub-contractors.  The approval of UNDP of a sub-contractor shall not relieve 
the Contractor of any of its obligations under this Contract. The terms of any sub-contract shall be subject to and 
conform to the provisions of this Contract.  
 
6.0 OFFICIALS NOT TO BENEFIT:  
 
The Contractor warrants that no official of UNDP or the United Nations has received or will be offered by the Contractor 
any direct or indirect benefit arising from this Contract or the award thereof.  The Contractor agrees that breach of this 
provision is a breach of an essential term of this Contract.  
 
7.0 INDEMNIFICATION:  
 
The Contractor shall indemnify, hold and save harmless, and defend, at its own expense, UNDP, its officials, agents, 
servants and employees from and against all suits, claims, demands, and liability of any nature or kind, including their 
costs and expenses, arising out of acts or omissions of the Contractor, or the Contractor's employees, officers, agents 
or sub-contractors, in the performance of this Contract.  This provision shall extend, inter alia, to claims and liability in 
the nature of workmen's compensation, products liability and liability arising out of the use of patented inventions or 
devices, copyrighted material or other intellectual property by the Contractor, its employees, officers, agents, servants 
or sub-contractors.  The obligations under this Article do not lapse upon termination of this Contract.  
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8.0 INSURANCE AND LIABILITIES TO THIRD PARTIES: 
 
8.1 The Contractor shall provide and thereafter maintain insurance against all risks in respect of its property and 
any equipment used for the execution of this Contract. 
 
8.2 The Contractor shall provide and thereafter maintain all appropriate workmen's compensation insurance, or 
the equivalent, with respect to its employees to cover claims for personal injury or death in connection with this 
Contract.  
 
8.3 The Contractor shall also provide and thereafter maintain liability insurance in an adequate amount to cover 
third party claims for death or bodily injury, or loss of or damage to property, arising from or in connection with the 
provision of services under this Contract or the operation of any vehicles, boats, airplanes or other equipment owned 
or leased by the Contractor or its agents, servants, employees or sub-contractors performing work or services in 
connection with this Contract. 
  
8.4 Except for the workmen's compensation insurance, the insurance policies under this Article shall:  
 
8.4.1 Name UNDP as additional insured;  
 
8.4.2 Include a waiver of subrogation of the Contractor's rights to the insurance carrier against the UNDP;  
 
8.4.3 Provide that the UNDP shall receive thirty (30) days written notice from the insurers prior to any cancellation 
or change of coverage.  
 
8.5 The Contractor shall, upon request, provide the UNDP with satisfactory evidence of the insurance required 
under this Article.  
 
9.0 ENCUMBRANCES/LIENS:  
 
The Contractor shall not cause or permit any lien, attachment or other encumbrance by any person to be placed on file 
or to remain on file in any public office or on file with the UNDP against any monies due or to become due for any work 
done or materials furnished under this Contract, or by reason of any other claim or demand against the Contractor.  
 
10.0 TITLE TO EQUIPMENT: Title to any equipment and supplies that may be furnished by UNDP shall rest with 
UNDP and any such equipment shall be returned to UNDP at the conclusion of this Contract or when no longer needed 
by the Contractor. Such equipment, when returned to UNDP, shall be in the same condition as when delivered to the 
Contractor, subject to normal wear and tear.  The Contractor shall be liable to compensate UNDP for equipment 
determined to be damaged or degraded beyond normal wear and tear.  
 
11.0 COPYRIGHT, PATENTS AND OTHER PROPRIETARY RIGHTS: 
 
11.1 Except as is otherwise expressly provided in writing in the Contract, the UNDP shall be entitled to all 
intellectual property and other proprietary rights including, but not limited to, patents, copyrights, and trademarks, 
with regard to products, processes, inventions, ideas, know-how, or documents and other materials which the 
Contractor has developed for the UNDP under the Contract and which bear a direct relation to or are produced or 
prepared or collected in consequence of, or during the course of, the performance of the Contract, and the Contractor 
acknowledges and agrees that such products, documents and other materials constitute works made for hire for the 
UNDP.  
 
11.2 To the extent that any such intellectual property or other proprietary rights consist of any intellectual property 
or other proprietary rights of the Contractor: (i) that pre-existed the performance by the Contractor of its obligations 
under the Contract, or (ii) that the Contractor may develop or acquire, or may have developed or acquired, 
independently of the performance of its obligations under the Contract, the UNDP does not and shall not claim any 
ownership interest thereto, and the Contractor grants to the UNDP a perpetual license to use such intellectual property 
or other proprietary right solely for the purposes of and in accordance with the requirements of the Contract. 
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11.3 At the request of the UNDP; the Contractor shall take all necessary steps, execute all necessary documents 
and generally assist in securing such proprietary rights and transferring or licensing them to the UNDP in compliance 
with the requirements of the applicable law and of the Contract. 
 
11.4 Subject to the foregoing provisions, all maps, drawings, photographs, mosaics, plans, reports, estimates, 
recommendations, documents, and all other data compiled by or received by the Contractor under the Contract shall 
be the property of the UNDP, shall be made available for use or inspection by the UNDP at reasonable times and in 
reasonable places, shall be treated as confidential, and shall be delivered only to UNDP authorized officials on 
completion of work under the Contract. 
 
12.0 USE OF NAME, EMBLEM OR OFFICIAL SEAL OF UNDP OR THE UNITED NATIONS:  
 
The Contractor shall not advertise or otherwise make public the fact that it is a Contractor with UNDP, nor shall the 
Contractor, in any manner whatsoever use the name, emblem or official seal of UNDP or THE United Nations, or any 
abbreviation of the name of UNDP or United Nations in connection with its business or otherwise.  
 
13.0 CONFIDENTIAL NATURE OF DOCUMENTS AND INFORMATION:   
 
Information and data that is considered proprietary by either Party and that is delivered or disclosed by one Party 
(“Discloser”) to the other Party (“Recipient”) during the course of performance of the Contract, and that is designated 
as confidential (“Information”), shall be held in confidence by that Party and shall be handled as follows:  
 
13.1 The recipient (“Recipient”) of such information shall:  
 
             13.1.1 use the same care and discretion to avoid disclosure, publication or dissemination of the Discloser’s 
Information as it uses with its own similar information that it does not wish to disclose, publish or disseminate; and, 
 
             13.1.2 use the Discloser’s Information solely for the purpose for which it was disclosed. 
 
13.2 Provided that the Recipient has a written agreement with the following persons or entities requiring them to 
treat the Information confidential in accordance with the Contract and this Article 13, the Recipient may disclose 
Information to:  
 
             13.2.1 any other party with the Discloser’s prior written consent; and, 
 
             13.2.2 the Recipient’s employees, officials, representatives and agents who have a need to know such 
Information for purposes of performing obligations under the Contract, and employees officials, representatives and 
agents of any legal entity that it controls, controls it, or with which it is under common control, who have a need to 
know such Information for purposes of performing obligations under the Contract, provided that, for these purposes a 
controlled legal entity means: 
 
             13.2.2.1 a corporate entity in which the Party owns or otherwise controls, whether directly or indirectly, over 
fifty percent (50%) of voting shares thereof; or, 
 
             13.2.2.2 any entity over which the Party exercises effective managerial control; or, 
 
             13.2.2.3 for the UNDP, an affiliated Fund such as UNCDF, UNIFEM and UNV.  
 
13.3 The Contractor may disclose Information to the extent required by law, provided that, subject to and without 
any waiver of the privileges and immunities of the United Nations, the Contractor will give the UNDP sufficient prior 
notice of a request for the disclosure of Information in order to allow the UNDP to have a reasonable opportunity to 
take protective measures or such other action as may be appropriate before any such disclosure is made. 
 
13.4 The UNDP may disclose Information to the extent as required pursuant to the Charter of the UN, resolutions 
or regulations of the General Assembly, or rules promulgated by the Secretary-General. 
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13.5 The Recipient shall not be precluded from disclosing Information that is obtained by the Recipient from a third 
party without restriction, is disclosed by the Discloser to a third party without any obligation of confidentiality, is 
previously known by the Recipient, or at any time is developed by the Recipient completely independently of any 
disclosures hereunder. 
 
13.6 These obligations and restrictions of confidentiality shall be effective during the term of the Contract, 
including any extension thereof, and, unless otherwise provided in the Contract, shall remain effective following any 
termination of the Contract. 
 
14.0 FORCE MAJEURE; OTHER CHANGES IN CONDITIONS  
 
14.1 In the event of and as soon as possible after the occurrence of any cause constituting force majeure, the 
Contractor shall give notice and full particulars in writing to the UNDP, of such occurrence or change if the Contractor 
is thereby rendered unable, wholly or in part, to perform its obligations and meet its responsibilities under this 
Contract.  The Contractor shall also notify the UNDP of any other changes in conditions or the occurrence of any event 
that interferes or threatens to interfere with its performance of this Contract. On receipt of the notice required under 
this Article, the UNDP shall take such action as, in its sole discretion; it considers to be appropriate or necessary in the 
circumstances, including the granting to the Contractor of a reasonable extension of time in which to perform its 
obligations under this Contract.   
 
14.2 If the Contractor is rendered permanently unable, wholly, or in part, by reason of force majeure to perform its 
obligations and meet its responsibilities under this Contract, the UNDP shall have the right to suspend or terminate 
this Contract on the same terms and conditions as are provided for in Article 15, "Termination", except that the period 
of notice shall be seven (7) days instead of thirty (30) days.  
 
14.3 Force majeure as used in this Article means acts of God, war (whether declared or not), invasion, revolution, 
insurrection, or other acts of a similar nature or force.  
 
14.4 The Contractor acknowledges and agrees that, with respect to any obligations under the Contract that the 
Contractor must perform in or for any areas in which the UNDP is engaged in, preparing to engage in, or disengaging 
from any peacekeeping, humanitarian or similar operations, any delays or failure to perform such obligations arising 
from or relating to harsh conditions within such areas or to any incidents of civil unrest occurring in such areas shall not, 
in and of itself, constitute force majeure under the Contract..  
 
15.0 TERMINATION  
 
15.1 Either party may terminate this Contract for cause, in whole or in part, upon thirty (30) day notice, in writing, 
to the other party.  The initiation of arbitral proceedings in accordance with Article 16.2 (“Arbitration”), below, shall 
not be deemed a termination of this Contract.  
 
15.2 UNDP reserves the right to terminate without cause this Contract at any time upon 15 days prior written notice 
to the Contractor, in which case UNDP shall reimburse the Contractor for all reasonable costs incurred by the 
Contractor prior to receipt of the notice of termination.  
 
15.3 In the event of any termination by UNDP under this Article, no payment shall be due from UNDP to the 
Contractor except for work and services satisfactorily performed in conformity with the express terms of this Contract.  
 
15.4 Should the Contractor be adjudged bankrupt, or be liquidated or become insolvent, or should the Contractor 
make an assignment for the benefit of its creditors, or should a Receiver be appointed on account of the insolvency of 
the Contractor, the UNDP may, without prejudice to any other right or remedy it may have under the terms of these 
conditions, terminate this Contract forthwith.  The Contractor shall immediately inform the UNDP of the occurrence 
of any of the above events.  
 
16.0 SETTLEMENT OF DISPUTES  
 
16.1 Amicable Settlement: The Parties shall use their best efforts to settle amicably any dispute, controversy or 
claim arising out of this Contract or the breach, termination or invalidity thereof.  Where the parties wish to seek such 
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an amicable settlement through conciliation, the conciliation shall take place in accordance with the UNCITRAL 
Conciliation Rules then obtaining, or according to such other procedure as may be agreed between the parties. 
 
16.2 Arbitration: Any dispute, controversy, or claim between the Parties arising out of the Contract or the breach, 
termination, or invalidity thereof, unless settled amicably under Article 16.1, above, within sixty (60) days after receipt 
by one Party of the other Party’s written request for such amicable settlement, shall be referred by either Party to 
arbitration in accordance with the UNCITRAL Arbitration Rules then obtaining.  The decisions of the arbitral tribunal 
shall be based on general principles of international commercial law.  For all evidentiary questions, the arbitral tribunal 
shall be guided by the Supplementary Rules Governing the Presentation and Reception of Evidence in International 
Commercial Arbitration of the International Bar Association, 28 May 1983 edition.  The arbitral tribunal shall be 
empowered to order the return or destruction of goods or any property, whether tangible or intangible, or of any 
confidential information provided under the Contract, order the termination of the Contract, or order that any other 
protective measures be taken with respect to the goods, services or any other property, whether tangible or intangible, 
or of any confidential information provided under the Contract, as appropriate, all in accordance with the authority of 
the arbitral tribunal pursuant to Article 26 (“Interim Measures of Protection”) and Article 32 (“Form and Effect of the 
Award”) of the UNCITRAL Arbitration Rules.  The arbitral tribunal shall have no authority to award punitive damages.  
In addition, unless otherwise expressly provided in the Contract, the arbitral tribunal shall have no authority to award 
interest in excess of the London Inter-Bank Offered Rate (“LIBOR”) then prevailing, and any such interest shall be 
simple interest only.  The Parties shall be bound by any arbitration award rendered as a result of such arbitration as the 
final adjudication of any such dispute, controversy, or claim.  
 
17.0 PRIVILEGES AND IMMUNITIES: 
 
Nothing in or relating to this Contract shall be deemed a waiver, express or implied, of any of the privileges and 
immunities of the United Nations, including its subsidiary organs. 
 
18.0 TAX EXEMPTION  
 
18.1 Section 7 of the Convention on the Privileges and Immunities of the United Nations provides, inter-alia that 
the United Nations, including its subsidiary organs, is exempt from all direct taxes, except charges for public utility 
services, and is exempt from customs duties and charges of a similar nature in respect of articles imported or exported 
for its official use.  In the event any governmental authority refuses to recognize the United Nations exemption from 
such taxes, duties or charges, the Contractor shall immediately consult with the UNDP to determine a mutually 
acceptable procedure.  
 
18.2 Accordingly, the Contractor authorizes UNDP to deduct from the Contractor's invoice any amount 
representing such taxes, duties or charges, unless the Contractor has consulted with the UNDP before the payment 
thereof and the UNDP has, in each instance, specifically authorized the Contractor to pay such taxes, duties or charges 
under protest.  In that event, the Contractor shall provide the UNDP with written evidence that payment of such taxes, 
duties or charges has been made and appropriately authorized.  
 
19.0 CHILD LABOUR 
 
19.1 The Contractor represents and warrants that neither it, nor any of its suppliers is engaged in any practice 
inconsistent with the rights set forth in the Convention on the Rights of the Child, including Article 32 thereof, which, 
inter alia, requires that a child shall be protected from performing any work that is likely to be hazardous or to interfere 
with the child's education, or to be harmful to the child's health or physical mental, spiritual, moral or social 
development.  
 
19.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately 
upon    notice to the Contractor, at no cost to UNDP.  
 
 
20.0 MINES: 
 
20.1 The Contractor represents and warrants that neither it nor any of its suppliers is actively and directly engaged 
in patent activities, development, assembly, production, trade or manufacture of mines or in such activities in respect 
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of components primarily utilized in the manufacture of Mines. The term "Mines" means those devices defined in Article 
2, Paragraphs 1, 4 and 5 of Protocol II annexed to the Convention on Prohibitions and Restrictions on the Use of Certain 
Conventional Weapons Which May Be Deemed to Be Excessively Injurious or to Have Indiscriminate Effects of 1980.  
 
20.2 Any breach of this representation and warranty shall entitle UNDP to terminate this Contract immediately 
upon notice to the Contractor, without any liability for termination charges or any other liability of any kind of UNDP.  
 
 
21.0 OBSERVANCE OF THE LAW:  
 
The Contractor shall comply with all laws, ordinances, rules, and regulations bearing upon the performance of its 
obligations under the terms of this Contract.  
 
22.0 SEXUAL EXPLOITATION: 
 
22.1 The Contractor shall take all appropriate measures to prevent sexual exploitation or abuse of anyone by it or 
by any of its employees or any other persons who may be engaged by the Contractor to perform any services under 
the Contract.  For these purposes, sexual activity with any person less than eighteen years of age, regardless of any 
laws relating to consent, shall constitute the sexual exploitation and abuse of such person.  In addition, the Contractor 
shall refrain from, and shall take all appropriate measures to prohibit its employees or other persons engaged by it 
from, exchanging any money, goods, services, offers of employment or other things of value, for sexual favors or 
activities, or from engaging in any sexual activities that are exploitive or degrading to any person.  The Contractor 
acknowledges and agrees that the provisions hereof constitute an essential term of the Contract and that any breach 
of this representation and warranty shall entitle UNDP to terminate the Contract immediately upon notice to the 
Contractor, without any liability for termination charges or any other liability of any kind. 
 
22.2 The UNDP shall not apply the foregoing standard relating to age in any case in which the Contractor’s 
personnel or any other person who may be engaged by the Contractor to perform any services under the Contract is 
married to the person less than the age of eighteen years with whom sexual activity has occurred and in which such 
marriage is recognized as valid under the laws of the country of citizenship of such Contractor’s personnel or such other 
person who may be engaged by the Contractor to perform any services under the Contract. 
 
23.0 AUTHORITY TO MODIFY:  
 
Pursuant to the Financial Regulations and Rules of UNDP, only the UNDP Authorized Official possesses the authority 
to agree on behalf of UNDP to any modification of or change in this Agreement, to a waiver of any of its provisions or 
to any additional contractual relationship of any kind with the Contractor. Accordingly, no modification or change in 
this Contract shall be valid and enforceable against UNDP unless provided by an amendment to this Agreement signed 
by the Contractor and jointly by the UNDP Authorized Official. 
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