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TERMS OF REFERENCES

“Transfer of Czech experience in the development and implementation of the Sustainable Urban

Job title:

Type of Contract:
Assignment type:
Section/Unit:

Duty Station:
Languages required:

Starting Date:

Duration of Assignment:

Payment arrangements:

Evaluation method:

I.  BACKGROUND

Mobility Plan of the Chisinau Municipality”

International Consultant in Urban Planning

Individual Contract (IC)

International consultant

Environment and Energy Cluster

Homebased with at least three (4) missions to Chisinau (Moldova)
English, working level of Romanian or Russian will be an asset

29 October 2018

75 working days till June 2019

Lump sum contract (payments linked to satisfactory performance and
delivery of outputs)

Desk review; interview of shortlisted candidates may be added

The Czech-UNDP Partnership for SDGs (hereafter CUP) project “Transfer of Czech experience in the
development and implementation of the Sustainable Urban Mobility Plan of the Chisinau Municipality” is
linked with the UNDP/GEF project “Moldova Sustainable Green Cities - Catalyzing investment in
sustainable green cities in the Republic of Moldova using a holistic integrated urban planning approach”,
to be implemented during 2018-2022 years.

The objective of the project is to activate investments in low carbon green urban development based on
integrated urban planning approach by encouraging innovation, participatory planning and
partnerships between a variety of public and private sector entities.



As a tool for this, the project will support the design, launching, and establishment of the Green City Lab
(hereafter GCL) to become the leading knowledge management and networking platform, clearing
house, an inter-mediator of finance and a source of innovations and expertise to catalyze sustainable
low carbon green city development in Moldova with a mission to transform Chisinau and other urban
centers in Moldova into modern green and smart European cities with improved quality of life for their
citizens, while also demonstrating opportunities for sustainable economic growth.

The direct global environment benefits of the project are expected to reach at least 200,000 tons of COZ?,
resulting from the concrete pilot/demonstration projects in the building energy efficiency, transport and
waste sectors. These are complemented by project’s indirect GHG emission reduction impact at the
estimated amount of 2.4 million tons of CO2 by scaling up, replicating and mainstreaming the project
results and activities, including those of the Green City Lab.

As several cities from the Czech Republic (e.g. Plzen/Pilsen, Ostrava, Brno, and Prague) have already
experience in Sustainable Urban Mobility Planning, the replication of the best practices and lessons
learned will be of benefit for both countries.

This CUP project is directly linked with the UNDP/GEF project “Moldova Sustainable Green Cities”
activities aiming to elaboration of the Sustainable Urban Mobility Plan (SUMP) leading to improvements
in the urban transport network and supporting Green Urban Development. Both developed products will
inform the new General Urban Plan committed for development in the upcoming years. It will also
provide a policy basis for decision-making and identification of priority green city development areas
within the municipality. Furthermore, the GCL is envisaging to support in development of Green City
Action Plan of the Chisinau Municipality, which is financially supported by the European Bank for
Reconstruction and Development (hereafter EBRD).

II. OBJECTIVES

The Overall Objective of the tendered services funded by the Czech-UNDP partnership (hereafter CUP)
is to strengthen the capacities of the Chisinau municipal public authorities in sustainable mobility
planning and street design through transfer of the Czech relevant experience and knowledge. The
expected result of the project is the enabling environment for successful development and approval of
the Sustainable Urban Mobility Plan (hereafter SUMP) of the Chisinau Municipality coupled with
guidelines and methodology for sustainable street designing, as well as piloting of the respective
approach on one of the key streets of the municipality.

As part of this project, UNDP through its Green City Lab, will support the development of the SUMP and
Sustainable Street Design Guide. The funding from the UNDP-Czech Partnership will facilitate
organization of a study visit to the Czech Republic as well as expert support in the preparation of the ToR
for SUMP development and guidance/mentoring for its development. Through the technical assistance
and expert support for the development of the Chisinau municipality guide for street designing, the
Chisinau authorities will be able to learn from the Czech and EU experience and approaches in modern
practices used for street redesigning, which will ultimately secure equitable access of all social groups
to urban infrastructure.

In parallel with the ToR development, the GCL will perform a study based on data analysis (in
partnership with a mobile operator and municipality from Moldova) for passenger/citizens flow in the
city, which will provide reliable data for the SUMP development. Also, the GCL will support the ToR and
Mobility Plan development through a fully participatory and consultative process with professional
planners, citizens, policy makers and key stakeholders.

In a medium and a long-term SUMP, that will be developed in the framework of UNDP project should
change the life in the city as it role is to:


http://www.eltis.org/glossary/policy

e Ensure all citizens are offered transport options that enable access to key destinations and services;
e Improve safety and security;

e Reduce air and noise pollution, greenhouse gas emissions and energy consumption;

e Improve the efficiency and cost-effectiveness of the transportation of persons and goods;

e Contribute to enhancing the attractiveness and quality of the urban environment and urban design
for the benefits of citizens, the economy and society as a whole.

At the same time SUMP will be a perfect tool for the municipality to establish a long-term vision for
transport and mobility development for the entire urban agglomeration, which covers all modes and forms
of transport: public and private, passenger and freight, motorised and non-motorised, moving and parking,
etc.

In the short-term implementation of the SUMP, will help municipality to effectively plan its activities and
resources required for the implementation of policies and measures set out in the plan. SUMP can be a
perfect tool for additional fundraising for the municipality, being the key document in transport sector. In
compliance with elaborated Urban Mobility Plan, the UNDP and GCL will further identify the possible
investment areas, i.e. procurement of soft for transport monitoring and training of the municipal public
transport operators in implementation, segregated bus and cycle lane, congestion charge pilot, and
different APP for public transport, ticketing, etc.

The guidance for street design will inform the General Urbanistic Plan in the future and provide a policy
basis for decision-making in on-going street renovation investment projects and in piloting of innovative
integrated approaches in the city. As mentioned above, the street design guide will serve also a basis for
the GCL innovation projects in green spaces creation/improvement public lighting, piloting of the dedicated
bus lanes etc.

III. OUTPUTS AND TASKS

The Consultant shall transfer knowledge, skills and good practices through provided consultancy services
in close collaboration with International consultant in Transport mobility and National consultant for
Sustainable Urban Mobility Plan and Street design of the Chisinau Municipality development. The
Consultant will work under direct supervision of the CUP Programme Specialist and in close collaboration
with the Green Cities Project Moldova Manager and UNDP Country Office in Moldova.

The consultant will have the following responsibilities:

e Have a separate meeting and/or participate in meetings (where relevant), during the study tour
organized for the experts from the Chisinau Municipality responsible for development of
Sustainable Urban Mobility Plan and Urban Planning in order to better understand the context, gaps
and vision for SUMP and street design;

e Development of the Chisinau municipality guide for street design based on inputs from national
consultant, that will incorporate street design elements, interim design strategies, intersections,
intersection design elements, design controls and other needed elements;

e On-site assessment and mentoring during the design stage and implementation of the redesigning
of one of the selected streets in collaboration with the municipality (tentatively Mircea cel Batran
blvd - the key street in Ciocana district);

e Development of Training Needs Assessments for the officials from Chisinau Municipality for all
issues related to street design;

e Take lead in ToR development for elaboration of SUMP. This activity will be done in collaboration
with the International Consultant on Transport mobility and based on inputs from national
consultants;
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e Provide necessary support to the national consultant in drawing a strategic action plan for
dedicated bike lanes in Chisinau;

e Propose activities and draft ToR’s (where applicable) for local initiatives related to urban
development and provide a list of potential donors or funding mechanisms to support their
implementation and cooperation (i.e. https://www.publicspacenetwork.org/about-psn);

e Ensure the visibility of the outcomes and tasks by the local and international stakeholders, i.e. at
least one (1) article or other media outcome will be prepared and at least 10 photos of high quality
will be delivered to CUP.

IV. SCHEDULE AND DELIVERABLES

The deliverables will be composed by TOR for SUMP and Street design.

a) ToR for SUMP

The assignment will be carried out for as thirty (30) working days over a 5-month period from the date of
starting of the assignment. [t includes at least two (2) mission for five (5) days each to Chisinau for scoping
and data collection mission and draft ToR presentation. Two public events/workshops will be organized
in Chisinau, for scoping and draft SUMP ToR presentation. where the consultant should make relevant
presentations (the exact title of the presentation will be agreed during the inception phase). Additional
five (5) working days would be dedicated to finalization of the ToR for SUMP after the official consultation
with to the Municipal council and city departments.

b) Street design

The level of effort of the Czech expert in urban planning is estimated at app. 30 days for development of
the guide and street redesign planning. It includes at least three (3) visits for five (5) days each to Chisinau
for on-site assessment mission, design consultations and draft guide presentation. Three (3) public
events/workshops will be organized where the consultant should make relevant presentations. Country
missions for both assignments can be cumulated. Additional ten (10) working days would be dedicated
to guidance/mentoring during the pilot project implementation. The international expert will be seconded
by a national expert contracted by UNDP Green City Lab.

The assignment will require the completion of the following tasks:

Deliverables

Estimated timing

Draft Chisinau municipality guide for street design based on inputs from
national consultants, that will incorporate street design elements, interim
design strategies, intersections, intersection design elements, design
controls and other needed elements;

By November 15, 2018
20 working days

Training Needs Assessments for the officials from Chisinau Municipality

By November 20, 2018

for all issues related to street design developed 5 working days

Support provided to the national consultant in drawing a strategic action | By December 5, 2018

plan for dedicated bike lanes in Chisinau. 5 working days

Draft ToR for Chisinau Sustainable Urban Mobility Plan developed By December 15, 2018
30 working days

ToR for SUMP finalized after the official consultation with the Municipal | By February 28, 2019

council and city departments. 5 working days




On-site assessment and mentoring during the design stage and | By June 30,2019
implementation of the redesigning of one of the selected streets in | 10 working days
collaboration with the municipality (tentatively Mircea cel Batran blvd -
the key street in Ciocana district)

Note: The dates of the missions as well as workshops will be proposed by Consultant as part of his
technical offer and consulted with the Project manager prior to contract signature.

All of the deliverables will be prepared in English, working language will be English with Romanian and/or
Russian interpretation.

V.

QUALIFICATION CRITERIA

Academic qualifications:

e Master’s degree in architecture, urban development and/or other related fields;
Experience:

At least seven (7) years of professional experience in architecture, urban development, urban
mobility and/or other related fields;

At list three (3) years of experience in the international state-of-the-art approaches and best
practices in urban smart development;

At least two (2) years of working experience in the Czech Republic and /or in EU countries in terms
of a specific track record of cooperation with institutions and bodies responsible for public policies
in architecture, urban development and mobility;

Demonstrated experience and success in the engagement of and working with the private sector and
CSOs in architecture, urban development and/or other related fields;

Good analytical and problem-solving skills and the related ability for adaptive management with
prompt action on the conclusion and recommendations coming out from the assignment;

Ability and demonstrated success to work in a team, to effectively organize it, and to motivate its
members and other project counterparts to effectively work towards the project’s objective and
expected outcomes;

Proven experience in cooperation with international organizations or other bodies responsible for
formulating smart urban development, at least three (3) similar assignments;

Previous working experience with UNDP or other international agencies will be an asset;
Experience with Eastern European countries will be an asset;

Excellent communication, analytical, facilitation and presentation skills;

Excellent computer literacy (Word, Excel, Internet, Power Point).

Language sKkills

VI

Proficiency (verbal and written) in English; working level of Romanian and/or Russian will be an
asset.

PAYMENT MODALITIES

The consultant will organize and facilitate the implementation of all project advisory activities as described
above; his/her payment will be lump sum amount based, disbursed in instalments upon satisfactory
performance and approval of deliverables.



VII. APPLICATION PROCESS

Applicants shall submit the following four documents:

Required
Offeror's Letter confirming Interest and Availability;
Curium Vitae including information about past experience in similar assignments and
contact details for referees;
Brief description of approach to work/technical proposal of why the individual considers

him/herself as the most suitable for the assignment, and a proposed methodology on how
they will approach and complete the assignment.

Financial proposal (in USD, specifying the total lump sum amount as well as the requested
amount of the fee per day). Financial proposal template prepared in compliance with the
template in Annex 3

If an applicant is employed by an organization/company/institution, and he/she expects his/her employer
to charge a management fee in the process of releasing him/her to UNDP under Reimbursable Loan
Agreement (RLA), the applicant must indicate at this point, and ensure that all such costs are duly
incorporated in the financial proposal submitted to UNDP.

VII. ANNEXES TO THE TOR

Annex 1- Individual Consultant General Terms and Conditions
Annex 2- Financial proposal template

Annex 3- Offeror's Letter confirming Interest and Availability.



