
TERMS OF REFERENCE 

Job title: International Consultant to support the institutional capacity building for implementation of 
the MRV system in the Republic of Moldova  

Duty Station: home based  
Reference to the project: EU4Climate  
Contract type: Individual Contracts (IC)   
Contract duration: Up to 23 working days in the period May-September 2022 
Starting date: May 2022 

1. BACKGROUND
The goal of EU4Climate Project is to contribute to climate change mitigation & adaptation and the 
development towards a low-emissions and climate-resilient economy in line with the Paris Agreement2 in 
Armenia, Azerbaijan, Belarus, Georgia, Republic of Moldova and Ukraine. 
To realize this project goal, the following results should be achieved:  

Result 1:  Finalized or up-dated nationally determined contributions communicated to the 
UNFCCC; 
Result 2:  Improved inter-institutional awareness and coordination at political and technical level 
of the Paris Agreement and the corresponding national commitments;    
Result 3:  Established or strengthened MRV systems, with countries getting on track with Paris 
Agreement transparency requirements; 
Result 4:  Advanced alignment with EU climate acquis as provided by bilateral agreements with EU 
and in the context of Energy Community Treaty on climate matters that are not covered by the 
EU4Energy programme;  
Result 5:  Establishment of concrete sectoral guidelines for the implementation of the Paris 
Agreement in each of the Eastern Partners; 
Result 6: Increased mobilization of climate finance;  
Result 7: Enhanced adaptation planning.   

The project implementation methodology will follow the logic of the Paris Agreement framework and 
relevant EU climate acquis, as well as their subsequent developments. The respective climate change EU 
acquis and climate provisions under the Energy Community treaty will be the integral part of the project 
logic and implementation methodology, the EU best practices will be shared. Relevant technical guidance 
on various elements of climate policy development will be used through the capacity building and training 
activities. 
The Paris Agreement on Climate Change was adopted at the UNFCCC Conference of Parties in December 
2015 and officially entered into force on 4 November 2016. The Paris Agreement was the first ever 
universal, legally binding climate deal that set out a plan to put the world on track to avoid dangerous 
climate change by limiting global warming to “well below 2°C”. Together with Agenda 2030 and the Sendai 
Framework for Disaster Risk Reduction, the Paris Agreement provides an unprecedented opportunity to 
create an integrated development approach towards inclusive resilient economies with a zero-carbon 
footprint by 2100. 
The Paris Agreement establishes a new transparency regime, under which countries will have to report 
progress on reducing GHG emissions and building climate resilience. This transparency regime is currently 



being established within the UNFCCC framework and its final details are still to be defined.  At the same 
time, the three regional members of the Energy Community (Georgia, Moldova and Ukraine) are 
encouraged to align their legislation with the EU Monitoring Mechanism Regulation as well as to prepare 
for the development and adoption of Integrated National Energy and Climate Plans and may soon have 
to align their legislation with the new EU Energy Union Governance Regulation while the agreement with 
Armenia equally foresees legal approximation to EU MRV rules. In the past years, significant technical 
assistance has been provided by the regional ClimaEast project, but countries’ capacities for MRV still 
need further strengthening. 

Moldova’s context 

The Republic of Moldova’s INDC (NDC1) was submitted on 25 September 20151. According to it, The 
Republic of Moldova intends to achieve an economy-wide unconditional target of reducing its greenhouse 
gas emissions by 64-67 per cent below its 1990 level in 2030 and to make best efforts to reduce its 
emissions by 67 per cent. The reduction commitment expressed above could be increased up to 78 per 
cent below 1990 level conditional to, a global agreement addressing important topics including low-cost 
financial resources, technology transfer, and technical cooperation, accessible to all at a scale 
commensurate to the challenge of global climate change. To achieve at the national level the Moldova’s 
NDC targets, the Low emissions development Strategy by 2030 and the Action Plan for its implementation 
(LEDS 2030) were adopted by the Government2. The Strategy plans the low emission development for the 
following sectors: energy, transport, building, industry, agriculture, forestry and waste.    

The  decision  1/CP.21  requests  those  Parties  whose  intended  nationally  determined  contribution 
pursuant to  decision  1/CP.20 contains  a  time  frame  up  to  2030  to  communicate  or  update  by  2020  
these contributions  and  to  do  so  every  five  years  thereafter  pursuant  to  Article  4,  paragraph  9,  of  
the  Paris Agreement. 

Thus, Ministry of Environment presented, on March 2020, to the Secretariat of the UNFCCC the 
second Nationally Determined Contribution (NDC2) of the Republic of Moldova 3. According to it, 
Republic of Moldova intends to achieve more ambitious targets than in its NDC1. The country’s new 
economy-wide unconditional target is to reduce its greenhouse gas emissions by 70 per cent below its 
1990 level in 2030, instead of 64-67 per cent as committed in NDC1. As to the new economy-wide 
conditional target, instead of 78 per cent as committed in NDC1, the reduction commitment expressed 
above could be increased in NDC2 up to 88 per cent below 1990 level, provided a global agreement 
addressing important topics including low-cost financial resources, technology transfer, and technical 
cooperation, accessible to all at a scale commensurate to the challenge of global climate change, is 
insured. The Republic of Moldova has included in its updated NDC the adaptation component in line with 
Articles 2.1 and 7.1 of the Paris Agreement and Katowice Rulebook (COP 24). According to it, the 
adaptation priority sectors are agriculture, water resources, forestry, human health, transport and energy. 
Following, the LEDS 2030 was updated. This activity was conducted with the support of the EU4Climate 
project and on 17 June the updated LEDS 2030 was presented within a public event.    

The MRV system helps countries to report on the implementation of its NDCs, the changes in emissions 

and to report projections of emissions with measures in place.  

1

https://www4.unfccc.int/sites/ndcstaging/PublishedDocuments/Republic%20of%20Moldova%20First/INDC_Repu
blic_of_Moldova_25.09.2015.pdf  
2 https://www.legis.md/cautare/getResults?doc_id=98493&lang=ro  
3

https://www4.unfccc.int/sites/ndcstaging/PublishedDocuments/Republic%20of%20Moldova%20First/MD_Update
d_NDC_final_version_EN.pdf  

https://www4.unfccc.int/sites/ndcstaging/PublishedDocuments/Republic%20of%20Moldova%20First/INDC_Republic_of_Moldova_25.09.2015.pdf
https://www4.unfccc.int/sites/ndcstaging/PublishedDocuments/Republic%20of%20Moldova%20First/INDC_Republic_of_Moldova_25.09.2015.pdf
https://www.legis.md/cautare/getResults?doc_id=98493&lang=ro
https://www4.unfccc.int/sites/ndcstaging/PublishedDocuments/Republic%20of%20Moldova%20First/MD_Updated_NDC_final_version_EN.pdf
https://www4.unfccc.int/sites/ndcstaging/PublishedDocuments/Republic%20of%20Moldova%20First/MD_Updated_NDC_final_version_EN.pdf


Moldova’s MRV system is regulated by the Governmental Decision No. 1277 as of 26.12.20184 on the 

Establishment and Functioning of the National System for Monitoring and Reporting Greenhouse Gas 

Emissions and other Information Relevant to Climate Change, which transposed into the national 

legislation the Regulation (EU) No 525/2013 of the European Parliament and of the Council of 21 May 

2013 on a mechanism for monitoring and reporting greenhouse gas emissions and for reporting other 

information at national and Union level relevant to climate change. The GD 1277/2018 approves the 

following: 

• procedures on establishment and functioning of the National System for monitoring and reporting 

of greenhouse gas emissions and other information relevant to climate change. National system 

consists on: (1) National Inventory System and (2) National System for Policies, Measures and 

Forecasts. It establishes the competent authority – Environmental Agency, instruments of 

reporting, format/structure of these instruments, deadline for presenting the reports to the 

secretariat of the UNFCCC etc.  

• List of authorities and institutions which are part of the National System for monitoring and 

reporting of greenhouse gas emissions and other information relevant to climate change. 

• List of GHG and their GWP which are taken into consideration within the National System for 

monitoring and reporting of GHG emissions. 

 

Recently, with the support of EU4Climate project, the GD#1277/2018 was updated based on the Article 

13 of the Paris Agreement – Enhanced Transparency Framework. Updated GD is to be approved by the 

Government by the end of 2021. 

During the 2020-2021 a Roadmap for the development of a functional National Greenhouse Gas Emissions 

Inventory System and MRV System for Moldova was developed within the EU4Climate project by the 

Environment Agency Austria. According to it Moldova already reports on a very high standard.  
 
GD #1277/2018 nominates the Environment Agency of the Republic of Moldova as the national authority 
responsible for the implementation of the National System for Monitoring and Reporting (NSMR) for 
Greenhouse Gas Emissions and Other Information Relevant to Climate Change.  
 
Overall, Moldova has an extensive system in place to assure an inventory of high quality. However, always 
external experts are appointed to develop the reports (National Communications, BURs, National GHG 
Inventory). This mean that ownership of data, as well as the information necessary on how estimates 
were done, is not within the national competent authority. There is no predefined team of inventory 
experts, nor is there a plan of establishing one in the near future. Currently, a team of experts (external 
consultants), that are financed through funds from GEF, provides reports. The respective knowledge is 
not passed on to the Environment Agency, or the experts responsible for taking part in the CoPs and 
decision makers, while the data is not stored by the competent authority. 
 

With the support of EU4Climate project, in the current year, Environmental Agency will be trained in 
applying the QA/QC system and perform the inventory of the GHG emissions from the energy sector.  
 
 
2. OBJECTIVE OF THE ASSIGNMENT AND EXPECTED OUTPUTS 

 
The objectives of the assignment is to provide support to the Moldovan Environmental Agency for 
gradually implementation of the MRV system by training specialists in conducting the GHG inventory for 
the waste sector.  

 
4 https://www.legis.md/cautare/getResults?doc_id=112485&lang=ro  

https://www.legis.md/cautare/getResults?doc_id=112485&lang=ro


The UNDP Moldova and the Ministry of Environment requires the services of the international 
consultant to complete the following tasks (list not exhaustive): 

1) to develop the training concept for the GHG inventory for the waste sector;
2) to develop the training materials for the respective training.
3) to conduct a 2 days interactive training for the Environmental Agency representatives and other

stakeholders.

3. KEY DELIVERABLES AND TIMEFRAME
The international consultant is expected to deliver the following deliverables per below identified
timeline:

Key Deliverables and the Anticipated Workload 
Tentative 

Timetable/Deadline 

Deliverable 1: A detailed Work Plan and Implementation Schedule (1 working day) By 22 May 2022 

Deliverable 2: : Concept of the training course on GHG inventory for Waste 

Sector/covering all subsectors as per task #1 (up to 4 working days)  By 15 June 2022 

Deliverable 3: Training material for the training course on GHG inventory for 

Waste Sector (e.g. guidance documents, presentations, practical exercises, excel 

tables, etc.) as per task #2 (up to 12 working days) 
By mid-July 2022 

Deliverable 4: Interactive training conducted as per task #3 (2 working days) 
By early-September 
2022 

Deliverable 5: The final report on the execution of the assignment (up to 4 working 
days) 

By end- September 
2022 

Note: Deliverables and final timeline can be amended or specified for the purpose of the assignment. 

5. INSTITUTIONAL ARRANGEMENTS
This is a part-time consultancy. The timeframe for the work of the international consultant is planned for 
May – September 2022. The international consultant will work under direct supervision of the 
EU4Climate Project’s National Coordinator. UNDP will provide administrative and logistical support in 
organization of the trainings.

6. FINANCIAL ARRANGEMENTS
The contract assignment will be for a fixed timeline. Payments will be provided in two instalments. The 
first disbursement will account for 25% of the contract amount, upon the presentation of the deliverables 
1 and 2, i.e. by mid-June 2022. The last disbursement will be issued upon submission and approval of 
deliverables 3-5, and certification by the EU4Climate Project’s National Coordinator that the services have 
been satisfactorily performed, i.e. by end-September 2022.

7. SKILLS AND EXPERIENCE REQUIRED
I. Education:
• Master’s degree or equivalent in Environmental Management, Environmental sciences, Climate
Change or other related fields is required.

II. Experience:
• At least 5 years of professional in the field of MRV system implementation;
• At least 5 years of working experience in the institutional capacity building related to

implementation of the MRV system, including for GHG inventory;
• Demonstrated experience in implementing at least 1 training of similar nature and complexity
III. Competencies:
• Strong knowledge of the MRV system under the UNFCCC;
• Strong knowledge of Moldova’s climate reporting commitments under the UNFCCC;



• Strong interpersonal and communication skills (verbal and written), demonstrated by previous
assignments;
• Ability to work with government representatives, demonstrated by previous assignments;
• Ability to work under pressure and stressful situations, and to meet tight deadlines, demonstrated
by previous assignments;
• Oral and written fluency in English. Knowledge of Romanian would be an asset.

The UNDP Moldova is committed to workforce diversity. Women, persons with disabilities, Roma and
other ethnic or religious minorities, persons living with HIV, as well as refugees and other non-citizens
legally entitled to work in the Republic of Moldova, are particularly encouraged to apply.

8. PERFORMANCE EVALUATION
Contractors’ performance will be evaluated against timeliness, responsibility, initiative, creativity,
communication, accuracy, and overall quality of the delivered products.

9. DOCUMENTS TO BE INCLUDED WHEN SUBMITTING THE PROPOSALS
Interested individual consultants must submit the following documents/information to demonstrate their
qualifications:

1. Proposal, explaining why he/she is most suitable for the work, including past experience in similar
assignments, providing a brief information on above qualifications and methodology on
how he/she will approach and conduct the work (if applicable).

2. OFFEROR’S LETTER TO UNDP CONFIRMING INTEREST AND AVAILABILITY FOR THE INDIVIDUAL
CONTRACTOR (IC) ASSIGNMENT, including Financial Proposal in USD as per Annex 2;
3. CV with at least three names for a reference check.

https://sc.undp.md/jobget_doc2/10
https://sc.undp.md/jobget_doc2/10

