
 

TERMS OF REFERENCE  

 

A.   Job title:     International Consultant to support the drafting of the Law on the 

Management and Safety of Dams and Flood Protection Dikes 

B.   Duty Station: Home based, with 3 days mission in Chisinau 

C.   Reference to:   „Hydro-infrastructure rehabilitation to mitigate vulnerability to climate-driven 

extreme events in the Republic of Moldova” Project (Outcome 2 / Output 2.1 

– Activity 2.1.2) 

D.   Contract type:   Individual Contract (IC)  

E.   Contract duration:   November 2026 – October 2027 

F.   Starting date:  November 2026 

G.   Expected workload: Up to 20 working days 

 

H. Project related background 

Climate change is projected to increase the occurrence of intense rainfall events in the Republic of 

Moldova, with significant consequences for damaging flooding. Given the country’s rolling topography and 

current land-use patterns, the majority of the rural population lives in small towns and villages located in 

low-lying, flash-flood-prone watersheds. Extreme rainfall events are expected to become more frequent 

(with approximately 66% probability), thereby increasing the risk of flash floods, especially in areas that 

lack adequate flood management strategies or that rely on damaged or poorly maintained infrastructure. 

A critical compounding factor is the large number of small and medium-sized reservoirs and ponds - 

estimated between 4,000 and over 7,000 structures (the exact number remains disputed pending the 

completion of the national inventory). Most of these dams and weirs were constructed during the Soviet 

era using outdated empirical designs that did not take climate change into account. In addition, a 

significant number of structures have been built informally or illegally, without proper engineering design, 

technical documentation or construction permits. Many lack complete “technical passports”, operating 

regulations, regular safety inspections and modern monitoring systems. As a result, the integrity of these 

hydro-technical structures has become a central element of any climate adaptation and flood risk reduction 

strategy. 

Institutional capacities to manage these risks remain limited. The Public Institution “Meteorology and 

Environmental Monitoring Authority” (MEMA), formerly the State Hydrometeorological Service, is 

responsible for hydrological monitoring along the two main border rivers (Dniester and Prut) as well as 

inland small rivers and streams. However, the monitoring network is insufficient, particularly inland, and 

the national flood early warning system remains weak. Monitoring stations are concentrated mainly on the 

Prut and Dniester, limiting the timely detection of fluvial and flash-flood risks. Existing hazard maps are 

outdated, and both MEMA and the National Administration “Apele Moldovei” (NAAM) still lack adequate 

technical capacity in hydrological and hydraulic modelling, which constrains effective flood forecasting and 

risk assessment. 

   

 
United Nations Development Programme 

 



 

 

 

At local level, governance institutions and community stakeholders also face important capacity 

constraints. Under Water Law No. 272/2011, certain elements of integrated water resources management 

have been delegated to sub-basin committees. Although these committees have been established, they 

meet irregularly, lack long-term strategies for engaging local land users, and maintain weak links with 

water users’ groups and other land-use institutions. Water users’ groups themselves often lack the 

technical and organisational support needed to ensure proper operation and maintenance of both public 

and private hydro-technical infrastructure. 

The current legal and institutional framework for the safety of hydro-technical infrastructure remains 

fragmented and incomplete. Provisions related to dams and other water-retaining structures are dispersed 

across the Water Law No. 272/2011, the Construction and Urban Planning Code, and secondary 

legislation (including Government Decision No. 977/2016 on standard operating regulations for reservoirs 

and ponds). While recent amendments have strengthened certain requirements (technical documentation, 

operating regulations and the role of the National Administration “Apele Moldovei”), Moldova still lacks a 

dedicated legal act that comprehensively regulates the entire life cycle of hydro-technical infrastructure, 

from technical expertise, design and construction to operation, rehabilitation, monitoring, emergency 

preparedness and decommissioning.  

The analytical work carried out under the Project “Hydro-infrastructure rehabilitation to mitigate 

vulnerability to climate-driven extreme events in the Republic of Moldova” (hereinafter the “Flood 

Management Project”, FMP or Project), implemented by UNDP with funding from the Austrian 

Development Agency (ADA) revealed the following key gaps: 

• absence of a risk-based classification system for dams and other hydro-technical structures; 

• lack of standardised inspection, monitoring and reporting protocols differentiated by risk level; 

• incomplete national inventory and technical register of hydro-technical structures; 

• unclear allocation of responsibilities between central authorities, local public authorities and 

private owners/operators; 

• insufficient requirements for Emergency Action Plans (EAPs) for high-hazard structures; 

• limited mechanisms for controlling decommissioning of unsafe or obsolete structures; 

• weak links between dam safety management and the national flood risk management and early 

warning systems.  

These gaps constrain the ability of national and local authorities to systematically identify, prioritise and 

manage the risk of infrastructure failure, a critical component of flood and flash-flood risk reduction. Under 

Outcome 2 of the Project (“Enhanced security of the vulnerable rural population in key watersheds from 

potential failure of flood control infrastructure”), Output 2.1 specifically aims to develop the methodology, 

protocol and standards for the safe operation of hydro-technical infrastructure, while Activity 2.1.2 focuses 

on the revision and strengthening of the legal framework to be presented to Parliament through the 

Ministry of Environment. Building on the comprehensive assessment of the national legal and institutional 

framework for the safe operation of hydro-technical infrastructure in Moldova carried out under the project 

in 2025, the Project now requires specialised international support to translate the validated 

recommendations into a coherent draft Law on the Management and Safety of Hydro-technical 

Infrastructure, namely dams and dikes (or an equivalent legislative solution agreed with the Ministry of 

Environment), accompanied by the necessary secondary legislation outline and implementation roadmap.  

This legislative package is expected to establish a modern, risk-based and EU-aligned framework that 

clarifies institutional roles, introduces mandatory safety requirements throughout the infrastructure life 

cycle, and provides the legal foundation for improved flood and flash-flood risk management at both 

national and local levels. 



 

 

 

Against this background, the Project, aims to strengthen the country’s adaptation to climate-driven flood 

and flash-flood risks through a two-pronged approach. The first component focuses on building the 

essential national hydro-meteorological monitoring and early warning systems, including the institutional 

capacities required to manage and operate them countrywide. The second component applies an 

integrated water resources management (IWRM) approach in five key watersheds, generating knowledge 

and institutional capacities for the rehabilitation of high-risk hydro-technical infrastructure and for 

increased participation of local stakeholders in water governance. 

Through these measures, the Project seeks to establish the knowledge, capacity, infrastructure, policy 

and regulatory frameworks necessary to enhance the country’s long-term ability to manage extreme 

climate-driven precipitation events and to prevent flash flooding and the associated loss of life and 

property damage. 

The Project is structured around three inter-related outcomes and corresponding outputs: 

Outcome 1. Increased capacities of the relevant national and local authorities to respond effectively to 

extreme water-related events 

- Output 1.1: Strengthened hydro-meteorological monitoring network for effective river basin 

management 

- Output 1.2: Flash-flood/flood forecasting and early warning system established and operational 

Outcome 2. Enhanced security of the vulnerable rural population in key watersheds from potential failure 

of flood control infrastructure 

- Output 2.1: Methodology, protocol and standards for safe operation of hydro-technical 

infrastructure developed 

- Output 2.2: High-risk dams identified in five pilot sites, conditions analysed, and remedial 

measures identified, with priority high-risk dams rehabilitated 

Outcome 3. Enhanced capacity of the local authorities and empowered community stakeholders to 

participate actively in the governance of integrated water resources management for flood control 

- Output 3.1: Flood risk and water resources planning and management instruments are available 

and put to use at the local level 

The Project is implemented in five key pilot sub-catchments — Copaceanca, Soloneț, Bahu, Ialpug and 

Lăpușna — and targets several categories of stakeholders: 

- the local population living in or near floodplain areas or depending on land and economic activities 

in these zones, with particular attention to vulnerable groups (single-parent families, senior 

citizens and persons with disabilities); 

- Local Public Authorities (LPAs), which, as custodians of much of the hydro-technical 

infrastructure, are responsible for its proper operation and maintenance; 

- central public authorities, primarily the Ministry of Environment and its subordinated institutions 

(NAAM and MEMA), which require improved instruments and knowledge to understand, prevent 

and prepare for flood-related risks. 

I. Objective of the assignment  

The overall objective of this assignment is to provide high-quality international expertise and technical 

support to the Ministry of Environment, the Project team and National Consultant in the elaboration of a 

coherent, risk-based and EU-aligned draft Law on the Management and Safety of Hydro-technical 

Infrastructure, namely dams and dikes (or an equivalent legislative solution agreed with the Ministry of 

Environment), together with the necessary accompanying documents. 

Specifically, the Consultant will translate the findings and recommendations of the comprehensive legal 

and institutional assessment carried out under the Project in 2025 into a complete legislative package 



 

 

 

ready for inter-institutional consultation and subsequent submission to Parliament. The draft law and 

related documents shall establish a modern regulatory framework that: 

- clarifies the roles and responsibilities of central authorities, local public authorities and 

owners/operators of hydro-technical infrastructure, namely dams and dikes, throughout the entire life 

cycle of the structures (technical expertise, design, construction, operation, rehabilitation, monitoring, 

emergency preparedness and decommissioning); 

- introduces a risk-based classification system for dams, dikes and other water-retaining structures, 

when appropriate; 

- defines mandatory requirements for inspection, monitoring, reporting, EAPs and controlled 

decommissioning; 

- strengthens the links between dam safety management and the national flood risk management and 

early warning systems; 

- is fully consistent with relevant EU legislation (in particular Directives 2000/60/EC and 2007/60/EC) 

and international good practice (ICOLD, WMO and others). 

The assignment will contribute directly to the achievement of Output 2.1 and Activity 2.1.2 of the Flood 

Management Project and will provide the legal foundation necessary for improved safety of hydro-

technical infrastructure, namely dams and dikes and more effective flood and flash-flood risk reduction in 

the Republic of Moldova. 

J. Scope of work and expected outputs:  

The International Consultant will provide specialised legal and technical expertise to support the Ministry 

of Environment and the Project team in the elaboration of a complete legislative package for the 

management and safety of hydro-technical infrastructure, namely dams and dikes. The work will be carried 

out in close coordination with the Ministry of Environment, the National Administration “Apele Moldovei” 

(NAAM), Ministry of Infrastructure and Regional Development and other relevant central authorities and 

the UNDP Project team. In carrying out of his tasks, the International Consultant will be supported by the 

National Consultant, recruited under the project for such purposes.  

The assignment will be implemented in four inter-related Tasks, in full compliance with Law No. 100/2017 

on normative acts. 

Task 1 – Inception, Analysis and Gap Assessment (up to 5 working days) 

- Conduct a detailed analysis of the existing national legal and institutional framework governing 

hydraulic infrastructure, including dams and dikes, notably the Water Law No. 272/2011, the 

Construction and Urban Planning Code No. 434/2023, Government Decision No. 977/2016 approving 

the Model Regulation on the operation of reservoirs/ponds/lakes, Government Decision No. 433/2012 

approving the Regulation on flood protection dikes, as well as the related secondary legislation, and 

the relevant EU legislation and regulatory framework, taking into account the findings and 

recommendations of the Project’s analytical work carried out in 2025. In addition, a Gap Analysis / 

Transposition Mapping will be prepared.  

- Develop an Inception Report containing: (i) detailed work plan and methodology; (ii) proposed 

structure of the new Law; (iii) list of required secondary normative acts; and (iv) stakeholder 

engagement plan. 

- Present and discuss online the Inception Report and gap analysis with the Ministry of Environment, 

NAAM, Ministry of Infrastructure and Regional Development, and other key stakeholders, and 

incorporate feedback. 

Task 2 –Drafting of the Legislative Package, in cooperation with the National Consultant (up to 7 

working days) 



 

 

 

In cooperation with national consultant, draft the full text in English of the new Law on the Management 

and Safety of Hydro-technical Infrastructure, namely dams and dikes (or the alternative legislative solution 

agreed with the Ministry of Environment), covering the entire life cycle of the structures (technical 

expertise, design, construction, operation, rehabilitation, monitoring, emergency preparedness and 

decommissioning). 

The International Consultant shall be the lead author of the English text of the draft Law and shall be 

accountable for its quality. Ensure that the draft Law incorporates, inter alia: 

✓ a risk-based classification system for dams, dikes and other water-retaining structures 

(Categories A–D or equivalent); 

✓ clear allocation of roles and responsibilities between central authorities, local public authorities 

and owners/operators; 

✓ mandatory requirements for technical documentation, periodic inspections, monitoring and 

reporting differentiated by risk level; 

✓ obligation to prepare and maintain EAPs for high-hazard structures; 

✓ provisions for the establishment and operation of a national electronic register of hydro-technical 

infrastructure namely dams and dikes (compatible with GIS/INSPIRE); 

✓ controlled decommissioning procedures; 

✓ links with the national flood risk management and early warning systems; 

✓ transitional and final provisions. 

- Support the National Consultant to prepare the complete package of supporting documents required 

under Moldovan legislative framework; 

Task 3 – Stakeholder Consultation and Revision (up to 5 working days) 

- Support the National Consultant to analyse comments and proposals to the Romanian version of the 

draft Law received from central public authorities, local authorities, civil society, private operators and 

other stakeholders. 

- Support the National Consultant to prepare the Objections Summary Table(s) (Sinteza obiecțiilor și 

propunerilor) in accordance with national procedures, including proposed responses and justifications. 

- Undertake a mission to the Republic of Moldova during the period when the public consultations on 

the draft Law are planned, in order to participate in and provide technical support during stakeholder 

consultations and discussions with relevant national stakeholders. The timing of the mission will be 

coordinated with the Project Team, National Consultant and aligned with the consultation schedule. 

- Support to revise the draft Law and supporting documents on the basis of the consultation outcomes 

and agreed comments. 

Task 4 – Finalisation of the Legislative Package (up to 3 working days) 

- Provide inputs to the final versions of the complete legislative package prepared by National 

Consultant (final draft Law, final Informative Note, final Table of Concordance, final Objections 

Summary Tables and any related draft Government Decisions) incorporating all agreed feedback. 

- Provide a short Implementation Roadmap outlining the recommended sequence for the adoption of 

secondary legislation, allocation of competences and institutional arrangements necessary for the 

implementation of the Law, capacity-building needs and transitional measures. 

Throughout the assignment the Consultant shall: 

• Maintain regular communication with the UNDP Project Manager and the designated focal points 

of the Ministry of Environment, NAAM and other authorities, as well as with the local Consultant 

contracted for the similar assignment; 

• Participate in technical meetings, workshops and validation sessions (online and during mission 

to Chisinau); 



 

 

 

• Ensure that all deliverables are of high quality, coherent, legally sound and fully aligned with 

Moldovan legislative technique and EU approximation requirements; 

• Treat all information received as confidential and use it solely for the purposes of this assignment. 

K. Expected Deliverables:   

item 

no. 
DELIVERABLES 

Estimate 

Workdays 

Tentative 

timeframe 

1.  Inception Report and Gap Analysis / Transposition Mapping (Task 1) 5 November 16, 2026 

2.  Report on first complete draft of the legislative package (Task 2) 7 January 22, 2027 

3.  

Final Report on inputs on the country visits and consultations on the 

draft legislative package accompanied by the final legislative package 

revised after the consultations and a short Implementation Roadmap 

outlining the recommended sequence for the adoption of secondary 

legislation, institutional arrangements, capacity-building needs and 

transitional measures 

(Task 3 & 4) 

8 September 30, 2027 

Total: 20 working days 

L. Organizational Setting:  

The Consultant will work under the direct supervision of the Project Manager and in regular coordination 
with the National Consultant and the Ministry of Environment. 
 
The Consultant will provide deliverables in electronic copies Word and PDF and according to the schedule 
in the deliverables table. The Project Manager should approve the deliverables. 
 
Notes: 
 
- All deliverables shall be submitted in electronic format.  

- The Consultant will work primarily in English, with key comments and drafting proposals also provided 
in a form that can be easily integrated into the Romanian versions prepared by the National 
Consultant.  

- Payments will be made in tranches upon satisfactory completion and formal acceptance of each 
deliverable by UNDP, in consultation with the Ministry of Environment.  

M. Financial arrangements:  

The financial proposal shall specify a total lump-sum amount, and payment terms around specific and 

measurable (qualitative and quantitative) deliverables (i.e., whether payments fall in installments or upon 

completion of the entire contract). Payments are based upon output, i.e., upon delivery of the services 

specified in TOR.   

To assist the requesting unit in the comparison of financial proposals, the financial proposal will include a 

breakdown of this lump sum amount (including the daily fee, taxes, and the number of anticipated working 

days). The costs for travel to Chișinău and return to the consultant's place of residence shall not be 

included in the financial proposal, as these costs will be borne by the Project. 

N. Confidentiality 

Materials provided to the Consultant and all proceedings within the consultancy contract shall be regarded 

as confidential, both during and after the consultancy. Violation of confidentiality requirements may result 

in immediate termination of the contract. 

O. Duty Travel 

All travel-related costs associated with the country visit envisaged under the assignment will be arranged 

and covered by the Project Office in accordance with UNDP rules and procedures. UNDP will arrange and 

directly procure the required air tickets for the Consultant and will cover the Travel Entitlements (DSA, 



 

 

 

terminals). UNDP will cover travel costs up to the cost of an economy-class ticket. Should the Consultant 

wish to travel in a higher class, any additional costs shall be covered by the Consultant from his/her own 

resources. In the case of unforeseen travel, the arrangements and payment of travel-related costs, 

including airfare, accommodation and terminal expenses, shall be agreed upon between the respective 

UNDP business unit and the Individual Consultant prior to the travel.  

As per Deliverable 3, the expected number of missions to Chisinau, Moldova, is 1 (one), with the total 

number of 3 (three) working days, during the public consultations of the draft Law. The exact duration and 

period of the mission shall be coordinated with UNDP. The mission days are included in the total of 20 

working days. 

P. Qualifications and skills required:  

Education: 

- Advanced university degree (Master’s or equivalent) in Hydraulic Engineering, Construction, Law, 

Environmental Law, Water Resources Law, Hydro-technical Engineering with a legal focus, or another 

relevant field.  

- A first-level university degree in combination with five additional years of qualifying experience may 

be accepted in lieu of the advanced university degree. 

Experience:  

- Minimum 7 years of relevant professional experience in legal and regulatory reform, drafting legal 

acts. Experience in the field of hydraulic engineering sector, construction, water, dam safety, flood 

risk management or related environmental fields will be considered an asset. 

- Assignments involving the drafting, review or approximation of national legislation related to water 

management, dam safety or hydro-technical infrastructure, preferably in the context of EU acquis 

transposition.  

- Demonstrated experience in the transposition or alignment of EU water-related legislation (in 

particular Directive 2000/60/EC – Water Framework Directive and/or Directive 2007/60/EC – Floods 

Directive).  

- Demonstrated practical knowledge of international standards and good practices on dam safety, 

including ICOLD guidelines or equivalent, as evidenced by relevant experience demonstrated in 

previous assignments. 

- Experience in providing legal/technical advice to governmental institutions in EU candidate or 

transition countries.  

- Previous experience of working with UNDP, other UN agencies or international development partners. 

Competencies: 

- Strong legal research, analytical and legislative drafting skills.  

- Solid understanding of risk-based approaches to the safety of hydro-technical infrastructure 

(classification, inspection, monitoring, Emergency Action Plans, decommissioning).  

- Good knowledge of institutional frameworks for water resources management, flood risk management 

and dam safety.  

- Ability to provide clear, practical and context-specific recommendations that can be easily integrated 

into national legislative processes.  

- Excellent communication, presentation and interpersonal skills, with the ability to work effectively with 

government counterparts and multidisciplinary teams.  

- Strong sense of responsibility, ability to work independently and deliver high-quality outputs under 

tight deadlines. 



 

 

 

- Excellent command of written and spoken English is required.  

- Working knowledge of Romanian will be considered an advantage. 

 

Q. Documents to Be Included When Submitting the Proposals  

Interested individual consultants must submit the following documents/ information to demonstrate their 

qualifications: 

- Signed and filled-in Offeror’s letter to UNDP confirming interest and availability for the individual 

contractor (IC) assignment, incorporating financial proposal in Annex 2 (in USD, specifying the total 

lump-sum amount and the daily fee, including all related costs, e.g. fees, phone calls etc., except the 

mission travel costs covered by UNDP as per the Duty Travel section). Annex 2 to the Offeror's letter, 

incorporating the Financial Proposal, shall be filled in mandatorily and includes the detailed 

breakdown of costs supporting the all-inclusive financial proposal; 

- Proposal (Motivation Letter): explaining why they are the most suitable for the work including previous 

experience in similar Projects (please provide brief information on each of the above qualifications, 

item by item, including information, links/copies of documents for similar comprehensive studies). Only 

assignments supported by verifiable information (title, client/beneficiary, year, role of the candidate 

and link or reference to the normative act) will be scored. An assignment counts where the candidate 

drafted, reviewed or approximated a normative act (law or secondary legislation), whether or not it 

was subsequently adopted; 

- CV, including information about experience in similar assignments and at least 3 references.  

Important notice:  

The applicants who have the statute of Government Official / Public Servant prior to appointment will be 

asked to submit the following documentation:  

- a no-objection letter in respect of the applicant received from the Government, and; 

- the applicant is certified in writing by the Government to be on official leave without pay for the entire 

duration of the Individual Contract. 

UNDP is committed to promoting diversity, inclusion and gender equality in its workforce. 

Qualified women candidates, including those from underrepresented groups, are strongly 

encouraged to apply. 

R. Evaluation  

Initially, individual consultants will be short-listed based on the following minimum qualification criteria: 

- Advanced university degree (Master’s or equivalent) in Hydraulic Engineering, Construction, Law, 

Environmental Law, Water Resources Law, Hydro-technical Engineering with a legal focus, or another 

relevant field, or a first-level university degree in combination with five additional years of qualifying 

experience may be accepted in lieu of the advanced university degree. 

- Minimum 7 years of relevant professional experience in legal and regulatory reform, drafting legal 

acts.  

The short-listed individual consultants will be further evaluated based on the following methodology:  

Cumulative Analysis 

The award of the contract shall be made to the individual consultant whose offer has been evaluated and 

determined as:   

a) responsive/ compliant/ acceptable, and   

b) having received the highest score out of a pre-determined set of weighted technical and financial 

criteria specific to the solicitation.   



 

 

 

- Technical Criteria weight – 60% (300 pts);   

- Financial Criteria weight – 40% (200 pts).   

Only candidates obtaining a minimum of 210 points (70%) in the technical evaluation will be considered 

for the Financial Evaluation.   

Technical Evaluation – Maximum 300 Points 

Criteria Scoring 
Points 

obtainable 

Desk Review – 125 Points 

Advanced university degree (Master’s or equivalent) in 

Hydraulic Engineering, Construction, Law, Environmental 

Law, Water Resources Law, Hydro-technical Engineering with 

a legal focus, or another relevant field 

A first-level university degree in combination with five 

additional years of qualifying experience may be accepted in 

lieu of the advanced university degree. 

Bachelor’s degree + 5 years of 

experience - 10 pts 

Master’s degree - 10 pts 

PhD – 15 pts 
15 

Minimum 7 years of relevant professional experience in legal 

and regulatory reform, drafting legal acts. 

7 years - 20 pts 

each additional year of experience - 

5 pts. up to a maximum of 30 pts 

30 

Experience in the field of hydraulic engineering sector, 

construction, water, dam safety, flood risk management or 

related environmental fields will be considered an asset. 

Each assignment - 5 pts, up to 15 

pts  

 

15 

Assignments involving the drafting, review or approximation 

of national legislation related to water management, dam 

safety or hydro-technical infrastructure, preferably in the 

context of EU acquis transposition 

Each assignment - 5 pts, up to 25 

pts    
25 

Demonstrated practical experience in applying international 

standards and good practices on dam safety, including ICOLD 

guidelines or equivalent 

1 assignment – 5 points 

Each additional assignment 2.5 pts, 

up to a maximum of 10 pts 

10 

Demonstrated experience in the transposition or alignment of 

EU water-related legislation (in particular Directive 

2000/60/EC – Water Framework Directive and/or Directive 

2007/60/EC – Floods Directive) 

Each assignment – 5 pts, up to 20 

pts  
20 

Previous experience within an UNDP Project and/or other 

international organization(s) 

Each assignment - 5 pts, up to a 

maximum of 10 pts 
10 

Subtotal Desk Review   125 

Interview – 170 Points 

(Up to the five highest-ranked candidates in the Desk Review who meet the minimum qualification criteria shall be 

invited for an online interview and pass the cumulative analysis)  

Knowledge of legal drafting techniques and ability to formulate 

clear, coherent and implementable legislative provisions 

(including secondary legislation) 

none - 0 pts, limited ≤ 10 pts, good 

≤ 25 pts, strong ≤ 35 pts  
35 

Understanding of EU water-related acquis (particularly 

Directives 2000/60/EC and 2007/60/EC) and ability to apply 

transposition/approximation principles in practice 

none - 0 pts, limited ≤ 10 pts, good 

≤ 25 pts, strong ≤ 35 pts  
35 

Familiarity with international standards and good practices on 

dam safety / hydro-technical infrastructure safety (ICOLD 

guidelines or equivalent) 

none - 0 pts, limited ≤10 pts, good ≤ 

25 pts, strong ≤ 30 pts  
30 



 

 

 

Strong analytical skills and ability to synthesise complex legal, 

institutional and technical information into clear and concise 

recommendations 

none - 0 pts, limited ≤10 pts, good ≤ 

20 pts, strong ≤ 30 pts  
30 

Demonstrated interpersonal skills and ability to communicate 

effectively with government counterparts and multidisciplinary 

teams 

none - 0 pts, limited ≤ 10 pts, good 

≤ 20 pts, strong ≤ 30 pts  
30 

Fluency in English and ability to communicate complex 

technical concepts clearly; knowledge of Romanian will be 

considered an advantage 

English – 5 pts; Romanian - 5 pts.  10 

Subtotal Interview  170 

Belonging to the group(s) under-represented in the UN 

Moldova*  

No - 0 pts,  

Yes - 5 pts.  
5 

Maximum Total Technical Scoring  300 

 

*  Under-represented groups in UN Moldova are persons with disabilities, LGBTI, ethnic and linguistic 

minorities, especially ethnic Gagauzians, Bulgarians, Roma, Jews, people of African descent, people 

living with HIV, religious minorities, especially Muslim women, refugees and other non-citizens.   

 

Financial Evaluation – Maximum 200 Points 

Criteria 
Maximum 

Points 

Evaluation of submitted financial offers will be done based on the following formula:  

S = Fmin / F * 200  

S – score received on financial evaluation;  

Fmin – the lowest financial offer out of all the submitted offers qualified over the technical evaluation 

round;  

F – financial offer under consideration  

200 

  

Winning candidate  

The award of the contract shall be made to the individual consultant whose offer has been evaluated and 

determined as responsive, compliant, and acceptable, and who has received the highest aggregated 

score based on the weighted technical and financial evaluation criteria. 

 

 
 

 


