
 

 

 

Reconstruction and modernisation of the ‘Ion 

Creanga’ Secondary School, plot no. 

9201110.378, with the addition of ancillary 

buildings, located in the municipality of 

Ungheni, 151 Stefan cel Mare si Sfint Street 

Form No. 7 

WinСmeta 

 

(name of the project)  

 

 

LOCAL QUOTATION No. 2-2-10 

 Lightning protection system. Block B (2510 - PT) 
 

Prepared at current prices:  

 No. 

No. 

Symbols, 

standards and 

resource code 

 

Works and expenditure 

 

Unit of 

measureme

nt 

Quantity as per 

project data 

Estimated value, lei 

Per unit of 

measure 

———— 

incl. wages 
 

Total 

————— 

incl. salary 
 

 

1 2 3 4 5 6 7 

   1. Installation work  
 

    

1 

08-02-472-

8 

Open earth connection conductor, 

mechanically fixed, made of 

galvanised round steel, 8 mm 

diameter 
 

100 m 3.06 
 

  

 2 Bidder’s 

price 

Bracket for d=8 mm conductor on the 

ridge with 2 fixing elements 
 

pcs 80.00 
 

  

 3 bidder’s 

price 

d=8 mm roof rod bracket with 2 

fixing elements 
 

pcs 199.00 
 

  

 4 

Bidder’s 

price 

Galvanised steel cross-connecting 

clamp, rod-to-rod, d=8 mm (3 plates 

57 x 57 mm) 
 

pcs 24.00 
 

  

 5 

Bidder’s 

price 

Bracket for guiding the earth 

connection conductor, d=8 mm, fitted 

to the downpipe 
 

pcs 210.00 
 

  

 6 
08-01-066-

1 

Lightning conductor mounted on a 

pitched roof 
 

set 1.00 
 

  

        

  Total  lei   
 

  Social security 24 %   
 

  Transport costs %   
 

  Procurement and warehousing %   
 

  Total     
 

  Overhead costs %   
 

  Total     
 

  Budget surplus %   
 

  Total installation work  
Including wages 

    

  2. Machinery and equipment  
 

    

7 

Bidder’s 

price 

Galvanised steel lightning protection 

mast, length 1000 mm, mounted on a 

ridge bracket with 4 fixing points 
 

pc 1.00 
 

  

        

  Total  lei   
 

  Supply and storage %   
 

  Total plant and equipment  
Including wages 

    



1 2 3 4 5 6 7 

  3. Commissioning and start-up 

work  
 

    

8 

1-11-011-1 

Checking for continuity between 

earth terminals and earthed 

components 
 

100 

points 
0.24 

 

  

        

  Total  lei   
 

  Social insurance 24 %   
 

  Total     
 

  Overheads %   
 

  Total     
 

  Budget surplus %   
 

  Total commissioning and start-up 

works  
Including wages 

    

       
       

  Total  lei   
 

  

 

Total estimate: 

Including wages    
 

 

 
Prepared by   

                                       (position, signature, surname, first name) 

Verified  
                                      (position, signature, surname, first name) 

 
 

 

 

 

 

 

 

 

 

 

 

 

 
 


